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Control Systems

August 15, 2013
This addendum is a result of the preconference held on August 14, 2013.

1. The following vendors were in attendance and therefore able to submit a bid.
Arizona Comfort Zone LLC
Arizona Control Specialists
Climatec
Environmental Building Technologies
Fidelity Mechanical Contracting
Johnson Controls
Mechanical Products BAS
Pueblo Mechanical
Total Control
Urban Energy Solutions

2. Vendors were given a deadline of 5:00 pm, Thursday, August 15, 2013 to submit their questions
in written format. Questions/Concerns shall be sent to Jim Serbin, JSerbin@tesd.k12.az.us

3. The next addendum is anticipated to be released on Monday, August 19th at
Wwww.azpurchasing.org

4. Vendors requested that the timeline for completing the scope of work be extended. The District
will make the completion date, 12 weeks from the notice to proceed.

5. An extension of the Due Date is granted. The new due date and time is: August 29, 2013 at 1:00
P.M. LOCAL TIME.
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