REQUEST for QUALIFICATIONS
For
Construction Manager At-Risk
For
Rehabilitation of Berths 2 & 3 at City Docks
Submittal Deadline: June 11, 2018 at 3PM CST

The Lake Charles Harbor & Terminal District (“District”) is soliciting a request for qualifications
for a Contractor to function as a Construction Manager at Risk for Rehabilitation of Berths 2 and
3 at City Docks based on approval by the Joint Legislative Transportation Committee to use CMAR
as an alternative project delivery.

To download the RFQ, please visit www.bidexpress.com. Requests for additional information
regarding this statement of qualifications shall be addressed to Shaunna Davis at (337) 493-3538
or E-mail address sdavis@portlc.com.

It shall be noted that all questions regarding the statement of qualifications shall be
communicated in writing or by email to Shaunna Davis by no later than June 4, 2018. After that
date, no additional questions will be received and/or responded to in kind.

Run Dates
May 11, 2018
May 18, 2018
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Request For Qualifications

1. Introduction

The Lake Charles Harbor & Terminal District (“District”) is soliciting a request for qualifications
(“RFQ”) for a Contractor to function as a Construction Manager at Risk (“CMAR”) for the
Rehabilitation of Berths 2 & 3 at City Docks (“Project”).

The District made the decision to utilize CMAR based on the project goals listed below:
1. Stay within budget
2. Minimize the duration of the construction schedule
3. Protect adjacent facilities during construction

The goals which will benefit the District and public interest can only be realized through
elements of CMAR:

1. Stay within budget: The project is a big undertaking requiring a large amount of civil
construction including specialty subcontractors for soil strengthening. Having the
contractor and specialty subcontractors be part of the design will provide the
opportunity to stay in budget and control costs.

2. Minimize the duration of the construction schedule: Achieved through minimizing risk
and eliminating design disputes through a collaborative process.

3. Protect adjacent facilities during construction: Due to the nature of the project site
and the large amount of work that will take place there is a need to protect facilities
on all sides of the site. Early involvement of the contractor & specialty trades will
allow for a collaborative process where risk to adjacent facilities can be identified and
minimized.

2. Project Scope

The project, located at the District’'s City Docks facility, involves the
rehabilitation/reconstruction of the wharves and bulkheads at Berths 2 & 3. The project is
simply named “Rehabilitation of Berths 2 & 3 at City Docks”. The site is unique in that it is
completely surrounded by newer existing facilities that will remain and need to be protected
during construction. The District is seeking innovative approaches for the
rehabilitation/reconstruction of the wharf, which is approximately 151,000SF, and is
constructed of timber piles and substructure with a concrete deck and a timber bulkhead,
approximately 1,070LF. The project budget authorized by the District’'s Board of
Commissioners in the 2018 Capital Improvement Program is $29M.
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3. CMAR Preconstruction Scope Services

The District will enter into a contract with the CMAR directly for pre-construction services. At
the conclusion of these services, the CMAR will have the opportunity to enter into a contract
for the construction of the project.

It is envisioned that the preconstruction services may include but are not limited to:
1. Validate entity/consultant design

Provide assistance in design process

Design reviews

Constructability reviews

Prepare cost estimates

Value engineering/analysis

Cost risk analysis

Subcontractor bid packaging

O X Nk WN

Life cycle cost analysis

10. Construction phasing

11. Prepare project schedules
12. Schedule risk analysis/control

4. CMAR Compensation

The District will pay the CMAR for preconstruction services utilizing hourly rates for the
personnel involved with a “not to exceed” amount of $250,000.

5. Scoring Methodology:

This Request for Qualifications (“RFQ”) is the first step in a two-step process of selecting a
CMAR for pre-construction services for the Project as provided by the State of Louisiana
Revised Statues; R.S. 38:2225.2.4. The RFQ provides the information necessary to prepare
and submit Qualifications for consideration by the Selection Review Committee.

The selection review committee is comprised of the following individuals:
Donald Brinkman — Chair representing the Owner as Dir. of Engineering for the District
Todd Henderson — Member at large, Dir. Of Operations for the District
Nick Pestello — Member at Large, Asst. Dir. Of Engineering for the District
M. Jude DuBose — Licensed Contractor Representative, IDIM Construction, LLC
Josh Fontenot — Design Professional Representative, Manchac Consulting Group, Inc.

In this first phase, the members will meet to discuss the content of each proposal received
and if it is responsive to the solicitation. The members will then individually evaluate the
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proposals and submit their scores to the District’s Contracts Administrator to compile all
scores and generate the overall rankings. Those rankings will be distributed to the committee
to initiate the second step in the process. The District may elect to interview up to three (3)
of the top ranking contractors or simply award to the top rated contractor. The Selection
Review Committee will make a recommendation to the District’s Board of Commissioners.

6. Submittal and Procurement Grading Criteria:

Respondents shall carefully read the information contained in the following criteria and
submit a complete statement of Qualifications. Incomplete Qualifications will be considered
non-responsive and subject to rejection.

The following criteria will form the basis for evaluating submitted qualifications:

Respondent’s General Statement of Qualifications and availability to undertake the
Project.

Provide a general statement of interest for the Project including a narrative
describing your unique qualifications as they pertain to this particular Project. In
short, describe your past experience as a CMAR on heavy construction projects both
in providing preconstruction services and construction services. Include scope,
cost, location and references for similar projects. Provide minimum and maximum
percent of work that can be self-performed on this particular project.

25%

Quality Control/Assurance & Safety Program

Provide details on the type of ongoing program in place for quality. What are the
in-house capabilities as they relate to quality management. What are the systems
and protocols to ensure compliance to that program? Provide safety program in
place for all projects, approach to safety and OSHA lost time accident rate.

15%

Contractor validity

Provide Louisiana licensed contractor number, classification of contractor license
(for example, heavy construction), bonding capacity and minimum insurance
carried. Provide narrative describing bonding program, history of company and
general make up of company administration (organizational chart). Provide letter
from bonding company with bonding capacity, how many years contractor has been
with the bonding company, and history of any claims associated with a public entity.

10%

Ability to create cost estimates and schedules as well as the ability to maintain a
project schedule once in construction.

4. The preconstruction services will require a contractor who has the ability to create 20%
cost estimates and link them to meaningful schedules in either Microsoft Project or
Primavera. Contractor shall demonstrate their abilities in this criteria and provide
examples.
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Ability to provide value and innovation on projects

5. 15%

Provide examples of how your company has provided value and innovation on
projects when providing CMAR preconstruction and construction services.

Past litigation and current pending litigation involving a public entity.

Please provide a summary of any pending and past litigation in the last 10 years.
The summary should include the name of the public entity, approximate date of the
claim, Parish or County in which dispute arose, the nature of the dispute, the result
of any litigation or claim dispute, and the caption and suit number of any litigation.
This includes involvement in claims involving the filing of liens between your
company and a public entity.

10%

7. Format for Statement of Qualifications

Qualifications shall be prepared to provide a straightforward, concise description of the
respondent's ability to meet the requirements of this RFQ. Emphasis shall be on the quality,
completeness, clarity of content, responsiveness to the requirements, and an understanding
of District's needs. Qualifications shall be a maximum of twelve (12) printed pages (8 2 x 11)
for all content, including letter from bonding company. Submission of a RFQ shall constitute
an attestation by the entity submitting the RFQ that all statements and material submitted
are true and correct and any statement or information found to be untrue or incorrect or
misleading by the District shall, in the sole discretion of the District, constitute grounds to
disqualify the contractor providing such RFQ.

8. Submission of RFQ:

RFQs may be submitted via email to sdavis@portlc.com.

RFQs must be received by 3:00 PM CST June 11, 2018. Each contractor shall submit one (1)
electronic copy (*.pdf format) of their RFQ for review. Each RFQ shall only have clear concise
information relative to this RFQ. Each RFQ will be evaluated. This is not a public call for bids;
therefore, there shall be no public opening of RFQs. All materials provided to POLC shall
become property of POLC and will not be returned to the firm.

Schedule: Dates are tentative and subject to change:

Task Target Date

Release RFQ- Part 1 May 11, 2018
RFQ Due June 11, 2018
Anticipated Award July 23, 2018
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9. Questions:

All questions pertaining to this RFQ must be directed in electronic format via e-mail to
sdavis@portlc.com. All questions will be considered. Those that are considered to add clarity

to the solicitation will be addressed in writing with the question and answer provided to all
Firms.
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