         EXHIBIT 2
                                      SCOPE OF WORK

REPAIR OF DISASTER-RELATED DAMAGE – JACKSON COUNTY COURTHOUSE
DR-4399-FL HURRICANE MICHAEL
SCOPE OF WORK AND INSTRUCTIONS TO BIDDERS
INTRODUCTION

On October 10, 2018, Hurricane Michael struck Jackson County, Florida, causing widespread damage to public buildings and infrastructure and generating large quantities of wind-blown debris.  One of the Jackson County public buildings damaged in the storm was the Jackson County Courthouse at 4445 Lafayette Street, Marianna FL  32446.  

The Jackson County Courthouse is a 55,000 square foot (sf) concrete structure comprising two stories and a basement.  The roof system is a combination of flat single-ply membrane and sloped metal standing seam.  High winds and flying debris caused by Hurricane Michael punctured the flat membrane roof and shattered windows allowing wind-driven rain into the building interior damaging ceilings, walls and flooring.  

When the hurricane struck, the 2nd floor of the Courthouse was under-going a major renovation.  That renovation, managed by Ajax Building Corporation, is ongoing and scheduled for completion by July 2019, although that projected completion date may be pushed back.

Since the hurricane, Jackson County has completed selected disaster-related repairs to the Courthouse to protect the structure from further damage and mitigate the effects of the water intrusion.  In summary, the County has repaired the damage to the roof, removed the water damaged flooring such as carpet and vinyl tiles, and removed water damaged gypsum board and plywood paneling.  Some adhesive materials remain on the concrete floor slabs.  These adhesive materials are suspected to contain asbestos and have been sealed.  However, removal may be necessary to create a consistently smooth floor surface.  Additionally, offices and common areas on the 1st floor of the Courthouse are being repaired and renovated under a separate contract and scope of work.  

The work to be executed under this solicitation is limited to the remaining disaster-related damage in 2nd floor offices and common areas, the basement, and the exterior of the Courthouse.  A detailed listing of bid items is attached.  

INSTRUCTIONS TO BIDDERS

[bookmark: BID_SUMMARY][bookmark: _bookmark1]All potential bidders are advised as follows:
· All bid items and quantities are based on the best information available to the County through post-disaster inspection of the facility for purposes of adjustment of insurance claims and assessment of damage for potential disaster-related supplemental assistance.  Actual items and quantities may vary.  It is the responsibility of the selected contractor to identify variances necessary to complete the actual repairs and bring them to the attention of the County Point of Contact.  Necessary modifications to the scope of work and associated costs will be negotiated.

· There is a mandatory pre-bid inspection and walk-through of the Courthouse.  Proof of attendance of the walk-through will be a required component of the bid package submitted in response to this solicitation.  The mandatory inspection and walk-through is currently scheduled for Monday, May 13th, 2019 at 10:00am, CST.  Any questions or requests for clarification originating from the walk-through must be submitted to the County Purchasing Agent by before Friday, May 17th at 4:00pm, CST.  The County will provide appropriate response, including but not limited to potential modification of identified bid items by Monday, May 20th at 4:00 pm, CST.

· All necessary repairs are to be consistent with current codes and standards where applicable.  

· Architectural features, such as paint and flooring should match the materials previously approved by the County and being used in the ongoing renovation of the 2nd floor courtrooms and associated areas.
· Paint – Sherwin Williams Color SW 7023 Requisite Grey
· Flooring – Interface, Aerial Collection carpet tile planks, Color  
           105804 Loam, No. 138830AK00.

· Due to the nature of the disaster-related damage to the Courthouse and the desire of the County to execute the necessary repairs in manner that best serves the needs of the people of Jackson County and makes best use of taxpayer funds, this solicitation includes several Alternate Bid Items.  These alternate items include:
· Prep and prime only for replacement drywall.  As the 2nd floor is currently undergoing major renovation, Jackson County desired to consider the option of having all wall and trim painting included in the renovation currently managed by Ajax Building Corporation.

· Removal/abatement of asbestos-containing floor adhesive materials necessary to remediate these hazardous materials and create an even and consistent surface for in-kind flooring replacement.
· [bookmark: _Hlk8126106]Fire Code compliance replacement of the north side 2nd floor corridor wall.  Existing wall is not fire-rated or code compliant.  This alternate bid item is defined to include removal of the existing wall for replacement with fire rated wall, removal of all flexible ducting through the wall for replacement with hard ducting, removal of all damaged doors and frames for replacement with fire rated and code compliant materials, and installation of motorized fire dampers with controls to existing fire alarm system.
· [bookmark: _GoBack]Repair and upgrade of roof-mounted lightning protection system.  During inspection of the Courthouse in March 2019, unrepaired disaster-related damage to air terminals (lightning rods) and connecting cables, detailed description of this alternate bid items is provided.
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	Room & Description
	
	
	
	Quantity 
	Units
	

	
	
	211 Reception   
	
	15' 4" x 13' 8"
	   
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	180
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	180
	SF
	

	
	
	Detach & Reset Fluorescent acoustic grid 4 tube 2'x 4'                                                               1
	EA
	

	
	
	Thermostat - Detach & reset    
	
	
	1
	EA
	

	
	
	Seal/prime then paint the walls (2 coats)  
	
	526
	SF
	

	
	
	Mask andprep for paint- plastic,paper, tape (per LF)                                                                76
	SF
	

	
	
	Paint door/window trim & jamb - 2 coat 
	
	4
	EA
	

	
	
	Vinyl - metal transition strip  
	
	
	3
	LF
	

	
	
	Cove base molding - rubberor vinyl,  4" high 
	
	55
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	361
	SF
	

	
	
	Glue down carpet - heavy traffic 
	
	
	415
	SF
	

	
	
	Final cleaning - construction -  Commercial
	
	361
	SF
	

	
	
	Electrician - per hour 
	
	
	
	2
	HR
	

	
	
	
	
	
	
	
	
	

	
	
	211 Office 1
	
	10' 4" x 7' 9"
	   
	

	
	
	Paneling - Premium grade
	
	
	83
	SF
	

	
	
	Corner trim - stain grade
	
	
	
	104
	LF
	

	
	
	Stain & finish corner trim
	
	
	
	104
	LF
	

	
	
	5/8" - drywall per LF - upto 2'tall
	
	
	4
	LF
	

	
	
	Paneling - High grade
	
	
	
	93
	SF
	

	
	
	Batt insulation - 4" - R11 - paper faced
	
	7
	SF
	

	
	
	Seal/prime then paint the walls (2 coats)
	
	269
	SF
	

	
	
	Mask andprep for paint - plastic,
	
	
	36
	LF
	

	
	
	paper, tape (per LF)
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	211 Office 2
	
	10' 4" x 10' 5"
	   
	

	
	
	5/8" - drywall per LF - up to 2'tall
	
	
	6
	LF
	

	
	
	5/8" - drywall per LF - up to 4'tall
	
	
	6
	LF
	

	
	
	Texture drywall - smooth / skim coat
	
	
	139
	SF
	

	
	
	Texture drywall - light hand texture
	
	
	139
	SF
	

	
	
	Seal/prime then paint the walls (2 coats)
	
	279
	SF
	

	
	
	Mask andprep for paint- plastic, paper, tape (per LF)                                                               41
	LF
	

	
	
	Paint door/window trim & jamb - 2 coats (per side)                                                                    1
	EA
	

	
	
	Reflective multi-layer foil insulation- R-4
	
	36
	SF
	

	
	
	Cove base molding - rubber or vinyl, 4" high
	
	30
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	107
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	
	123
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	107
	SF
	

	
	
	Electrician - per hour
	
	
	
	1
	HR
	

	
	
	

	
	
	
	
	
	

	
	
	Room 210 
	
	15' 3" x 11'
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	165
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	165
	SF
	

	
	
	5/8" - drywall per LF - upto 4'tall
	
	
	15
	LF
	

	
	
	5/8" - drywall per LF - upto 2'tall
	
	
	15
	LF
	

	
	
	5/8" drywall - hung, taped, ready for texture
	
	118
	SF
	

	
	
	5/8" drywall - hung & fire taped only
	
	
	112
	SF
	

	
	
	Paneling - High grade
	
	
	
	75
	SF
	

	
	
	Texture drywall - smooth / skim coat
	
	
	205
	SF
	

	
	
	Texture drywall - light hand texture
	
	
	205
	SF
	

	
	
	Paneling - Premium grade
	
	
	75
	SF
	

	
	
	Casing - 2 1/4"
	
	
	
	18
	LF
	

	
	
	Paint door/window trim & jamb- 2 coats (per side)                                                                     1
	EA
	

	
	
	Seal/prime then paint the walls (2 coats)
	
	410
	SF
	

	
	
	Mask andprep for paint- plastic, paper, tape (per LF)                                                               52
	LF
	

	
	
	Reflective multi-layer foil insulation - R-4
	
	16
	SF
	

	
	
	Cove base molding - rubberor vinyl, 4" high
	
	45
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	165
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	
	190
	SF
	

	
	
	Final cleaning - construction 
	
	
	165
	SF
	

	
	
	Electrician - per hour
	
	
	
	1
	HR
	

	
	
	
	
	
	
	
	
	

	
	
	Room 209
	
	31' 1" x  16'
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	249
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	249
	SF
	

	
	
	5/8" - drywall per LF - up to 4'tall
	
	
	36
	LF
	

	
	
	5/8" - drywall per LF - up to 2'tall
	
	
	11
	LF
	

	
	
	5/8" drywall - hung, taped, ready for texture
	
	125
	SF
	

	
	
	5/8" drywall - hung & fire taped only
	
	
	227
	SF
	

	
	
	Reflective multi-layer foil insulation - R-4
	
	21
	SF
	

	
	
	Seal/prime then paint the walls (2 coats)
	
	839
	SF
	

	
	
	Mask and prep for paint - plastic, paper, tape (per LF)                                                           102
	LF
	

	
	
	Paint door/window trim & jamb - 2 coats (per side)                                                                   1
	EA
	

	
	
	Vinyl - metal transition strip
	
	
	3
	LF
	

	
	
	Detach & Reset acoustic grid fixture 4 tube, 2'x 4'                                                                       2
	EA
	

	
	
	Cove base molding - rubber or vinyl, 4" high
	
	92
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	497
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	
	572
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	497
	SF
	

	
	
	Electrician - per hour   
	
	
	
	3
	HR
	

	
	
	
	
	
	
	
	
	

	
	
	Room 208 Reception
	 
	15' 8" x 18' 7"
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	149
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	149
	SF
	

	
	
	Detach & Reset acoustic grid fixture 4 tube, 2'x 4'                                                                       2
	EA
	

	
	
	Vinyl - metal transition strip
	
	
	3
	LF
	

	
	
	Cove base molding - rubber or vinyl, 4" high
	
	58
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	298
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	
	342
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	298
	SF
	

	
	
	Electrician - per hour
	
	
	
	2
	HR
	

	
	
	Floor leveling cement - Heavy
	
	
	298
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	Room 208 Office
	
	14' x 20' 1"
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	148
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	148
	SF
	

	
	
	Suspended ceiling grid - 2' x 4'
	
	
	148
	SF
	

	
	
	Fluorescent - acoustic grid fixture - four tube, 2'x 4'                                                                    2
	EA
	

	
	
	5/8" - drywall per LF - upto 2’tall
	
	
	11
	LF
	

	
	
	5/8" - drywall per LF - upto 4'tall
	
	
	3
	LF
	

	
	
	5/8" drywall - hung, taped, ready for texture
	
	200
	SF
	

	
	
	5/8" drywall - hung & fire taped only
	
	
	128
	SF
	

	
	
	Texture drywall - smooth / skim coat
	
	
	448
	SF
	

	
	
	Texture drywall - light hand texture
	
	
	448
	SF
	

	
	
	Reflective multi-layer foil insulation-R-4
	
	21
	SF
	

	
	
	Seal/prime then paint the walls
	
	
	598
	SF
	

	
	
	Paint door/window trim & jamb
	
	
	3
	EA
	

	
	
	Wallpaper border - Premium grade
	
	
	83
	LF
	

	
	
	Prep wall for wallpaper
	
	
	
	65
	SF
	

	
	
	Mask and prep forpaint - plastic, tape
	
	296
	LF
	

	
	
	Vinyl - metal transition strip
	
	
	3
	LF
	

	
	
	Cove base molding - rubber or vinyl, 4" high
	
	65
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	296
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	
	341
	SF
	

	
	
	Final cleaning - construction -Commercial
	
	296
	SF
	

	
	
	Electrician - per hour
	
	
	
	3
	HR
	

	
	
	Floor leveling cement - Heavy
	
	
	296
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	208 Half Bath
	
	4' 3" x  4' 8"
	
	

	
	
	Final cleaning - construction - Commercial
	
	19.48
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	207 Reception
	
	16' x 11'1" 
	
	
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	56
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	56
	SF
	

	
	
	Vinyl - metal transition strip
	
	
	3
	LF
	

	
	
	Cove base molding - rubberor vinyl,4" high
	
	66
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	233
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	
	268
	SF
	

	
	
	Final cleaning - construction -Commercial
	
	233
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	233
	SF
	

	
	
	Content Manipulation charge - per hour
	
	1
	HR
	

	
	
	
	
	
	
	
	
	

	
	
	207 Storage
	
	4' x 6' 4"
	
	
	
	

	
	
	Acoustic ceiling tile - Premium grade
	
	
	24
	SF
	

	
	
	Seal/prime thenpaint the walls (2 coats)
	
	161
	SF
	

	
	
	Cove base molding - rubber or vinyl,4"
4" high
	
	17
	LF
	

	
	
	Floor leveling cement - Heavy
	
	
	24
	SF
	

	
	
	Floor prep (scrape rubber back residue)
	
	24
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	
	27
	SF
	

	
	
	Final cleaning - construction -Commercial
	
	24
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	207 Bailiff
	
	42' 2" x 9' 9"
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	48
	SF
	

	
	
	Batt insulation - 10" - R30 - paper
faced
	
	48
	SF
	

	
	
	5/8" - drywall per LF - upto 4'tall
	
	
	35
	LF
	

	
	
	5/8" drywall - hung & fire taped only
	
	
	227
	SF
	

	
	
	Texture drywall - smooth / skim coat
	
	
	361
	SF
	

	
	
	Texture drywall - light hand texture
	
	
	361
	SF
	

	
	
	Reflective multi-layer foil insulation -R-4
	
	61
	SF
	

	
	
	Seal/prime then paint the walls (2 coats)
	
	482
	SF
	

	
	
	Mask and prep for paint - plastic, paper, tape (per LF)                                                             66 
	LF
	

	
	
	Fluorescent - acoustic grid fixture -four tube, 2'x 4'                                                                     2
	EA
	

	
	
	Cove base molding – rubber or vinyl,4" high
	
	52
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	228
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	
	263
	SF
	

	
	
	Final cleaning - construction -Commercial
	
	228
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	228
	SF
	

	
	
	Electrician - per hour
	
	
	
	5
	HR
	

	
	
	Reglaze window, 10 - 16 sf
	
	
	1
	EA
	

	
	
	Add on for "Low E" glass
	
	
	
	16
	SF
	

	
	
	Add on for tinted glass
	
	
	
	16
	SF
	

	
	
	Curtain wall - double pane
	
	
	18
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	205 Reception 
	
	16' x 10'4"
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	213
	SF
	

	
	
	Batt insulation - 10" - R30 - paper
	
	213
	SF
	

	
	
	Suspended ceiling grid - 2' x 4'
	
	213
	SF
	

	
	
	Ductwork - hot or cold air - 12" round
	
	18
	LF
	

	
	
	5/8" - drywall per LF - upto 4'tall
	
	3
	LF
	

	
	
	Texture drywall - smooth / skim coat
	
	133
	SF
	

	
	
	Texture drywall - light hand texture
	
	133
	SF
	

	
	
	Vinyl - metal transition strip
	
	3
	LF
	

	
	
	Cove base molding - rubberor vinyl,4" high
	
	55
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	213
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	245
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	213
	SF
	

	
	
	Floor leveling cement - Heavy
	
	213
	SF
	

	
	
	HVAC Technician - per hour
	
	4
	HR
	

	
	
	
	
	
	
	
	
	

	
	
	205 Office 1
	
	14' " x 19' 3"
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	142
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	142
	SF
	

	
	
	5/8" drywall - hung & fire taped only
	
	
	95
	SF
	

	
	
	Texture drywall - smooth / skim coat
	
	
	289
	SF
	

	
	
	Texture drywall - light hand texture
	
	
	289
	SF
	

	
	
	Reflective multi-layer foil insulation -
	
	140
	SF
	

	
	
	Seal/prime then paint the walls (2
	
	
	578
	SF
	

	
	
	Mask and prep for paint - plastic, paper, tape (per LF)                                                             81
	LF
	

	
	
	Paint door/window trim & jamb- 2
	
	
	3
	EA
	

	
	
	Fluorescent - acoustic grid fixture - four tube, 2'x 4'                                                                    2
	EA
	

	
	
	Vinyl - metal transition strip
	
	
	3
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	283
	SF
	

	
	
	Cove base molding – rubber or vinyl,
	
	
	63
	LF
	

	
	
	Glue down carpet - heavy traffic
	
	
	326
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	283
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	283
	SF
	

	
	
	Electrician - per hour
	
	
	
	5
	HR
	

	
	
	
	
	
	
	
	
	

	
	
	205 Law Library
	
	15' 8" x 17' 8"  ir
	
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	241
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	241
	SF
	

	
	
	Vinyl - metal transition strip
	
	
	3
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	322
	SF
	

	
	
	Cove base molding - rubberor vinyl,
4" high
	
	83
	LF
	

	
	
	Glue down carpet - heavy traffic
	
	
	370
	SF
	

	
	
	Final cleaning - construction -Commercial
	
	322
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	322
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	205 Storage
	
	4' x 6' 4"
	
	
	
	

	
	
	Cove base molding - rubberor vinyl,
4" high
	
	17
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	24
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	
	27
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	24
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	24
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	205 Half Bath 
	
	4' 3" x  4' 8"
	
	

	
	
	Final cleaning - construction - Commercial
	
	18
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	205 Hall Closet
	
	4' x 3' 
	
	
	
	

	
	
	Cove base molding - rubberor vinyl, 4" high
	
	11
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	11
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	
	12
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	11
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	11
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	203 Reception
	
	15' 2" x 15 '10"
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	197
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	197
	SF
	

	
	
	Suspended ceiling grid - 2' x 4'
	
	
	197
	SF
	

	
	
	Vinyl - metal transition strip
	
	
	3
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	263
	SF
	

	
	
	Cove base molding - rubber or vinyl, 4" high
	
	63
	LF
	

	
	
	Glue down carpet - heavy traffic
	
	
	302
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	263
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	263
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	203 Office
	
	14' 6" x 14' 1"
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	106
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	106
	SF
	

	
	
	Cove base molding - rubber or vinyl, 4" high
	
	48
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	211
	SF
	

	
	
	Glue down carpet - heavy traffic
	
	
	243
	SF
	

	
	
	Final cleaning - construction -Commercial
	
	211
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	211
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	201 Reception
	
	15' 7" x 18' 11"
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	163
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	163
	SF
	

	
	
	Suspended ceiling grid - 2' x 4'
	
	
	163
	SF
	

	
	
	Floor prep (scrape rubber back residue)
	
	325
	SF
	

	
	
	Cove base molding - rubberor vinyl,
4" high
	
	54
	LF
	

	
	
	Glue down carpet - heavy traffic
	
	
	374
	SF
	

	
	
	Final cleaning - construction -Commercial
	
	325
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	325
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	202 Office 1
	
	12' 11" x 9' 2"
	
	

	
	
	Suspended ceiling tile - 2' x 4'         
	
	
	61
	SF
	

	
	
	Batt insulation - 10" - R30 - paper
	
	
	61
	SF
	

	
	
	5/8" - drywall per LF- upto 2' tall
	
	
	6
	LF
	

	
	
	Texture drywall - smooth / skim coat
	
	
	81
	SF
	

	
	
	Texture drywall - light hand texture
	
	
	81
	SF
	

	
	
	Reflective multi-layer foil insulation - R-4
	
	22
	SF
	

	
	
	Seal/prime then paint the walls (2 coat)
	
	326
	SF
	

	
	
	Mask andprep forpaint - plastic, paper, tape (per LF)                                                               45
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	123
	SF
	

	
	
	Cove base molding - rubber or vinyl,
	
	
	35
	LF
	

	
	
	Glue down carpet - heavy traffic
	
	
	141
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	123
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	123
	SF
	

	
	
	Electrician - per hour
	
	
	
	1
	HR
	

	
	
	
	
	
	
	
	
	

	
	
	201 Office 2
	
	9' 9" x 12' 11"
	
	

	
	
	5/8" - drywall per LF- upto 2'tall
	
	
	6
	LF
	

	
	
	Texture drywall - smooth / skim coat
	
	
	81
	SF
	

	
	
	Texture drywall - light hand texture
	
	
	81
	SF
	

	
	
	Reflective multi-layer foil insulation -
	
	22
	SF
	

	
	
	Seal/prime then paint the walls (2
coats)
	
	326
	SF
	

	
	
	Mask and prep for paint- plastic, paper, tape (per LF)                                                              45
	LF
	

	
	
	Vinyl - metal transition strip
	
	
	3
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	123
	SF
	

	
	
	Cove base molding - rubberor vinyl,
4" high
	
	35
	LF
	

	
	
	Glue down carpet - heavy traffic
	
	
	141
	SF
	

	
	
	Final cleaning - construction -Commercial
	
	123
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	123
	SF
	

	
	
	Electrician - per hour
	
	
	
	1
	HR
	

	
	
	
	
	
	
	
	
	

	
	
	201 Corner Office 
	
	10' 2" x  17' 8"
	
	

	
	
	5/8" drywall - hung, taped, ready for texture
	
	54
	SF
	

	
	
	Texture drywall - smooth / skim coat
	
	
	84
	SF
	

	
	
	Texture drywall - light hand texture
	
	
	84
	SF
	

	
	
	Reflective multi-layer foil insulation -
R-4
	
	54
	SF
	

	
	
	Seal/prime then paint the walls (2 coats)
	
	338
	SF
	

	
	
	Mask andprep forpaint - plastic, paper, tape (per LF)                                                               54
	LF
	

	
	
	Vinyl - metal transition strip
	
	
	3
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	173
	SF
	

	
	
	Cove base molding - rubberor vinyl, 4" high
	
	36
	LF
	

	
	
	Glue down carpet - heavy traffic
	
	
	199
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	173
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	173
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	201 Break Room
	
	
	
	
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	130
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	130
	SF
	

	
	
	Suspended ceiling grid - 2' x 4'
	
	
	130
	SF
	

	
	
	Detach & Reset Fluorescent -
	
	
	2
	EA
	

	
	
	acoustic grid fixture - four tube, 2'x 4'
	
	
	
	
	

	
	
	Vinyl - metal transition strip
	
	
	3
	LF
	

	
	
	Floor prep (scrape rubber back residue)
	
	130
	SF
	

	
	
	Cove base molding - rubberor vinyl, 4" high
	
	36
	LF
	

	
	
	Glue down carpet - heavy traffic
	
	
	149
	SF
	

	
	
	Final cleaning - construction -
Commercial
	
	130
	SF
	

	
	
	Floor leveling cement - Heavy
	
	
	130
	SF
	

	
	
	Electrician - per hour
	
	
	
	2
	HR
	

	
	
	
	
	
	
	
	
	

	
	
	2nd Floor Corridor 
	
	
	
	
	
	

	
	
	Remove Plastic laminate wall finish w/trim-commercial                                                     7,103
	SF
	

	
	
	Plastic laminate wall finish w/trim-
	
	
	7,103
	SF
	

	
	
	Suspended ceiling tile - High grade - 2x4
	
	56
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	56
	SF
	

	
	
	Thermostat - Detach & reset
	
	
	7
	EA
	

	
	
	Remove Fire alarm - Horn/Bell
	
	
	7
	EA
	

	
	
	Install Fire alarm - Horn/Bell
	
	
	7
	EA
	

	
	
	Remove Fire alarm - Manual pull station
	
	3
	EA
	

	
	
	Install Fire alarm - Manual pull station
	
	3
	EA
	

	
	
	Remove Commercial security system - motion detector                                                            2
	EA
	

	
	
	Install Commercial security system - motion detector                                                                2
	EA
	

	
	
	Remove Emergency lighting - battery – commercial                                                                    4
	EA
	

	
	
	Install Emergency lighting - battery – commercial                                                                       4
	EA
	

	
	
	Remove Drinking fountain with cooler
	
	2
	EA
	

	
	
	Install Drinking fountain with cooler
	
	
	2
	EA
	

	
	
	Finish Hardware Installer - per hour
	
	
	16
	HR
	

	
	
	Note: Labor to detach andreset wall signs
	
	
	
	

	
	
	Clean door (per side)
	
	
	
	46
	EA
	

	
	
	Clean drinking fountain
	
	
	
	2
	EA
	

	
	
	Final cleaning - construction - Commercial
	
	2,903
	SF
	

	
	
	Floor protection – corrugated                                                                                                  2,903
cardboard and tape
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	Jury Lounge 224
	
	32'9" x 22' ir
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	24
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	24
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	506.55
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	Closet 225
	
	4'6" x 6' 7"
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	28.53
	SF
	

	
	
	Batt insulation - 10" - R30 - paper
faced
	
	28.53
	SF
	

	
	
	Seal/prime thenpaint the walls (2 coats)
	
	175.5
	SF
	

	
	
	Mask and prep for paint- plastic, paper, tape (per LF)                                                         21.83
	LF
	

	
	
	Floor protection - plastic and tape - 10 mil
	
	28.53
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	28.53
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	Electrical Closet
	
	7'3"x6'
	
	
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	43.5
	SF
	

	
	
	Batt insulation - 10" - R30 - paper
faced
	
	43.5
	SF
	

	
	
	Final cleaning - construction -
Commercial
	
	43.5
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	Chase 3 by stairwell
	
	6' 3" x 25' 10" ir
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	32
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	32
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	163.87
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	Stairwell N 
	
	
	
	
	
	

	
	
	Suspended ceiling tile - 2' x 4'
	
	
	64.22
	SF
	

	
	
	Batt insulation - 10" - R30 - paper faced
	
	64.22
	SF
	

	
	
	Final cleaning - construction - Commercial
	
	160.54
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	2nd Floor Content Manipulation charge
	
	
	 
	
	

	
	
	Content manipulation removal, storage & replace                                                                      1
	EA
	

	
	
	Storage
	
	
	
	3
	MO
	

	
	
	
	
	
	
	
	
	

	
	
	Exterior
	 
	 
	 
	
	
	

	
	
	Insulating glass, double glazed, 1/4" float, 1/4" tempered
	32
	SF
	

	
	
	Forklift crew, all-terrain forklift, 45' lift, 35' reach, 9000 lb.
	1
	WK
	

	
	
	Railing, ornamental, aluminum, 3'-6" high, panelized, plain
	225
	LF
	

	
	
	Signs, letters, cast bronze, 12" h x 1-1/4" deep
	
	1
	EA
	

	
	
	Forklift crew, all-terrain forklift, 45' lift, 35' reach, 9000 lb. capacity, weekly use
	1
	WK
	

	
	
	
	
	
	
	
	
	

	
	
	Roof
	 
	 
	 
	
	
	

	
	
	Heat pump, air source, split, 4 thru 10 ton, demolition
	
	1
	EA
	

	
	
	Condensing unit, air cooled, compressor, 5 Ton, includes controls
	
	1
	EA
	

	
	
	Balancing, air conditioning equipment, supply, return, exhaust,  diffusers
	
	46
	EA
	

	
	
	Balancing, air conditioning equipment, rooftop heating and cooling unit
	
	1
	EA
	

	
	
	
	
	
	
	
	
	

	
	
	Prime Only Wall Drywall Replaced Bid Alt. #1
	
	
	
	

	
	
	Prime Paint Only Replaced Drywall 
	 
	 
	1735
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	Fire Wall Bid Alt. #2
	 
	 
	 
	
	
	

	
	
	Gypsum wallboard, on walls, standard, w/skim coat (level 5 finish)
	
	28
	SF
	

	
	
	Gypsum wallboard, on walls, fire resistant, w/compound skim coat, 5/8" thick
	
	9,614
	SF
	

	
	
	Accessories, gypsum board, casing bead, vinyl
	
	10
	CLF
	

	
	
	Accessories, gypsum board, furring channel, galvanized steel, standard, 7/8" deep
	
	10
	CLF
	

	
	
	Accessories, gypsum board, L trim, galvanized
	
	10
	CLF
	

	
	
	Firestopping, ductwork, insulated and non insulated, rectangular, with stiffener/closure angle, through walls, 12" x 24"
	
	18
	EA
	

	
	
	Firestopping, multi trade openings, through walls, 6" x 12"
	
	11
	EA
	

	
	
	Firestopping, non metallic piping, non insulated, through walls, 2" dia
	
	12
	EA
	

	
	
	Scaffolding, steel tubular, heavy duty shoring, frame, buy, 6' high x 4' wide
	
	4
	EA
	

	
	
	Scaffolding, steel tubular, regular, accessory, caster, buy, 8" diam
	
	8
	EA
	

	
	
	Deconstruction of millwork and trim, wall paneling, up to 1" thick excludes handling, packaging costs
	
	1,906
	SF
	

	
	
	Hardboard paneling, tempered, 1/8" thick, excluding furring or trim
	
	1,906
	SF
	

	
	
	Deconstruction material handling, finish wood for recycling stack and wrap per pallet
	
	14
	EA
	

	
	
	Outlet boxes, pressed steel, extension rings, 4-11/16" square, 2-1/8" deep
	
	82
	EA
	

	
	
	Frames, steel, knock down, "B" label, single, hollow metal, 14 ga., 5-3/4" deep, 3'-0" x 7'-0"
	
	12
	EA
	

	
	
	Doors, wood, fire, custom architectural "B" label, solid core, 1-3/4"x3'-0"x7'-0"
	
	12
	EA
	

	
	
	Doors, wood, fire, custom architectural "B" label, solid core,walnut veneer, add
	
	12
	EA
	

	
	
	Door hardware, single, interior, regular use
	
	12
	DR
	

	
	
	Ceiling demolition, suspended ceiling, mineral fiber, on suspension system, remove
	
	660
	SF
	

	
	
	Reinstall suspended ceilings, mineral fiber, lay-in board, 2' x 2' x 3/4"
	
	660
	SF
	

	
	
	
	
	
	
	
	
	

	
	
	Lightning Protection Bid Alt. #3
	
	
	

	
	
	Air terminal & base, aluminum, 1/2" dia x 12", to 75' high, selective demolition
	
	8
	EA
	

	
	
	Cable, aluminum, 101 lb per thousand feet, to 75' high, selective demolition
	
	150
	LF
	

	
	
	Air terminal and base, aluminum, 1/2" dia x 24", to 75' high
	
	3
	EA
	

	
	
	Air terminal, aluminum, 1/2" x 24"
	
	
	5
	EA
	

	
	
	Lightning protection cable, aluminum, 101 lb per thousand feet, to 75' high
	
	1,176
	LF
	

	
	
	Bonding strap, aluminum, flexible braided a trap, 3/4" x 9 1/2"
	
	420
	EA
	

	
	
	Air terminal and base, aluminum, 1/2" dia x 24", to 75' high
	
	40
	EA
	

	
	
	Lightning protection cable, aluminum, 101 lb per thousand feet, to 75' high
	
	80
	LF
	

	
	
	
	
	
	
	
	
	

	
	
	Asbestos Abatement of 2nd Floor Office Bid Alt. #4
	
	
	

	
	
	Abatement of 2nd Floor North Office Area Flooring
	
	10,415.250
	SF
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SCOPE OF WORK


 


 


REPAIR OF DISASTER


-


RELATED DAMAGE 


–


 


JACKSON COUNTY COURTHOUSE


 


DR


-


4399


-


FL HURRICANE MICHAEL


 


SCOPE OF WORK AND INSTRUCTIONS TO BIDDERS


 


INTRODUCTION


 


 


On October 10, 2018, Hurricane Michael struck Jackson County, Florida, causing 


widespread damage to public buildings and infrastructure and generating large 


quantities of wind


-


blown debris.  One of the Jackson County public buildings damaged 


in the storm w


as the Jackson County Courthouse at 4445 Lafayette Street, Marianna FL  


32446.  


 


 


The Jackson County Courthouse is a 55,000 square foot (sf) concrete structure 


comprising two stories and a basement.  The roof system is a combination of flat single


-


ply membrane and sloped metal standing seam.  High winds and flying debris caused 


by Hurri


cane Michael punctured the flat membrane roof and shattered windows allowing 


wind


-


driven rain into the building interior damaging ceilings, walls and flooring.  


 


 


When the hurricane struck, the 2


nd


 


floor of the Courthouse was under


-


going a major 


renovation


.  That renovation, managed by Ajax Building Corporation, is ongoing and 


scheduled for completion by July 2019, although that projected completion date may be 


pushed back.


 


 


Since the hurricane, Jackson County has completed selected disaster


-


related repairs


 


to 


the Courthouse to protect the structure from further damage and mitigate the effects of 


the water intrusion.  In summary, the County has repaired the damage to the roof, 


removed the water damaged flooring such as carpet and vinyl tiles, and removed wat


er 


damaged gypsum board and plywood paneling.  Some adhesive materials remain on 


the concrete floor slabs.  These adhesive materials are suspected to contain asbestos 


and have been sealed.  However, removal may be necessary to create a consistently 


smooth 


floor surface.  Additionally, offices and common areas on the 1


st


 


floor of the 


Courthouse are being repaired and renovated under a separate contract and scope of 


work.  


 


 


The work to be executed under this solicitation is limited to the remaining disaster


-


related damage in 2


nd


 


floor offices and common areas, the basement, and the exterior 


of the Courthouse.  A detailed listing of bid items is attached.  


 


 


INSTRUCTIONS TO BIDDERS


 


 


All potential bidders are advised as follows:


 


·


 


All bid items and quantities are


 


based on the best information available to the 


County through post


-


disaster inspection of the facility for purposes of adjustment 


of insurance claims and assessment of damage for potential disaster


-


related 


supplemental assistance.  Actual items and quanti


ties may vary.  It is the 


responsibility of the selected contractor to identify variances necessary to 


complete the actual repairs and bring them to the attention of the County Point of 
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