# **Town of Longmeadow**



# MGL 149, INVITATION FOR WRITTEN RESPONSES (IFWR) FOR STORRS LIBRARY EXTERIOR WALL REPAIRS AND WINDOW REPLACEMENT

## **CONTACT INFORMATION**

QUESTIONS: Town of Longmeadow Purchasing Department Attn: Chad Thompson, Procurement Manager 735 Longmeadow Street, Suite 101 Longmeadow, MA 01106 Phone: 413-565-4185 Fax: 413-565-4370 cthompson@longmeadow.org

# September 6, 2019



Prepared by: Hill-Engineers, Architects, Planners, Inc. 50 Depot Street Dalton, MA 01226

# **TABLE OF CONTENTS**

#### PROCUREMENT DOCUMENTS

- TABLE OF CONTENTS
- PUBLIC NOTIFICATION (Advertisement)
- INSTRUCTIONS TO BIDDERS
- FORM FOR WRITTEN RESPONSES

#### **CONTRACTING FORMS**

- FORM OF OWNER/CONTRACTOR AGREEMENT
- FORM OF CORPORATE VOTE

#### **CONDITIONS OF THE CONTRACT**

- GENERAL CONDITIONS OF THE CONTRACT
- SUPPLEMENTAL CONDITIONS OF THE CONTRACT
- PREVAILING WAGE RATE SHEETS

#### SCOPE OF WORK

#### **SPECIFICATIONS**

- GENERAL REQUIREMENTS SPECIFICATIONS
- Technical Specifications

Section	Description	Pages
01 10 00	Summary	2
01 30 00	Administrative Requirements	3
01 33 00	Submittal Procedures	4
01 60 00	Product Requirements	2
01 70 00	Execution of Closeout Requirements	2
02 41 19	Selective Structure Demolition	4
06 20 00	Finish Carpentry	2
07 90 00	Joint Sealants	4
09 90 00	Painting and Coating	6

#### PLAN SET

\_

Town of Longmeadow, Richard Salter Storrs Library North Exterior Wall Repairs and Window Replacement, 5 Pages.

#### INVITATION FOR WRITTEN RESPONSE(IFWR) Storrs Library Exterior Wall Repairs and Window Replacement

The Town of Longmeadow is accepting written responses for the sealed bids for the **Storrs Library North Exterior Wall Repairs and Window Replacement**. Drawings and specifications prepared by Hill-Engineers, Architects, Planners, Inc., Dalton, MA. Deliver written responses labeled "IFWR- **Storrs Library Exterior Wall Repairs and Window Replacement**", and should be delivered to the Town of Longmeadow, Purchasing Department, Attn: Chad Thompson, Procurement Manager, 735 Longmeadow Street, Suite 101, Longmeadow, MA 01106 (P 413-565-4185, <u>cthompson@longmeadow.org</u>). Written responses can also be emailed to the Longmeadow Purchasing Department. Bid responses will be accepted until the deadline of **11:00 A.M. on Friday, September 20, 2019 at 11:00am**. Late bids will be rejected. A public bid opening will immediately follow in the auditorium of the same building.

IFB documents are available from the Purchasing Department during standard office hours: Monday through Thursday 8:00 A.M.-4:30 P.M. and 8:00 A.M. – 12:00 P.M. on Fridays. Bid documents may also be downloaded online through the Purchasing Department page of the town website: <a href="http://www.longmeadow.org">www.longmeadow.org</a>. Select the link 'Bids & RFPs' ,then link: 'Bid & RFP Finder' to access documents online. Bidders that download documents online are encouraged to register with the Purchasing Department to receive updates. Others will be responsible to monitor the website prior to the bid deadline for additional information and issued addenda. Failure to acknowledge addenda may result in a bid rejection.

A MANDATORY pre-bid conference for General Contract work and site review will begin at the Storrs Library, 693 Longmeadow Street, Longmeadow, MA 01106. Upon arrival on the porch at the main entrance, participant will be escorted to the work area at **10:00am on Friday, September 13**, **2019.** Gather on time and register during the mandatory pre-bid conference. Bid responses received from those that have not had a representative register during the mandatory pre-bid conference will be rejected.

No bid deposit is required with a bid response submission. All bidders shall comply with minimum wage rates as set forth under the provisions of M.G.L., Chapter 149, Sections 26 to 27H inclusive and agree to provide statements of compliance as required. A 50% Payment Bond will be required of the successful contractor for any contract greater than \$25,000.

The Town of Longmeadow acting through the Town Manager, the Awarding Authority reserves the right to reject any or all bids, waive minor informalities, and award in the best interest of the Town. After proposals are opened, no bidder may withdraw the proposal for a period of thirty (30) days.

#### INSTRUCTIONS TO RESPONDENT'S

#### **ARTICLE 1 - RESPONDENT'S REPRESENTATION**

- 1.1 Each Bidder submitting a response represents that:
  - 1. The Respondent has read and understands the Contract Documents and the Written Quote is made in accordance therewith.
  - 2. The Respondent has visited the site and is familiar with the local conditions under which the Work has to be performed.
- 1.2 Failure to so examine the Contract Documents and site will not relieve any Respondent from any obligation under the Written Response as submitted.

#### **ARTICLE 2 - OSHA CERTIFICATION**

2.1. Massachusetts law requires all workers on this project construction site must have no less than 10 hours of OSHA-approved safety and health training.

#### **ARTICLE 3 - REQUESTS FOR INTERPRETATION**

- 3.1 Respondents shall promptly notify the Owner of any ambiguity, inconsistency, or error which they may discover upon examination of the Contract Documents, the site, and local conditions.
- 3.2 Respondents requiring clarification or interpretation of the Contract Documents shall make such request to the Owner.

#### **ARTICLE 4 - PREPARATION AND SUBMISSION OF WRITTEN RESPONSES**

- 4.1 Written Responses should be submitted on the "Form for Written Responses" as appropriate, furnished at no cost by the Owner.
- 4.2 All entries on the Form for Written Responses shall be TYPE WRITTEN or in INK.
- 4.3 Where so indicated on the Form for Written Responses sums shall be expressed in both words and figures. Where there is a discrepancy between the Written Response sum expressed in words and the Written Response sum expressed in figures, the words shall control.
- 4.4 The Written Response shall be submitted with the following clearly marked on the envelope or fax cover sheet. The Form for Written Response may also be completed and emailed to <u>cthompson@longmeadow.org</u>

#### WRITTEN RESPONSE FOR:

#### Storrs Library Exterior Wall and Window Replacement

- 4.5 Date and time for receipt of Written Responses set forth in the Public Notification.
- 4.6 Timely delivery of a Written Response at the location designated shall be the full responsibility of the Respondents.

#### **ARTICLE 5- WITHDRAWAL OF WRITTEN RESPONSES**

5.1. **Before Receipt of Written Responses**. Any written response may be withdrawn prior to the time designated for receipt of written responses upon written request. Withdrawal of written response must be confirmed over the Respondent's signature by written notice postmarked or sent by facsimile or emailed on or before the date and time set for receipt of written responses. Withdrawn written responses may be resubmitted up to the time designated for the receipt of written responses.

## **ARTICLE 6 - CONTRACT AWARD**

6.1 Award means the determination and selection of the lowest, responsible and eligible Respondent, by the Owner.

The Owner will award the contract to the lowest responsible and eligible Respondent within thirty (30) days, Saturdays, Sundays, and legal holidays excluded after the opening of Written Responses, subject to appropriation.

- 6.2 The Owner reserves the right to waive any informalities in or to reject any or all Written Responses if it be in the public interest to do so.
- 6.3 The Owner also reserves the right to reject any Written Response if it determines that such Written Response does not represent the Response of a person competent to perform the work as specified, or if the Owner determines additional competition is in the public interest.
- 6.4 The term "lowest responsible and eligible respondent" shall mean the Respondent whose Written Response is the lowest of those Respondents demonstrably possessing the skill, ability, and integrity necessary for the faithful performance of the work, and who meets the requirements set forth in M.G.L. c.149 sec.44 (2)(B) and who shall certify that they are able to furnish labor that can work in harmony with all other elements of labor employed or to be employed on the work.

## **ARTICLE 7 - FORMS REQUIRED AT CONTRACT APPROVAL**

- 7.1 Upon award, the Respondent shall complete the following forms to ensure prompt contract validation. These forms will be provided to the Contractor by Owner, and one (1) original must be submitted.
  - .1 Owner/Contractor Agreement.
  - .2 Form of Corporate Vote (If Applicable) or LLC Certificate of Authorization (If Applicable)
  - .3 Certificate of Insurance
  - .4 50% Payment Bond if the contract price exceeds \$25,000.
- 7.2 Insurance Certificates for the coverage required by Article 9 of the General Provisions must be submitted prior to contract validation.

#### **END OF SECTION**

#### FORM FOR WRITTEN RESPONSES

#### SUBMITTED BY:

#### TO THE AWARDING AUTHORITY:

The undersigned proposes to comply with all terms and conditions and furnish all labor and materials required to successfully complete the attached scope of work for the contract price specified below per the undersigned's written response incorporated herein by reference and attached hereto, subject to additions and deductions according to the terms of the specifications for the proposed contract price. Prices include material and installation labor as well as necessary equipment costs comlete in place, along with any applicable taxes, supervision and delivery charges:

The bidder acknowledges receipt of the following addenda:

 ,,	 ,	,	•

The proposed total contract sum is \$\_\_\_\_\_\_(numerical)

dollars.

(written)

- 1. The undersigned hereby certifies that they are able to furnish labor that can work in harmony with all the other elements of labor employed or to be employed on the Work and that they will comply fully with all laws and regulations applicable to awards made subject to MGL. c.149 §§44A-J.
- 2. The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair, and made without collusion or fraud with any other person and that the undersigned is not debarred from doing public construction work in the Commonwealth under the provisions of M.G.L. c.29, §29F, M.G.L. c. 152, §25C, or any other applicable debarment provisions of any other chapter of the General Laws or any other rule or regulation promulgated thereunder. As used in this certification the word "person" shall mean natural person, joint venture, partnership, corporation, or other business or legal entity.
- 3. Pursuant to M.G.L. c.62(c), §49(a), the individual signing this document on behalf of the Contractor, hereby certifies, under the penalties of perjury, that to the best of their knowledge and belief the Contractor has complied with all laws of the Commonwealth relating to taxes, reporting of employees and contractors, and withholding and remitting child support.

4. Pursuant to M.G.L. c.151A, §19A, the undersigned certifies under the penalties of perjury that, to the best of their knowledge and belief, said individual/corporation/company is in compliance with all laws of the Commonwealth relating to contributions and payments in lieu of contributions.

Date:

Name of Respondent

By: \_\_\_\_\_

Signature + Title of person signing Written Response

**Business Address** 

City and State

Contact Number email Address

#### <u>OWNER – CONTRACTOR AGREEMENT TERMS AND CONDITIONS</u> (To be completed upon contract award)

of \_\_\_\_\_, 2019. In consideration of the mutual covenants contained herein, the parties agree as follows:

## **ARTICLE 1: SCOPE OF WORK:**

The Contractor shall perform all work in accordance with the specifications contained in Attachment A - Scope of Services:

<u>Invitation for Written Response (IFWR) – Storrs Library</u> <u>ExteriorWall Repairs and Window Replacment</u>

## **ARTICLE 2: TIME OF PERFORMANCE:**

The contractor shall provide all supplies and services required by **November 20, 2019**. If completion is not achieved by said date, the Contractor shall be liable to the Town for liquidated damages in the amount of \$100.00 per calendar day.

## **ARTICLE 3: COMPENSATION:**

The Town shall pay the Contractor for the performance of the work outlined in Article 1 above, the contract sum of \_\_\_\_\_\_\_ in accordance with the provisions of the specifications, or as set forth in an attachment hereto in Attachment B, the price proposal.

## ARTICLE 4: CONTRACT DOCUMENTS:

The following documents form the Contract and all are as fully a part of the Contract as if attached to this Agreement herein:

- 1. This Agreement.
- 2. Amendments, or other changes mutually agreed upon between the parties.
- 3. All attachments to the Agreement.

In the event of conflicting provisions, those provisions most favorable to the Town shall govern.

## **ARTICLE 5: CONTRACT TERMINATION:**

The Town may suspend or terminate this agreement by providing the Contractor with ten 10) days written notice for the reasons outlined as follows:

1. Failure of the Contractor, for any reason, to fulfill in a timely and proper manner its obligations under this Agreement

2. Violation of any of the provisions of this Agreement by the Contractor.

3. A determination by the Town that the Contractor has engaged in fraud, waste, mismanagement, misuse of funds, or criminal activity with any funds provided by this Agreement.

## **ARTICLE 6: INDEMNIFICATION:**

The Contractor shall, to the maximum extent permitted by law, indemnify and save harmless the Town of Longmeadow, its officers, agents and employees from and against any and all damages, liabilities, actions, suits, proceedings, claims, demands, losses, costs and expenses (including reasonable

attorneys' fees) that may arise out of or in connection with the work and/or service being performed or to be performed by the Contractor, its employees, agents, or subcontractors. The existence of insurance shall in no way limit the scope of this indemnification. The Contractor further agrees to reimburse the Town of Longmeadow for damage to its property caused by the contractor, its employees, agents, subcontractors or materials. Contractor shall be solely responsible for all local taxes or contributions imposed or required under the Social Security, Workers Compensation, and income tax laws

#### **ARTICLE 7: AVAILABILITY OF FUNDS:**

The compensation provided by this Agreement is subject to the availability and appropriation of funds. The contractor shall be obligated to provide services hereunder, only to the extent that said funds are available.

## **ARTICLE 8: APPLICABLE LAW:**

The Contractor agrees to comply with all applicable local, state and federal laws, regulations and orders relating to the completion of this Agreement. This Agreement shall be governed by and construed in accordance with the law of the Commonwealth of Massachusetts.

## ARTICLE 9: ASSIGNMENT:

The Contractor shall not make any assignment of this Agreement without the prior written approval of the Town.

#### **ARTICLE 10: AMENDMENTS:**

All amendments or any changes to the provisions specified in this Contract can only occur when mutually agreed upon by the Town and Contractor. Further, such amendments or changes shall be in writing and signed by officials with authority to bind the Town. Additionally, all amendments and changes shall be approved by the Town Accountant prior to execution by the awarding authority. No amendment or change to the contract provisions shall be made until after the written execution of the amendment or change to the Contract by both parties.

## **ARTICLE 11: INSURANCE:**

The Contractor shall be responsible to the Town or any third party for any property damage or bodily injury caused by it, any of its subcontractors, employees or agents in the performance of, or as a result of, the work under this Agreement. The Contractor and any subcontractors used hereby certify that they are insured for workers compensation, property damage, personal and product liability. The Contractor and any subcontractor it uses shall purchase, furnish copies of, and maintain in full force and effect insurance policies in the amounts here indicated.

#### **General Liability**

Bodily Injury Liability:	\$1,000,000 per occurrence
Property Damage Liability	\$1,000,000 per occurrence
(or combined single limit)	\$1,000,000 per occurrence

#### Automobile Liability

Bodily Injury Liability:	\$1,000,000 per occurrence
Property Damage Liability	\$1,000,000 per occurrence
(or combined single limit)	\$1,000,000 per occurrence

#### Work ers' Compensation Insurance

Coverage for all employees in accordance with Massachusetts General Laws Prior to commencement of any work under this Agreement, the Contractor shall provide the Town with Certificates of Insurance which include the Town as an additional named insured and which include a thirty day notice of cancellation to the Town.

#### **ARTICLE 12: PREVAILING WAGE RATES**

Prevailing Wage Rates as determined by the Commissioner of the Department of Labor and Workforce Development under the provisions of Massachusetts General Laws, Chapter 149, Section 26 to 27G, as amended, apply to this project. It is the responsibility of the Contractor to provide the Town with certified payrolls and to comply with all requirements of the above-cited statutes. The schedules of prevailing wage rates are included in the Contract Documents.

#### **ARTICLE 13: SAFETY AND PROTECTION**

Protection of the Work and Owner's Property: The Contractor shall at all times safely guard the Owner's property from injury or loss in connection with this Agreement. The contractor shall at all times safely guard and protect their own work, and that of adjacent property from damage. The Contractor shall replace or make good any such damage, loss or injury. The Contractor shall clean the work area and restore it to its original condition upon the completion of the work.

The Contractor shall comply with all applicable OSHA, State and municipal regulations and requirements for services and facilities in the performance of all requirements of this contract. OSHA safety requirements and training certification shall be adhered to for all personnel working on Town property.

## ARTICLE 14: ENGINEER / ARCHITECT

The Project has a designated engineer: Yes X or; No\_\_\_\_. If yes, the designated engineer is <u>Jamie</u> <u>Reinhardt</u>, <u>Architect from Hill Eingineering</u>, <u>Dalton</u>, <u>MA</u>. who is hereinafter called ENGINEER. ENGINEER will act as the Town's representative, assuming all duties and responsibilities, rights and authority assigned to ENGINEER in the Contract Documents in connection with the completion of the Work in accordance with the Contract Documents.

## ARTICLE 15: PROGRESS PAYMENTS

Applications for Payment shall be processed in accordance with the General Conditions and in accordance with Massachusetts General Law. The Town shall make progress payments on account of the Contract Price on the basis of processed Applications for Payment monthly during construction. All progress payments will be measured by the schedule of values as specified in the General Conditions. The Town shall retain from progress payments five (5) percent of the value of Work completed.

## **ARTICLE 16: CONTRACTO R'S REPRESE NTATIONS**

CONTRACTOR makes the following representations:

- A. CONTRACTOR has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
- B. CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
- C. CONTRACTOR is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
- CONTRACTOR has obtained and carefully studied (or assumes responsibility for having done so) all additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by CONTRACTOR, including applying the specific means, methods, techniques, sequences, and procedures of construction, if any, expressly required by the Contract Documents to be employed by CONTRACTOR, and safety precautions and programs incident thereto.
- CONTRACTOR does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
- CONTRACTOR is aware of the general nature of Work to be performed by Town and others at the Site that relates to the Work as indicated in the Contract Documents.
- CONTRACTOR has correlated the information known to CONTRACTOR, information and observations obtained from visits to the Site, reports and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Contract Documents.
- CONTRACTOR has given Town written notice of all conflicts, errors, ambiguities, or discrepancies that CONTRACTOR has discovered in the Contract Documents, and the written resolution thereof by Town is acceptable to CONTRACTOR.
- The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

#### SUPPLEMENTARY CONDITIONS

- 1. Miscellaneous Definitions:
  - a. "Furnish" means supply and deliver to the project site or other designated location, ready for unloading, unpacking, storing, assembly, installation, application, erection, or other form of incorporation into the project, and maintained ready for use. Supply and deliver products requiring additional or supplemental fitting, assembly, fabrication, or incorporation into other elements of the project directly to the fabricator, installer or manufacturer as required.
  - b. "Install" means unload, unpack, use, fit, attach, assemble, apply, place, anchor, erect, finish, cure, protect, clean, and similar operations required to properly incorporate work into the project.
  - c. "Provide" means furnish and install.
- 2. All work shall be performed by licensed contractors.
- 3. Contractor shall adhere to local, state, and federal codes that may apply.
- 4. Contractor shall obtain and pay for all necessary permits applicable to his work.
- 5. The Contractor shall provide all necessary service on all materials and workmanship provided under this contract for a period of one (1) year from the date of acceptance of finished installation at no additional cost to the owner. Contractor shall extend all available warranties on the equipment in writing to the owner.
- 6. Contractor shall provide all necessary protection of surfaces which are not part of the work in the vicinity of the work and along all paths to and from the work area.
- 7. Contractor shall restore to original condition any surfaces or items which become damaged during the work.
- 8. Contractor shall keep areas broom clean at the end of each day. All new work shall be cleaned prior to final acceptance.
- 9. All demolition, packing, or discarded materials shall be removed from the site after approval to do so, and disposed of properly by the contractor unless designated for relocation or storage per Owner's direction. Contractor shall comply with rules and regulations established by governmental agencies to properly transport demolition materials using containers designed for particular waste to approved disposal sites. Contractor shall obtain all related permits and pay all related fees. Debris shall be removed on a daily basis.
- 10. The contractor shall provide submittals for review and comment by the design Architect/Engineer. Provide all equipment warranties and operating instructions. Refer to the 'Submittal Requirements' section of this document for additional information.

- 11. Do not block receiving docks other than for use in unloading materials or equipment and as approved by the Owner.
- 12. The contractor may make use of existing power, water, and other utilities in the building. Such use shall be coordinated with the Owner.
- 13. The Contractor shall provide all labeling and testing of all new systems for proper operation, along with instruction of Owner representative(s).
- 14. All paid labor shall be capable of providing "<u>First Class</u>" quality workmanship.
- 15. All equipment, materials and/or supplies being provided will be signed for by the contractor and shall be received, unloaded, and stored by and at the risk of the contractor until incorporated into the project. If the contractor is not present for receipt of any equipment, materials and/or supplies, the owner/owner representative will not sign for the receipt of said items. All freight charges for equipment materials and/or supplies will be included in the contractor bid price.
- 16. The contractor shall submit to the Owner the name of its designated representative on the job site, and the names and addresses of all major material suppliers and any subcontractors.
- 17. The contractor shall comply with the occupational safety and health regulations and standards for construction promulgated under the Occupational Safety and Health Act of 1970 (P.L. 91-596). The contractor shall also comply with the Owner's safety and work rules at all times, including having adequate first aid and fire prevention equipment on the site, with personnel trained in their use.
- 18. The contractor will at all times keep the job site free from accumulation of rubbish and waste materials and on completion of the work will leave the job site in a clean condition.
- 19. The A/E shall have the authority to disapprove or reject work which is defective or unsatisfactory and does not meet the requirements of the contract documents, to require special inspection and testing of the work, and shall in all respects act as the Owner's agent to secure satisfactory work as intended by the contract documents.
- 20. The contractor shall invoice work under this contract on AIA Document G702 Application and Certificate for Payment and G703 Continuation Sheet. It is the Owner's intent to withhold 5% of the payment due the contractor as retainage until substantial completion for compliance with M.G.L. a.Contractor shall submit weekly payroll records to the Owner. Contractor and sub-contractors to use "Weekly Payroll Report Form" included in contract documents.
- 21. The A/E will assist the Owner, as the Owner may require, in inspection of the work and management of the construction.
- 22. The Owner will issue communications to the contractor either direct or through the A/E.
- 23. The contractor will be given access to those portions of the site premises required for performance of the contract and will be responsible for the care and control thereof.

- 24. No machinery, equipment or supplies will be furnished by the Owner to the contractor unless called for by the terms of the contract or specifically authorized by the Owner.
- 25. The contractor shall exercise extreme care and caution in work near existing structures and machinery. Any utilities encountered during the work shall be protected and maintained in service by the contractor unless otherwise authorized by the Owner.
- 26. The contractor shall at his own expense repair and replace all buildings, structures, equipment, utilities, sidewalks, curbs, drives, lawns, plants, trees and shrubbery damaged by the contractor during the course of the work.
- 27. For contracts which provide payments based upon time and materials, the scope of the work must be defined in writing and invoiced separately as to labor and materials. Daily time sheets indicating each employee by name, trade or classification, hours worked, date of work, and job performed or description of work will be submitted daily, signed by the contractor's designated representative. A copy of each of the daily time sheets, daily equipment time sheets for equipment rentals, materials lists and suppliers invoices shall be submitted to the Owner with each invoice for the work performed.
- Standard General Conditions Reference: The contractor shall comply with the General Conditions of the Contract for Construction, AIA Document A201, latest edition, under this contract. Copy not included, but available upon request.
- 29. Insurance Requirements Refer to the sample Town of Longmeadow contracting documents.

The Contractor shall provide all Town of Longmeadow contract documents prior to commencing of any work., before commencing work under this contract, deliver to:

Town of Longmeadow, Purchasing Department Attn: Chad Thompson, Procurement Manager 735 Longmeadow Street, Suite 101 Longmeadow, MA 01106 P 413-565-4185, cthompson@longmeadow.org

Three (3) copies of Certificate of Insurance completed by contractor's insurance carrier certifying that minimum insurance coverages as required above are in effect and will not be cancelled or changed until thirty (30) days after written notice is given to Town of Longmeadow at the above address.

Note: The Owner shall be listed as an additional insured on all policies as Town of Longmeadow.

# PREVAILING WAGE REPORT PREVAILING WAGE RATES

## WEEKLY PAYROLL RECORDS REPORT & STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, Section 27B, a true and accurate record must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form has been printed on the next page and includes all the information required to be kept by law. Every contractor or subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the contract.

In addition, every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority. This is required to be done on a weekly basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the Department of Labor & Industries within fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who supervises the payment of wages, in the following form:

STATEMEN	T OF COMPLIANCE, 20
I,(Name of signatory party)	,(Title)
do hereby state:	
That I pay or supervise the pa	ayment of the persons employed by
	on the
(Contractor, subcontractor or public body)	on the(Building or project)
project have been paid in accordance with w	nsters, chauffeurs and laborers employed on said rages determined under the provisions of sections hundred and forty nine of the General Laws.
	Signature
	Title

DEPARTMENT OF LABOR & INDUSTRIES, 100 CAMBRIDGE STREET, 11TH FL., BOSTON, MA 02202

					(G) [A*F] Weekly	Total Amount				
					(F) [B+C+D+E] Hourly	Total Wage (prev. wage)				
				1	itions	(E) Supp. Unemp.				
				Employer Contributions	(D) Pension		 			
					Employ	(C) Health & Welfare				
ORM					(B) Hourly	Base Wage				5
WEEKLY PAY ROLL REPORT FORM	хн.	Subcontractor List Prime Contractor:	ature:	Titlet	(y)	Tot. Hrs.				
<b>REP</b>	Prime Contractor	ractor me Cor	Employer Signature:	Print Name & Title:		N	an ann an			
KOL	ime Co	Subcontractor List Prime Co	mploy	rint Na		Ľ.				
Y PA		ы П	щ	11	ked	F				
EEKL					Hours Worked	M				
M					HoH	T				
	1		1	ł	1	X				
						S				
					Work Classification					
	Company Name:	Project Name:		work week Briaing:	Rimnlovee Name &	Address				17

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.



CHARLES D. BAKER Governor

KARYN E. POLITO Lt. Governor

#### THE COMMONWEALTH OF MASSACHUSETTS EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT DEPARTMENT OF LABOR STANDARDS

#### **Prevailing Wage Rates**

As determined by the Director under the provisions of the Massachusetts General Laws, Chapter 149, Sections 26 to 27H ROSALIN ACOSTA Secretary WILLIAM D MCKINNEY Director

Awarding Authority:	Town of Longmeadow
<b>Contract Number:</b>	City/Town: LONGMEADOW
Description of Work:	Storrs Library - Removal of old windows and installation of new windows. Exterior wall repair, construction, roofing and gutter repair.
Job Location:	693 Longmeadow St, Longmeadow, MA 01106

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the "Wage Request Number" on all pages of this schedule.

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards ("DLS") if it has not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the first construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor Standards, Division of Apprentice Standards (DLS/DAS). Apprentice must keep his/her apprentice identification card on his/her person during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DLS/DAS regardless of whether or not they are registered with any other federal, state, local, or private agency must be paid the journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule. Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than these rates to covered workers. The annual update requirement is not applicable to 27F "rental of equipment" contracts.

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee's name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. A sample of a payroll reporting form may be obtained at http://www.mass.gov/dols/pw.

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617) 626-6953.

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
Construction (2 AXLE) DRIVER - EQUIPMENT	00/01/2010			¢10.70	<b>#0.00</b>	
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B						\$59.36
	Effective Date         Base Wage         Health         Persson         Unemployment         Forsson           08/01/2019         \$34.25         \$12.41         \$13.72         \$0.00         \$59           12/01/2019         \$33.425         \$12.41         \$13.72         \$0.00         \$61           08/01/2020         \$35.15         \$12.91         \$13.72         \$0.00         \$61           12/01/2020         \$35.15         \$12.91         \$14.82         \$0.00         \$63           08/01/2021         \$35.95         \$13.41         \$14.82         \$0.00         \$66           12/01/2021         \$35.95         \$13.41         \$14.82         \$0.00         \$66           08/01/2019         \$34.32         \$12.41         \$11.70         \$0.00         \$66           08/01/2019         \$34.32         \$12.41         \$11.72         \$0.00         \$61           08/01/2020         \$35.22         \$12.91         \$14.82         \$0.00         \$62           06/01/2020         \$35.22         \$12.91         \$14.82         \$0.00         \$63           08/01/2021         \$36.62         \$13.41         \$14.82         \$0.00         \$63           06/01/2021         \$36.42	\$60.38				
						\$61.28
						\$61.78
						\$62.88
		\$35.95	\$12.91			\$63.68
	08/01/2021	\$35.95	\$13.41			\$64.18
	12/01/2021	\$35.95	\$13.41	\$16.01	\$0.00	\$65.37
3 AXLE) DRIVER - EQUIPMENT TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	08/01/2019	\$34.32	\$12.41	\$12.70	\$0.00	\$59.43
	12/01/2019	\$34.32	\$12.41	\$13.72	\$0.00	\$60.45
	06/01/2020	\$35.22	\$12.41	\$13.72	\$0.00	\$61.35
	08/01/2020	\$35.22	\$12.91	\$13.72	\$0.00	\$61.85
	12/01/2020	\$35.22	\$12.91	\$14.82	\$0.00	\$62.95
	06/01/2021	\$36.02	\$12.91	\$14.82	\$0.00	\$63.75
	08/01/2021	\$36.02	\$13.41	\$14.82	\$0.00	\$64.25
	12/01/2021	\$36.02	\$13.41	\$16.01	\$0.00	\$65.44
4 & 5 AXLE) DRIVER - EQUIPMENT	08/01/2019	\$34.44	\$12.41	\$12.70	\$0.00	\$59.55
EAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2019	\$34.44	\$12.41	\$13.72	\$0.00	\$60.57
	06/01/2020	\$35.34	\$12.41	\$13.72	\$0.00	\$61.47
	08/01/2020	\$35.34	\$12.91	\$13.72	\$0.00	\$61.97
	12/01/2020	\$35.34	\$12.91	\$14.82	\$0.00	\$63.07
				\$14.82	\$0.00	\$63.87
					\$0.00	\$64.37
					\$0.00	\$65.56
ADS/SUBMERSIBLE PILOT PILE DRIVER LOCAL 56 (ZONE 3)				\$21.15	\$0.00	\$133.83
For apprentice rates see "Apprentice- PILE DRIVER"						
AIR TRACK OPERATOR	06/03/2019	\$32.25	\$7.85	\$14.22	\$0.00	\$54.32
ABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$33.06	\$7.85	\$14.22	\$0.00	\$55.13
For apprentice rates see "Apprentice- LABORER"						
AIR TRACK OPERATOR (HEAVY & HIGHWAY)	06/01/2019	\$32.25	\$7.85	\$12.18	\$0.00	\$52.28
ABORERS - ZONE 3 (HEAVY & HIGHWAY)	12/01/2019	\$33.04	\$7.85	\$12.18	\$0.00	\$53.07
	06/01/2020	\$33.85	\$7.85	\$12.18	\$0.00	\$53.88
	12/01/2020	\$34.66	\$7.85	\$12.18	\$0.00	\$54.69
	06/01/2021	\$35.50	\$7.85	\$12.18	\$0.00	\$55.53
	12/01/2021	\$36.33	\$7.85	\$12.18	\$0.00	\$56.36
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
ASBESTOS WORKER (PIPES & TANKS) ieat & frost insulators local 6 (springfield)	06/01/2019	\$32.40	\$12.50	\$8.35	\$0.00	\$53.25
IDAT & FROST INSOLATORS LOCAL 0 (SFRINGFIELD)	12/01/2019	\$33.30	\$12.50	\$8.35	\$0.00	\$54.15
	06/01/2020	\$34.20	\$12.50	\$8.35	\$0.00	\$55.05
	12/01/2020	\$35.10	\$12.50	\$8.35	\$0.00	\$55.95
ASPHALT RAKER	06/03/2019	\$31.75	\$7.85	\$14.22	\$0.00	\$53.82
LABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$32.56	\$7.85	\$14.22	\$0.00	\$54.63
For apprentice rates see "Apprentice- LABORER"						

**Issue Date:** 09/04/2019

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
ASPHALT RAKER (HEAVY & HIGHWAY)	06/01/2019	\$31.75	\$7.85	\$12.18	\$0.00	\$51.78
LABORERS - ZONE 3 (HEAVY & HIGHWAY)	12/01/2019	\$32.54	\$7.85	\$12.18	Unemployment           \$0.00	\$52.57
	06/01/2020	\$33.35	\$7.85	\$12.18	\$0.00	\$53.38
	12/01/2020	\$34.16	\$7.85	\$12.18	\$0.00	\$54.19
	06/01/2021	\$35.00	\$7.85	\$12.18	\$0.00	\$55.03
	12/01/2021	\$35.83	\$7.85	\$12.18	\$0.00	\$55.86
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
AUTOMATIC GRADER-EXCAVATOR (RECLAIMER)	06/01/2019	\$35.05	\$11.69	\$14.08	\$0.00	\$60.82
OPERATING ENGINEERS LOCAL 98 For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2019	\$35.65	\$11.69	\$14.35	\$0.00	\$61.69
BACKHOE/FRONT-END LOADER OPERATOR	06/01/2019	\$35.05	\$11.69	\$14.08	\$0.00	\$60.82
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$35.65	\$11.69	\$14.35	\$0.00	\$61.69
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
BARCO-TYPE JUMPING TAMPER	06/03/2019	\$31.75	\$7.85	\$14.22	\$0.00	\$53.82
LABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$32.56	\$7.85	\$14.22	\$0.00	\$54.63
For apprentice rates see "Apprentice- LABORER"						
BATCH/CEMENT PLANT - ON SITE	06/01/2019	\$34.52	\$11.69	\$14.08	\$0.00	\$60.29
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$35.12	\$11.69	\$14.35	\$0.00	\$61.16
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
BLOCK PAVER, RAMMER / CURB SETTER	06/03/2019	\$32.25	\$7.85	\$14.22	\$0.00	\$54.32
LABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$33.06	\$7.85	\$14.22	\$0.00	\$55.13
For apprentice rates see "Apprentice- LABORER"						
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY &	06/01/2019	\$32.25	\$7.85	\$12.18	\$0.00	\$52.28
HIGHWAY) LABORERS - ZONE 3 (HEAVY & HIGHWAY)	12/01/2019	\$33.04	\$7.85	\$12.18	\$0.00	\$53.07
	06/01/2020	\$33.85	\$7.85	\$12.18	\$0.00	\$53.88
	12/01/2020	\$34.66	\$7.85	\$12.18	\$0.00	\$54.69
	06/01/2021	\$35.50	\$7.85	\$12.18	\$0.00	\$55.53
	12/01/2021	\$36.33	\$7.85	\$12.18	\$0.00	\$56.36
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
BOILER MAKER	01/01/2019	\$44.71	\$7.07	\$17.72	\$0.00	\$69.50
BOILERMAKERS LOCAL 29	01/01/2020	\$46.10	\$7.07	\$17.98	\$0.00	\$71.15

Effect	ive Date -	01/01/2019				Supplemental	
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	65		\$29.06	\$7.07	\$11.52	\$0.00	\$47.65
2	65		\$29.06	\$7.07	\$11.52	\$0.00	\$47.65
3	70		\$31.30	\$7.07	\$12.40	\$0.00	\$50.77
4	75		\$33.53	\$7.07	\$13.30	\$0.00	\$53.90
5	80		\$35.77	\$7.07	\$14.18	\$0.00	\$57.02
6	85		\$38.00	\$7.07	\$15.07	\$0.00	\$60.14
7	90		\$40.24	\$7.07	\$15.95	\$0.00	\$63.26
8	95		\$42.47	\$7.07	\$16.84	\$0.00	\$66.38

# Apprentice - BOILERMAKER - Local 29

#### **Effective Date -** 01/01/2020

Effecti	<b>ve Date -</b> 01/01/2020				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	;
1	65	\$29.97	\$7.07	\$11.69	\$0.00	\$48.73	
2	65	\$29.97	\$7.07	\$11.69	\$0.00	\$48.73	
3	70	\$32.27	\$7.07	\$12.59	\$0.00	\$51.93	
4	75	\$34.58	\$7.07	\$13.49	\$0.00	\$55.14	
5	80	\$36.88	\$7.07	\$14.38	\$0.00	\$58.33	
6	85	\$39.19	\$7.07	\$15.29	\$0.00	\$61.55	
7	90	\$41.49	\$7.07	\$16.18	\$0.00	\$64.74	
8	95	\$43.80	\$7.07	\$17.09	\$0.00	\$67.96	
Notes:	·						
Appre	ntice to Journeyworker Ratio:1:4						
	ICIAL MASONRY (INCL. MASON	RY 08/01/2019	\$42.81	\$10.75	\$19.41	\$0.00	\$72.97
WATERPROOFING) BRICKLAYERS LOCAL 3 (SP.	RINGFIELD/PITTSFIELD)	02/01/2020	\$43.36	\$10.75	\$19.41	\$0.00	\$73.52
		08/01/2020	\$44.71	\$10.75	\$19.56	\$0.00	\$75.02
		02/01/202	\$45.26	\$10.75	\$19.56	\$0.00	\$75.57
		08/01/202	\$46.66	\$10.75	\$19.72	\$0.00	\$77.13

02/01/2022

\$47.19

\$10.75

\$19.72

\$0.00

\$77.66

E	ffective Da	nte - 08/01/2019			Supplemental			
	tep pero		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$21.41	\$10.75	\$19.41	\$0.00	\$51.57	
2	60		\$25.69	\$10.75	\$19.41	\$0.00	\$55.85	
3	70		\$29.97	\$10.75	\$19.41	\$0.00	\$60.13	
4	80		\$34.25	\$10.75	\$19.41	\$0.00	\$64.41	
5	90		\$38.53	\$10.75	\$19.41	\$0.00	\$68.69	
E	ffective Da	te - 02/01/2020				Supplemental		
St	tep perc	eent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$21.68	\$10.75	\$19.41	\$0.00	\$51.84	
2	60		\$26.02	\$10.75	\$19.41	\$0.00	\$56.18	
3	70		\$30.35	\$10.75	\$19.41	\$0.00	\$60.51	
4	80		\$34.69	\$10.75	\$19.41	\$0.00	\$64.85	
5	90		\$39.02	\$10.75	\$19.41	\$0.00	\$69.18	
N	otes:							
	nnrentice	to Journeyworker Ratio:1:5						
		VEL/TREE SHREDDER	0.6104.10.04			¢14.00	<b>*</b> 0.00	<b>.</b>
JEEDOZER/IO	WER SIIC	/CLAM SHELL <i>OPERATING</i>	06/01/2019			\$14.08	\$0.00	\$60.82
GINEERS LOCAL 9 For apprentice rate		ntice- OPERATING ENGINEERS"	12/01/2019	\$35.65	\$11.69	\$14.35	\$0.00	\$61.69
AISSON & UNE	DERPINNI	NG BOTTOM MAN	06/01/2019	9 \$40.25	\$7.85	\$16.05	\$0.00	\$64.15
BORERS - FOUNDA	ITION AND M	IARINE	12/01/2019	9 \$41.25	\$7.85	\$16.05	\$0.00	\$65.15
			06/01/2020	\$42.24	\$7.85	\$16.05	\$0.00	\$66.14
			12/01/2020	\$43.22	\$7.85	\$16.05	\$0.00	\$67.12
			06/01/202	l \$44.24	\$7.85	\$16.05	\$0.00	\$68.14
			12/01/202	\$45.25	\$7.85	\$16.05	\$0.00	\$69.15
For apprentice rate								
AISSON & UNE borers - founda			06/01/2019	9 \$39.10	\$7.85	\$16.05	\$0.00	\$63.00
			12/01/2019			\$16.05	\$0.00	\$64.00
			06/01/2020			\$16.05	\$0.00	\$64.99
			12/01/2020			\$16.05	\$0.00	\$65.97
			06/01/202			\$16.05	\$0.00	\$66.99
For apprentice rate	es see "Apprei	ntice- LABORER"	12/01/202	\$44.10	\$7.85	\$16.05	\$0.00	\$68.00
ISSON & UND			06/01/2019	9 \$39.10	\$7.85	\$16.05	\$0.00	\$63.00
BORERS - FOUNDA	TION AND M	IARINE	12/01/2019			\$16.05	\$0.00	\$64.00
			06/01/2020			\$16.05	\$0.00	\$64.99
			12/01/2020			\$16.05	\$0.00	\$65.97
			06/01/202			\$16.05	\$0.00	\$66.99
			12/01/202			\$16.05	\$0.00	\$68.00
For appropriate rate	s see "Annrei	ntice- LABORER"	12, 01, 202	<i></i>	21.00			+ - 0.00

Apprentice -	BRICK/PLASTER/CEMENT MASON - Local 3 Springfield/Pittsfield
Effective Date	08/01/2019

\_\_\_\_\_

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
CARBIDE CORE DRILL OPERATOR	06/03/2019	\$31.75	\$7.85	\$14.22	\$0.00	\$53.82
LABORERS - ZONE 3 (BUILDING & SITE) For apprentice rates see "Apprentice- LABORER"	12/02/2019	\$32.56	\$7.85	\$14.22	\$0.00	\$54.63
CARPENTER CARPENTERS LOCAL 108 - HAMPDEN HAMPSHIRE FRANKLIN	03/04/2019	\$38.64	\$8.26	\$15.00	\$0.00	\$61.90

Apprentice -	CARPENTER - Local	108 Hampden	Hampshire	Franklin
--------------	-------------------	-------------	-----------	----------

Effect	ive Date - 03/04/2019				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50	\$19.32	\$8.26	\$1.22	\$0.00	\$28.80	
2	60	\$23.18	\$8.26	\$1.22	\$0.00	\$32.66	
3	70	\$27.05	\$8.26	\$11.34	\$0.00	\$46.65	
4	75	\$28.98	\$8.26	\$11.34	\$0.00	\$48.58	
5	80	\$30.91	\$8.26	\$12.56	\$0.00	\$51.73	
6	80	\$30.91	\$8.26	\$12.56	\$0.00	\$51.73	
7	90	\$34.78	\$8.26	\$13.78	\$0.00	\$56.82	
8	90	\$34.78	\$8.26	\$13.78	\$0.00	\$56.82	
Notes:							
		7; 45/45/55/55/70/70/80/80 0.77/ 5&6 \$46.41/ 7&8 \$51.29					
Appre	ntice to Journeyworker Ra	ntio:1:5					
CARPENTER WOOD		04/01/2019	\$23.10	\$7.07	\$7.86	\$0.00	\$38.03
CARPENTERS LOCAL 108 -	HAMPDEN HAMPSHIRE FRANK.	LIN 10/01/2019	\$23.49	\$7.07	\$7.86	\$0.00	\$38.42

All Aspects of New Wood Frame Work

. . . . . . . . . . . . . . . . . . . .

\_\_\_\_\_

Effecti	ive Date -	04/01/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	60		\$13.86	\$7.07	\$0.00	\$0.00	\$20.93	
2	60		\$13.86	\$7.07	\$0.00	\$0.00	\$20.93	
3	65		\$15.02	\$7.07	\$7.86	\$0.00	\$29.95	
4	70		\$16.17	\$7.07	\$7.86	\$0.00	\$31.10	
5	75		\$17.33	\$7.07	\$7.86	\$0.00	\$32.26	
6	80		\$18.48	\$7.07	\$7.86	\$0.00	\$33.41	
7	85		\$19.64	\$7.07	\$7.86	\$0.00	\$34.57	
8	90		\$20.79	\$7.07	\$7.86	\$0.00	\$35.72	

Apprentice -	CARPENTER (Wood Frame) - 108 Hampden Hampshire
Effective Date	- 04/01/2019

Effective Date - 10/01/2019

Effect	ive Date - 10/01/2019				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	60	\$14.09	\$7.07	\$0.00	\$0.00	\$21.16	
2	60	\$14.09	\$7.07	\$0.00	\$0.00	\$21.16	
3	65	\$15.27	\$7.07	\$7.86	\$0.00	\$30.20	
4	70	\$16.44	\$7.07	\$7.86	\$0.00	\$31.37	
5	75	\$17.62	\$7.07	\$7.86	\$0.00	\$32.55	
6	80	\$18.79	\$7.07	\$7.86	\$0.00	\$33.72	
7	85	\$19.97	\$7.07	\$7.86	\$0.00	\$34.90	
8	90	\$21.14	\$7.07	\$7.86	\$0.00	\$36.07	
Notes:							
	% Indentured After 10/1/1	7; 45/45/55/55/70/70/80/80					
	Step 1&2 \$17.47/ 3&4 \$2	4.53/ 5&6 \$31.10/ 7&8 \$33.41					
Appre	entice to Journeyworker R	atio:1:5					
CEMENT MASONRY		07/01/2019	\$40.46	\$12.70	\$17.64	\$0.62	\$71.42
BRICKLAYERS LOCAL 3 (SF	PRINGFIELD/PITTSFIELD)	01/01/2020	\$41.94	\$12.70	\$17.64	\$0.62	\$72.90

Effect	ive Date -	07/01/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$20.23	\$12.70	\$15.41	\$0.00	\$48.34	
2	60		\$24.28	\$12.70	\$17.64	\$0.62	\$55.24	
3	65		\$26.30	\$12.70	\$17.64	\$0.62	\$57.26	
4	70		\$28.32	\$12.70	\$17.64	\$0.62	\$59.28	
5	75		\$30.35	\$12.70	\$17.64	\$0.62	\$61.31	
6	80		\$32.37	\$12.70	\$17.64	\$0.62	\$63.33	
7	90		\$36.41	\$12.70	\$17.64	\$0.62	\$67.37	

Apprentice -	CEMENT MASONRY/PLASTERING - Springfield/Pittsfield
Eff	07/01/2010

#### **Effective Date -** 01/01/2020

Effecti	ive Date -	01/01/2020				Supplemental	
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	50		\$20.97	\$12.70	\$15.41	\$0.00	\$49.08
2	60		\$25.16	\$12.70	\$17.64	\$0.62	\$56.12
3	65		\$27.26	\$12.70	\$17.64	\$0.62	\$58.22
4	70		\$29.36	\$12.70	\$17.64	\$0.62	\$60.32
5	75		\$31.46	\$12.70	\$17.64	\$0.62	\$62.42
6	80		\$33.55	\$12.70	\$17.64	\$0.62	\$64.51
7	90		\$37.75	\$12.70	\$17.64	\$0.62	\$68.71

#### Notes:

Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR	06/03/2019	\$31.75	\$7.85	\$14.22	\$0.00	\$53.82
ABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$32.56	\$7.85	\$14.22	\$0.00	\$54.63
For apprentice rates see "Apprentice- LABORER"						
COMPRESSOR OPERATOR OPERATING ENGINEERS LOCAL 98	06/01/2019	\$34.52	\$11.69	\$14.08	\$0.00	\$60.29
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$35.12	\$11.69	\$14.35	\$0.00	\$61.16
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
CRANE OPERATOR	06/01/2019	\$38.55	\$11.69	\$14.08	\$0.00	\$64.32
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$39.15	\$11.69	\$14.35	\$0.00	\$65.19
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
DELEADER (BRIDGE)	07/01/2019	\$50.66	\$8.20	\$21.45	\$0.00	\$80.31
PAINTERS LOCAL 35 - ZONE 3	01/01/2020	\$50.96	\$8.20	\$22.10	\$0.00	\$81.26
	07/01/2020	\$52.06	\$8.20	\$22.10	\$0.00	\$82.36
	01/01/2021	\$53.16	\$8.20	\$22.10	\$0.00	\$83.46

Appre		bidb 0Eb/ minis					
Effect	ive Date - 07/01/2019				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50	\$25.33	\$8.20	\$0.00	\$0.00	\$33.53	
2	55	\$27.86	\$8.20	\$5.78	\$0.00	\$41.84	
3	60	\$30.40	\$8.20	\$6.30	\$0.00	\$44.90	
4	65	\$32.93	\$8.20	\$6.83	\$0.00	\$47.96	
5	70	\$35.46	\$8.20	\$18.30	\$0.00	\$61.96	
6	75	\$38.00	\$8.20	\$18.83	\$0.00	\$65.03	
7	80	\$40.53	\$8.20	\$19.35	\$0.00	\$68.08	
8	90	\$45.59	\$8.20	\$20.40	\$0.00	\$74.19	

## Apprentice - PAINTER Local 35 - BRIDGES/TANKS

#### Effective Date - 01/01/2020

Effectiv	ve Date - 01/01/2020				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50	\$25.48	\$8.20	\$0.00	\$0.00	\$33.68	
2	55	\$28.03	\$8.20	\$5.94	\$0.00	\$42.17	
3	60	\$30.58	\$8.20	\$6.48	\$0.00	\$45.26	
4	65	\$33.12	\$8.20	\$7.02	\$0.00	\$48.34	
5	70	\$35.67	\$8.20	\$18.51	\$0.00	\$62.38	
6	75	\$38.22	\$8.20	\$19.05	\$0.00	\$65.47	
7	80	\$40.77	\$8.20	\$19.59	\$0.00	\$68.56	
8	90	\$45.86	\$8.20	\$20.67	\$0.00	\$74.73	
Notes:							
i	Steps are 750 hrs.						
Apprei	ntice to Journeyworker Ratio:1:1						
DEMO: ADZEMAN		06/01/2019	\$39.30	\$7.85	\$15.85	\$0.00	\$63.00
LABORERS - ZONE 3 (BUILD	DING & SITE)	12/01/2019	\$40.30	\$7.85	\$15.85	\$0.00	\$64.00
For apprentice rates see ".	Apprentice- LABORER"						

For apprendice futes see Apprendice EADORER						
DEMO: BACKHOE/LOADER/HAMMER OPERATOR	06/01/2019	\$40.30	\$7.85	\$15.85	\$0.00	\$64.00
LABORERS - ZONE 3 (BUILDING & SITE)	12/01/2019	\$41.30	\$7.85	\$15.85	\$0.00	\$65.00
For apprentice rates see "Apprentice- LABORER"						
DEMO: BURNERS	06/01/2019	\$40.05	\$7.85	\$15.85	\$0.00	\$63.75
LABORERS - ZONE 3 (BUILDING & SITE)	12/01/2019	\$41.05	\$7.85	\$15.85	\$0.00	\$64.75
For apprentice rates see "Apprentice- LABORER"						
DEMO: CONCRETE CUTTER/SAWYER	06/01/2019	\$40.30	\$7.85	\$15.85	\$0.00	\$64.00
LABORERS - ZONE 3 (BUILDING & SITE)	12/01/2019	\$41.30	\$7.85	\$15.85	\$0.00	\$65.00
For apprentice rates see "Apprentice- LABORER"						
DEMO: JACKHAMMER OPERATOR	06/01/2019	\$40.05	\$7.85	\$15.85	\$0.00	\$63.75
LABORERS - ZONE 3 (BUILDING & SITE)	12/01/2019	\$41.05	\$7.85	\$15.85	\$0.00	\$64.75
For apprentice rates see "Apprentice- LABORER"						
DEMO: WRECKING LABORER	06/01/2019	\$39.30	\$7.85	\$15.85	\$0.00	\$63.00
LABORERS - ZONE 3 (BUILDING & SITE)	12/01/2019	\$40.30	\$7.85	\$15.85	\$0.00	\$64.00
For apprentice rates see "Apprentice- LABORER"						

\_\_\_\_\_

**Issue Date:** 09/04/2019

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
DIVER	08/01/2019	\$68.52	\$9.90	\$21.15	\$0.00	\$99.57
PILE DRIVER LOCAL 56 (ZONE 3)						
For apprentice rates see "Apprentice- PILE DRIVER"						
DIVER TENDER	08/01/2019	\$48.94	\$9.90	\$21.15	\$0.00	\$79.99
PILE DRIVER LOCAL 56 (ZONE 3)						• • • • •
For apprentice rates see "Apprentice- PILE DRIVER"						
DIVER TENDER (EFFLUENT)	08/01/2019	\$73.41	\$9.90	\$21.15	\$0.00	\$104.46
PILE DRIVER LOCAL 56 (ZONE 3)		• • • •				• • • •
For apprentice rates see "Apprentice- PILE DRIVER"						
DIVER/SLURRY (EFFLUENT)	08/01/2019	\$102.78	\$9.90	\$21.15	\$0.00	\$133.83
PILE DRIVER LOCAL 56 (ZONE 3)						+
For apprentice rates see "Apprentice- PILE DRIVER"						
ELECTRICIAN (Including Core Drilling)	06/30/2019	\$42.66	\$10.75	\$12.33	\$0.00	\$65.74
ELECTRICIANS LOCAL 7	12/29/2019	\$43.41	\$11.00	\$12.60	\$0.00	\$67.01

# **Apprentice -** *ELECTRICIAN - Local* 7

Effectiv	<b>ve Date -</b> 06/30/2019				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	40	\$17.06	\$5.85	\$0.51	\$0.00	\$23.42	
2	45	\$19.20	\$5.85	\$0.58	\$0.00	\$25.63	
3	50	\$21.33	\$10.75	\$6.94	\$0.00	\$39.02	
4	55	\$23.46	\$10.75	\$7.00	\$0.00	\$41.21	
5	65	\$27.73	\$10.75	\$8.13	\$0.00	\$46.61	
6	70	\$29.86	\$10.75	\$9.20	\$0.00	\$49.81	
Notes:							
İ	Steps 1-2 are 1000 hrs; Steps 3-6 are	1500 hrs.					
Apprer	ntice to Journeyworker Ratio:2:3****	•					
ELEVATOR CONSTRU		01/01/2019	\$53.11	\$15.58	\$17.51	\$0.00	\$86.20
ELEVATOR CONSTRUCTORS	ELEVATOR CONSTRUCTORS LOCAL 41		\$54.85	\$15.73	\$18.41	\$0.00	\$88.99
		01/01/2021	\$56.69	\$15.88	\$19.31	\$0.00	\$91.88
		01/01/2022	\$58.62	\$16.03	\$20.21	\$0.00	\$94.86

$\frac{\text{Ste}}{1}$	-	percent	,				Supplemental		
1			1	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
		50		\$26.56	\$15.58	\$0.00	\$0.00	\$42.14	
2		55		\$29.21	\$15.58	\$17.51	\$0.00	\$62.30	
3		65		\$34.52	\$15.58	\$17.51	\$0.00	\$67.61	
4		70		\$37.18	\$15.58	\$17.51	\$0.00	\$70.27	
5		80		\$42.49	\$15.58	\$17.51	\$0.00	\$75.58	
Ef	ffective	e <b>Date -</b> 0	1/01/2020				Supplemental		
Ste	ep	percent	l	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1		50		\$27.43	\$15.73	\$0.00	\$0.00	\$43.16	
2		55		\$30.17	\$15.73	\$18.41	\$0.00	\$64.31	
3		65		\$35.65	\$15.73	\$18.41	\$0.00	\$69.79	
4		70		\$38.40	\$15.73	\$18.41	\$0.00	\$72.54	
5		80		\$43.88	\$15.73	\$18.41	\$0.00	\$78.02	
Ne	otes:								
		Steps 1-2 are	e 6 mos.; Steps 3-5 are 1 ye	ar					
Ap	pprent	tice to Journ	neyworker Ratio:1:1						
LEVATOR CONS			PER	01/01/2019	\$37.1	8 \$15.58	\$17.51	\$0.00	\$70.27
LEVATOR CONSTRUC	CTORS	LOCAL 41		01/01/2020	\$38.4	0 \$15.73	\$18.41	\$0.00	\$72.54
				01/01/2021	\$39.6	8 \$15.88	\$19.31	\$0.00	\$74.87
				01/01/2022	2 \$41.0	3 \$16.03	\$20.21	\$0.00	\$77.27
			EVATOR CONSTRUCTOR"						
ENCE & GUARD 1BORERS - ZONE 3 (H			R (HEAVY & HIGHWAY)	06/01/2019	\$31.7	5 \$7.85	\$12.18	\$0.00	\$51.78
				12/01/2019		4 \$7.85	\$12.18	\$0.00	\$52.57
				06/01/2020	\$33.3	5 \$7.85	\$12.18	\$0.00	\$53.38
				12/01/2020	\$34.1	6 \$7.85	\$12.18	\$0.00	\$54.19
				06/01/2021	\$35.0	0 \$7.85	\$12.18	\$0.00	\$55.03
For apprentice rates	s soo "A	pprentice IAB	ORER (Heavy and Highway)	12/01/2021	\$35.8	3 \$7.85	\$12.18	\$0.00	\$55.86
IELD ENG.INST/				06/01/1999	) \$18.8	4 \$4.80	\$4.10	\$0.00	\$27.74
PERATING ENGINEE	ERS LOC	CAL 98		00/01/1995	φ10.0		+		φ_1.1 Γ
IELD ENG.PART		-	SITE,HVY/HWY	06/01/1999	\$21.3	3 \$4.80	\$4.10	\$0.00	\$30.23
IELD ENG.SURV PERATING ENGINEE			G,SITE,HVY/HWY	06/01/1999	9 \$22.3	3 \$4.80	\$4.10	\$0.00	\$31.23
RE ALARM INS		ER		06/30/2019	9 \$42.6	6 \$10.75	\$12.33	\$0.00	\$65.74
LECTRICIANS LOCAL				12/29/2019	\$43.4	1 \$11.00	\$12.60	\$0.00	\$67.01
For apprentice rates									
IRE ALARM REF				06/30/2019	\$42.6	6 \$10.75	\$12.33	\$0.00	\$65.74
OCAL 7		COMMISS	SIONINGELECTRICIANS	12/29/2019	\$43.4	1 \$11.00	\$12.60	\$0.00	\$67.01
	s see "A	pprentice- TEL	ECOMMUNICATIONS TECHNI	CIAN"					

## Apprentice - ELEVATOR CONSTRUCTOR - Local 41

**Issue Date:** 09/04/2019

. . . . . . . . . . . . . . . . . .

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
FIREMAN OPERATING ENGINEERS LOCAL 98	06/01/2019	\$34.52	\$11.69	\$14.08	\$0.00	\$60.29
OFERATING ENGINEERS LOCAL 90	12/01/2019	\$35.12	\$11.69	\$14.35	\$0.00	\$61.16

Apprei	ntice - OPERATING ENGINEERS	Local 98 Class 3					
Effecti Step	ve Date - 06/01/2019 percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate	
1	60	\$20.71	\$11.69	\$14.08	\$0.00	\$46.48	
2	70	\$24.16	\$11.69	\$14.08	\$0.00	\$49.93	
3	80	\$27.62	\$11.69	\$14.08	\$0.00	\$53.39	
4	90	\$31.07	\$11.69	\$14.08	\$0.00	\$56.84	
<b>Effecti</b> Step	ve Date - 12/01/2019 percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate	
1	60	\$21.07	\$11.69	\$14.35	\$0.00	\$47.11	
2	70	\$24.58	\$11.69	\$14.35	\$0.00	\$50.62	
3	80	\$28.10	\$11.69	\$14.35	\$0.00	\$54.14	
4	90	\$31.61	\$11.69	\$14.35	\$0.00	\$57.65	
Notes:	Steps 1-2 are 1000 hrs.; Steps 3-4 are	2000 hrs.					
Appre	ntice to Journeyworker Ratio:1:6						
	ER (HEAVY & HIGHWAY)	06/01/2019	\$22.50	\$7.85	\$12.18	\$0.00	\$42.53
BORERS - ZONE 3 (HEAV)	Y & HIGHWAY)	12/01/2019	\$23.50	\$7.85	\$12.18	\$0.00	\$43.53
		06/01/2020	\$23.50	\$7.85	\$12.18	\$0.00	\$43.53
		12/01/2020	\$24.50	\$7.85	\$12.18	\$0.00	\$44.53
		06/01/2021	\$24.50	\$7.85	\$12.18	\$0.00	\$44.53
		12/01/2021	\$24.50	\$7.85	\$12.18	\$0.00	\$44.53
•••	Apprentice- LABORER (Heavy and Highway)						
LOORCOVERER		09/01/2019	\$37.44	\$7.84	\$16.87	\$0.00	\$62.15

**Issue Date:** 09/04/2019

. . . . . . . . . . . . . . .

- - - -

Effectiv	ve Date - 09/01/2019				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50	\$18.72	\$7.84	\$1.32	\$0.00	\$27.88	
2	55	\$20.59	\$7.84	\$1.32	\$0.00	\$29.75	
3	60	\$22.46	\$7.84	\$12.91	\$0.00	\$43.21	
4	65	\$24.34	\$7.84	\$12.91	\$0.00	\$45.09	
5	70	\$26.21	\$7.84	\$14.23	\$0.00	\$48.28	
6	75	\$28.08	\$7.84	\$14.23	\$0.00	\$50.15	
7	80	\$29.95	\$7.84	\$15.55	\$0.00	\$53.34	
8	85	\$31.82	\$7.84	\$15.55	\$0.00	\$55.21	
Notes:		5/55/70/70/80/80 (1500hr Steps) 11.03/ 5&6 \$48.28/ 7&8 \$53.34					
Apprei	tice to Journeyworker R	atio:1:1					
FORK LIFT		06/01/2019	9 \$34.74	\$11.69	\$14.08	\$0.00	\$60.51
OPERATING ENGINEERS LC For apprentice rates see "	CAL 98 Apprentice- OPERATING ENGI	12/01/2019 NEERS"	\$35.34	\$11.69	\$14.35	\$0.00	\$61.38
GENERATORS/LIGHT		06/01/2019	9 \$31.29	\$11.69	\$14.08	\$0.00	\$57.06
	OPERATING ENGINEERS LOCAL 98 For apprentice rates see "Apprentice- OPERATING ENGINEERS"		\$31.89	\$11.69	\$14.35	\$0.00	\$57.93
	ANK/AIR BARRIER/INT				¢0.00		<b>*-0 (0</b> )
SYSTEMS)	AINK/AIK DAKKIEK/IIVII	00/01/2012			\$9.90	\$0.00	\$58.68
GLAZIERS LOCAL 1333		06/01/2020	\$39.18	\$10.80	\$10.45	\$0.00	\$60.43

# Apprentice - FLOORCOVERER - Local 2168 Zone III

Step	percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
1	50	\$19.09	\$10.60	\$1.80	\$0.00	\$31.49
2	56	\$21.48	\$10.60	\$1.80	\$0.00	\$33.88
3	63	\$23.86	\$10.60	\$2.40	\$0.00	\$36.86
4	69	\$26.25	\$10.60	\$2.40	\$0.00	\$39.25
5	75	\$28.64	\$10.60	\$2.90	\$0.00	\$42.14
6	81	\$31.02	\$10.60	\$2.90	\$0.00	\$44.52
7	88	\$33.41	\$10.60	\$9.90	\$0.00	\$53.91
8	94	\$35.79	\$10.60	\$9.90	\$0.00	\$56.29

Appre	ntice - G	LAZIER - Local 1333	
Effecti	ive Date -	06/01/2019	
Sten	nercent		Annre

				******	4	42.02.0	40100	++	• • • •
	8	94		\$35.79	\$10.60	\$9.90	\$0.00	\$5	6.29
	Effect	ive Date - 06/01/2	2020				Supplemental		
	Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total	Rate
	1	50		\$19.59	\$10.80	\$1.80	\$0.00	\$3	2.19
	2	56		\$22.04	\$10.80	\$1.80	\$0.00	\$3	4.64
	3	63		\$24.49	\$10.80	\$2.45	\$0.00	\$3	57.74
	4	69		\$26.94	\$10.80	\$2.45	\$0.00	\$4	0.19
	5	75		\$29.39	\$10.80	\$3.15	\$0.00	\$4	3.34
	6	81		\$31.83	\$10.80	\$3.15	\$0.00	\$4	5.78
	7	88		\$34.28	\$10.80	\$10.45	\$0.00	\$5	5.53
	8	94		\$36.73	\$10.80	\$10.45	\$0.00	\$5	57.98
	Notes:								_
	Appre	ntice to Journeywo	orker Ratio:1:3						
GRADER/TRE	NCHIN	G MACHINE/DER	RICK	06/01/2019	9 \$35.05	\$11.69	\$14.08	\$0.00	\$60.82
OPERATING ENGL	NEERS L	OCAL 98		12/01/2019			\$14.35	\$0.00	\$61.69
For apprentice	rates see	Apprentice- OPERATIN	G ENGINEERS"						
HVAC (DUCT)	,			07/01/201	9 \$35.74	\$10.64	\$16.22	\$1.77	\$64.37
SHEETMETAL WO				01/01/2020	0 \$36.99	\$10.64	\$16.22	\$1.77	\$65.62
		'Apprentice- SHEET ME	TAL WORKER"						
HVAC (ELECT		CONTROLS)		06/30/201	9 \$42.66	\$10.75	\$12.33	\$0.00	\$65.74
			T A X TH	12/29/201	9 \$43.41	\$11.00	\$12.60	\$0.00	\$67.01
		'Apprentice- ELECTRIC D BALANCING - A					¢1( 00		
SHEETMETAL WO			(IK)	07/01/2019			\$16.22	\$1.77	\$64.37
For apprentice	rates see	'Apprentice- SHEET ME	TAL WORKER"	01/01/2020	0 \$36.99	\$10.64	\$16.22	\$1.77	\$65.62
	NG AN	D BALANCING -W		03/17/2019	9 \$40.21	\$8.75	\$16.35	\$0.00	\$65.31
		'Apprentice- PIPEFITTE	R" or "PLUMBER/PIPE	FITTER"					
HVAC MECHA	ANIC			03/17/2019	9 \$40.21	\$8.75	\$16.35	\$0.00	\$65.31
PLUMBERS & PIPI	EFITTERS	SLOCAL 104							
For apprentice	rates see	Apprentice- PIPEFITTE	R" or "PLUMBER/PIPE	FITTER"					

. . . . . . . .

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
HYDRAULIC DRILLS (HEAVY & HIGHWAY)	06/01/2019	\$32.25	\$7.85	\$12.18	\$0.00	\$52.28
LABORERS - ZONE 3 (HEAVY & HIGHWAY)	12/01/2019	\$33.04	\$7.85	\$12.18	\$0.00	\$53.07
	06/01/2020	\$33.85	\$7.85	\$12.18	\$0.00	\$53.88
	12/01/2020	\$34.66	\$7.85	\$12.18	\$0.00	\$54.69
	06/01/2021	\$35.50	\$7.85	\$12.18	\$0.00	\$55.53
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)	12/01/2021	\$36.33	\$7.85	\$12.18	\$0.00	\$56.36
INSULATOR (PIPES & TANKS) Heat & Frost insulators local 6 (springfield)	09/01/2019	\$38.75	\$12.80	\$16.40	\$0.00	\$67.95

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Springfield

<b>Effective Date -</b> 09/01/2019				Supplemental		
Step percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1 50	\$19.38	\$12.80	\$11.90	\$0.00	\$44.08	
2 60	\$23.25	\$12.80	\$12.80	\$0.00	\$48.85	
3 70	\$27.13	\$12.80	\$13.70	\$0.00	\$53.63	
4 80	\$31.00	\$12.80	\$14.60	\$0.00	\$58.40	
Notes: Steps are 1 year						
Apprentice to Journeyworker Ratio:1:4						
IRONWORKER/WELDER	03/16/2019	9 \$34.20	\$8.00	\$20.75	\$0.00	\$62.95
IRONWORKERS LOCAL 7 (SPRINGFIELD AREA)	09/16/2019	\$35.10	\$8.00	\$20.75	\$0.00	\$63.85
	03/16/2020	\$35.95	\$8.00	\$20.75	\$0.00	\$64.70
	09/16/2020	\$36.85	\$8.00	\$20.75	\$0.00	\$65.60
	03/16/2021	\$37.70	\$8.00	\$20.75	\$0.00	\$66.45

. . . . . . . . . .

<b>Effective Date -</b> 03/16/2019				Supplemental		
Step percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1 60	\$20.52	\$8.00	\$20.75	\$0.00	\$49.27	
2 70	\$23.94	\$8.00	\$20.75	\$0.00	\$52.69	
3 75	\$25.65	\$8.00	\$20.75	\$0.00	\$54.40	
4 80	\$27.36	\$8.00	\$20.75	\$0.00	\$56.11	
5 85	\$29.07	\$8.00	\$20.75	\$0.00	\$57.82	
6 90	\$30.78	\$8.00	\$20.75	\$0.00	\$59.53	
<b>Effective Date -</b> 09/16/2019				Supplemental		
Step percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1 60	\$21.06	\$8.00	\$20.75	\$0.00	\$49.81	
2 70	\$24.57	\$8.00	\$20.75	\$0.00	\$53.32	
3 75	\$26.33	\$8.00	\$20.75	\$0.00	\$55.08	
4 80	\$28.08	\$8.00	\$20.75	\$0.00	\$56.83	
5 85	\$29.84	\$8.00	\$20.75	\$0.00	\$58.59	
6 90	\$31.59	\$8.00	\$20.75	\$0.00	\$60.34	
Notes:						
Apprentice to Journeyworker Ratio:						
ACKHAMMER & PAVING BREAKER OPERATOR BORERS - ZONE 3 (BUILDING & SITE)	06/03/2019	\$31.75	\$7.85	\$14.22	\$0.00	\$53.82
	12/02/2019	\$32.56	\$7.85	\$14.22	\$0.00	\$54.63
For apprentice rates see "Apprentice- LABORER"						
ABORER BORERS - ZONE 3 (BUILDING & SITE)	06/03/2019	\$31.50	\$7.85	\$14.22	\$0.00	\$53.57
	12/02/2019	\$32.31	\$7.85	\$14.22	\$0.00	\$54.38

#### Apprentice - IRONWORKER - Local 7 Springfield 03/16/2019 Effective Date

Effecti	ive Date -	06/03/2019				Supplemental	
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	60		\$18.90	\$7.85	\$14.22	\$0.00	\$40.97
2	70		\$22.05	\$7.85	\$14.22	\$0.00	\$44.12
3	80		\$25.20	\$7.85	\$14.22	\$0.00	\$47.27
4	90		\$28.35	\$7.85	\$14.22	\$0.00	\$50.42

## Apprentice - LABORER - Zone 3 Building & Site

Effective Dat	e - 12/02/2019				Supplemental	
Step perce	ent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1 60		\$19.39	\$7.85	\$14.22	\$0.00	\$41.46
2 70		\$22.62	\$7.85	\$14.22	\$0.00	\$44.69
3 80		\$25.85	\$7.85	\$14.22	\$0.00	\$47.92
4 90		\$29.08	\$7.85	\$14.22	\$0.00	\$51.15

#### Notes:

#### Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)	06/01/2019	\$31.50	\$7.85	\$12.18	\$0.00	\$51.53
LABORERS - ZONE 3 (HEAVY & HIGHWAY)	12/01/2019	\$32.29	\$7.85	\$12.18	\$0.00	\$52.32
	06/01/2020	\$33.10	\$7.85	\$12.18	\$0.00	\$53.13
	12/01/2020	\$33.91	\$7.85	\$12.18	\$0.00	\$53.94
	06/01/2021	\$34.75	\$7.85	\$12.18	\$0.00	\$54.78
	12/01/2021	\$35.58	\$7.85	\$12.18	\$0.00	\$55.61

#### Apprentice - LABORER (Heavy & Highway) - Zone 3

Effecti	ive Date -	06/01/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	60		\$18.90	\$7.85	\$12.18	\$0.00	\$38.93	
2	70		\$22.05	\$7.85	\$12.18	\$0.00	\$42.08	
3	80		\$25.20	\$7.85	\$12.18	\$0.00	\$45.23	
4	90		\$28.35	\$7.85	\$12.18	\$0.00	\$48.38	

Effect	ive Date - 12/01/2019				Supplemental	
Step	percent	Apprentice Base Wag	e Health	Pension	Unemployment	Total Rate
1	60	\$19.37	\$7.85	\$12.18	\$0.00	\$39.40
2	70	\$22.60	\$7.85	\$12.18	\$0.00	\$42.63
3	80	\$25.83	\$7.85	\$12.18	\$0.00	\$45.86
4	90	\$29.06	\$7.85	\$12.18	\$0.00	\$49.09

Apprentice to Journeyworker Ratio:1:5

LABORERS - ZONE 3 (BUILDING & SITE)       12/02/2019       \$31.50       \$1.83       \$11.22       \$0.00       \$54.38         For apprentice rates see "Apprentice- LABORER"       06/03/2019       \$31.75       \$7.85       \$14.22       \$0.00       \$53.82         LABORER: CEMENT FINISHER TENDER       06/03/2019       \$31.75       \$7.85       \$14.22       \$0.00       \$53.82         LABORER: CEMENT FINISHER TENDER       06/03/2019       \$31.75       \$7.85       \$14.22       \$0.00       \$53.82         LABORERS - ZONE 3 (BUILDING & SITE)       12/02/2019       \$32.56       \$7.85       \$14.22       \$0.00       \$54.63         For apprentice rates see "Apprentice- LABORER"       06/01/2019       \$31.60       \$7.85       \$14.22       \$0.00       \$53.67         LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER       06/01/2019       \$31.60       \$7.85       \$14.22       \$0.00       \$53.67         LABORERS - ZONE 3 (BUILDING & SITE)       12/01/2019       \$32.41       \$7.85       \$14.22       \$0.00       \$54.48         LABORER: MASON TENDER       06/03/2019       \$32.50       \$7.85       \$14.22       \$0.00       \$54.57	Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
I2.02/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$54.38           LABORER: CEMENT FINISHER TENDER         06.03/2019         \$31.75         \$7.85         \$14.22         \$0.00         \$53.82           LABORER: CAMENT FINISHER TENDER         06.03/2019         \$32.56         \$7.85         \$14.22         \$0.00         \$54.63           For apporting rates are "Appendix- LABORER"         12.02/2019         \$32.56         \$7.85         \$14.22         \$0.00         \$54.63           LABORER: ACADE 3 (MULLING & WATE)         06.01/2019         \$31.60         \$7.85         \$14.22         \$0.00         \$54.48           LABORER: ACADE 3 (MULLING & WATE)         12.01/2019         \$32.50         \$7.85         \$14.22         \$0.00         \$54.57           LABORER: ACOM TENDER         06.03/2019         \$32.50         \$7.85         \$14.22         \$0.00         \$52.57           LABORER: ACOM TENDER (HEAVY & HIGHWAY)         06.01/2019         \$31.75         \$7.85         \$12.18         \$0.00         \$52.37           LABORER: ACOM TENDER (HEAVY & HIGHWAY)         06.01/2020         \$33.35         \$7.85         \$12.18         \$0.00         \$53.38           LABORER: ACOM 3 (MULLING A STRP)         12.01/2021         \$33.50         \$7.85         \$1	LABORER: CARPENTER TENDER	06/03/2019	\$31.50	\$7.85	\$14.22	\$0.00	\$53.57
LABORER. CEMENT FINISHER TENDER         06/03/2019         \$31.75         \$7.85         \$14.22         \$0.00         \$53.82           LABORER. CEMENT FINISHER TENDER         12/02/2019         \$32.56         \$7.85         \$14.22         \$0.00         \$54.63           I're approtent ensis en "Approtatic. LABORER"         06/01/2019         \$31.60         \$7.85         \$14.22         \$0.00         \$54.63           LABORER. HAZARDOUS WASTE/ASBESTOS REMOVER         06/01/2019         \$32.60         \$7.85         \$14.22         \$0.00         \$54.44           Per approtent ensis en "Approtatic. LABORER"         06/03/2019         \$32.50         \$7.85         \$14.22         \$0.00         \$54.48           LABORER. MASON TENDER         06/03/2019         \$32.50         \$7.85         \$14.22         \$0.00         \$52.57           LABORER. MASON TENDER (HEAVY & HIGHWAY)         06/01/2019         \$31.75         \$7.85         \$12.18         \$0.00         \$52.57           LABORER. MULTI-TENDER         06/03/2019         \$31.50         \$7.85         \$12.18         \$0.00         \$53.38           LABORER. MULTI-TENDER         06/03/2019         \$31.50         \$7.85         \$12.18         \$0.00         \$53.35           LABORER. TOTER. THER EMOVER         06/03/2019         \$31.50 <td>LABORERS - ZONE 3 (BUILDING &amp; SITE)</td> <td>12/02/2019</td> <td>\$32.31</td> <td>\$7.85</td> <td>\$14.22</td> <td>\$0.00</td> <td>\$54.38</td>	LABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$32.31	\$7.85	\$14.22	\$0.00	\$54.38
LABORERS - ZONE 1 (RCLEDING & STEP)         DOUGNARDS         B11.13         B11.22         B11.22         B11.22         B11.22         B11.22         B11.22         B11.22         B11.22         B11.22         B11.23         B11.23 <th< td=""><td>For apprentice rates see "Apprentice- LABORER"</td><td></td><td></td><td></td><td></td><td></td><td></td></th<>	For apprentice rates see "Apprentice- LABORER"						
IDE         IDE <td></td> <td>06/03/2019</td> <td>\$31.75</td> <td>\$7.85</td> <td>\$14.22</td> <td>\$0.00</td> <td>\$53.82</td>		06/03/2019	\$31.75	\$7.85	\$14.22	\$0.00	\$53.82
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER         06/01/2019         \$31.60         \$7.85         \$14.22         \$0.00         \$53.67           AUMORER: AUX: JOURJANG & STEJ         12/01/2019         \$32.41         \$7.85         \$14.22         \$0.00         \$54.48           For apporting rules or "Appretises: LABORER"         06/03/2019         \$32.50         \$7.85         \$14.22         \$0.00         \$54.48           LABORER: AUXS J (01/10/16/4 STE)         06/03/2019         \$32.50         \$7.85         \$14.22         \$0.00         \$55.38           For apprenise rules see "Apprenise: LABORER"         12/02/2019         \$33.31         \$7.85         \$12.18         \$0.00         \$52.57           12/01/2019         \$32.54         \$7.85         \$12.18         \$0.00         \$52.57           06/01/2019         \$33.55         \$7.85         \$12.18         \$0.00         \$55.03           12/01/2020         \$33.41.6         \$7.85         \$12.18         \$0.00         \$55.53           12/01/2021         \$35.63         \$7.85         \$14.22         \$0.00         \$55.53           12/01/2021         \$35.63         \$7.85         \$14.22         \$0.00         \$55.53           12/01/2021         \$35.63         \$7.85         \$14.22		12/02/2019	\$32.56	\$7.85	\$14.22	\$0.00	\$54.63
L400RER - 20NE 3 (BULDING & SITE)         0001/2017         \$31.00         \$14.12         50.00         \$54.48           For appendice tries see "Apprentice LABORER"         06/03/2019         \$32.241         \$7.85         \$14.22         \$0.00         \$54.48           LABORER: MASON TENDER         06/03/2019         \$33.20         \$7.85         \$14.22         \$0.00         \$55.38           For appendice tries see "Apprentice-LABORER"         12/02/2019         \$33.31         \$7.85         \$12.18         \$0.00         \$55.38           LBORERS - 20NE 3 (BEATY & HIGHWAY)         06/01/2019         \$31.75         \$7.85         \$12.18         \$0.00         \$55.38           LBORERS - 20NE 3 (BEATY & HIGHWAY)         06/01/2021         \$35.58         \$12.18         \$0.00         \$55.38           For appendice tries see "Apprentice-LABORER"         12/01/2020         \$34.16         \$7.85         \$12.18         \$0.00         \$55.33           12/01/2021         \$35.58         \$12.18         \$0.00         \$55.33         \$12.01         \$20.21         \$35.83         \$7.85         \$12.18         \$0.00         \$55.03           12/01/2021         \$35.58         \$7.85         \$12.22         \$0.00         \$53.35         \$14.22         \$0.00         \$53.35							
12:01/2019         \$32.41         \$7.85         \$14.22         \$0.00         \$54.48           12:01/2019         \$32.50         \$7.85         \$14.22         \$0.00         \$54.57           12:002:2019         \$33.31         \$7.85         \$14.22         \$0.00         \$55.38           For apprenitive rules see "Apprenitive- LABORER"         12:002:2019         \$33.31         \$7.85         \$14.22         \$0.00         \$55.38           LBOREEN ARON TENDER (HEAVY & HIGHWAY)         06:01/2019         \$31.75         \$7.85         \$12.18         \$0.00         \$53.38           12:01/2019         \$32.54         \$7.85         \$12.18         \$0.00         \$53.38           12:01/2020         \$33.35         \$7.85         \$12.18         \$0.00         \$55.30           12:01/2021         \$35.60         \$7.85         \$12.18         \$0.00         \$55.86           For apprenitive rules see "Apprenitive- LABORER (Heavy and Highway)         12:01/2021         \$35.50         \$7.85         \$14.22         \$0.00         \$55.37           LABOREEN: MULTI-TRADE TENDER         06:03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$54.38           For apprenitive rules see "Apprenitive- LABORER"         12:02/2019         \$32.31         \$		06/01/2019	\$31.60	\$7.85	\$14.22	\$0.00	\$53.67
LABORER: MASON TENDER LABORER: JOINE & STED         06/03/2019         \$\$2.50         \$7.85         \$14.22         \$0.00         \$54.57           For apprentice rates see "Apprentice-LABORER"         12/02/2019         \$33.31         \$7.85         \$14.22         \$0.00         \$55.38           LABORER: MASON TENDER LABORER: ACSON TENDER (HEAVY & HIGHWAY)         06/01/2019         \$31.75         \$7.85         \$12.18         \$0.00         \$55.38           LABORER: MASON TENDER (HEAVY & HIGHWAY)         06/01/2020         \$33.35         \$7.85         \$12.18         \$0.00         \$55.37           LABORER: MASON TENDER (HEAVY & HIGHWAY)         06/01/2021         \$35.00         \$7.85         \$12.18         \$0.00         \$55.38           Por apprentice rates see "Apprentice- LABORER (Heavy and Highway)         12/01/2021         \$35.83         \$7.85         \$12.18         \$0.00         \$55.86           For apprentice rates see "Apprentice- LABORER (Heavy and Highway)         12/02/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$55.36           LABORER: TREE REMOVER         06/03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$55.38           LABORER: TREE REMOVER         06/03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$54.38 <td></td> <td>12/01/2019</td> <td>\$32.41</td> <td>\$7.85</td> <td>\$14.22</td> <td>\$0.00</td> <td>\$54.48</td>		12/01/2019	\$32.41	\$7.85	\$14.22	\$0.00	\$54.48
LABORERS - ZONE 3 (BULLING & STE)         DOUBLING         STATE         Source         Sou					<i></i>	<b></b>	•
Der apprentice rates ses "Apprentice- LABORER"         UABORER: MASON TENDER (HEAVY & HIGHWAY)         06/01/201         \$31.75         \$7.85         \$12.18         \$0.00         \$51.78           LABORER: MASON TENDER (HEAVY & HIGHWAY)         06/01/202         \$33.35         \$7.85         \$12.18         \$0.00         \$52.37           LABORER: MULTI-TRADE TENDER         06/01/2021         \$35.00         \$7.85         \$12.18         \$0.00         \$55.03           LABORER: MULTI-TRADE TENDER         06/03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$53.37           LABORER: MULTI-TRADE TENDER         06/03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$54.38           LABORER: MULTI-TRADE TENDER         06/03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$54.38           LABORER: ADNE 3 (BULLING & STEE)         12/02/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$54.38           Table classification applies to all tree work associated with the removal of standing trees, and training trenes, and training trees, see "Apprentice-LABORER"         \$1.202/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$53.82           LABORER: -ZONE 3 (BULDING & STEE)         12/02/2019         \$32.56         \$7.85	LABORER: MASON TENDER LABORERS - ZONE 3 (BUILDING & SITE)						
LABORERS - ZONE 3 (IEAPT & HIGHWAY)         1000000000000000000000000000000000000	For apprentice rates see "Apprentice- LABORER"	12/02/2019	\$33.31	\$7.85	\$14.22	\$0.00	\$55.38
12/01/2019       \$32.54       \$7.85       \$12.18       \$0.00       \$52.57         06/01/2020       \$33.416       \$7.85       \$12.18       \$0.00       \$53.33         12/01/2020       \$34.16       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.00       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.33       \$7.85       \$12.18       \$0.00       \$55.86         LABORER: MULTI-TRADE TENDER       06/03/2019       \$31.50       \$7.85       \$14.22       \$0.00       \$54.38         For apprentice- LABORER 'HULTI-TRADE TENDER       06/03/2019       \$31.50       \$7.85       \$14.22       \$0.00       \$54.38         Tor apprentice- LABORER'       06/03/2019       \$31.50       \$7.85       \$14.22       \$0.00       \$54.38         LABORER: TREE REMOVER       06/03/2019       \$31.50       \$7.85       \$14.22       \$0.00       \$54.38         LABORER: TAEE REMOVER       06/03/2019       \$31.50       \$7.85       \$14.22       \$0.00       \$54.38         LABORER: TAEE REMOVER       06/03/2019       \$31.50       \$7.85       \$14.22       \$0.00       \$54.38         LABORER: TAEE REMOVER & Tapprentice- TABORER'       This classificati		06/01/2019	\$31.75	\$7.85	\$12.18	\$0.00	\$51.78
12/01/2020         \$33.4.16         \$7.85         \$12.18         \$0.00         \$55.03           Tor apprentice rates see "Apprentice-LABORER (Heavy and Highway)         12/01/2021         \$35.83         \$7.85         \$12.18         \$0.00         \$55.86           LABORER: MULTI-TRADE TENDER         06/03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$53.57           LABORER: TREE REMOVER         12/02/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$54.38           This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of Stremetice rates see "Apprentice rates or a generative mathematice or repair of adulty compary engineme. For apprentice rates see "Apprentice rates see" Apprentice rates see "Apprentice rates see "Apprentice rates see" Apprentice rates see "Apprentice rates see "Apprentice rates see "Apprentice rates see "Apprentice rates see" Apprentice rates see "Apprentice rates see "Apprentice rates see "Apprentife rates see "Apprentice ratesee see "Apprentice ratesee	LABORERS - ZONE 3 (HEAVY & HIGHWAY)	12/01/2019	\$32.54	\$7.85	\$12.18	\$0.00	\$52.57
66/01/2021         \$35.00         \$7.85         \$12.18         \$0.00         \$55.03           For appendice rates see "Apprentice-LABORER (Heavy and Highway)         66/03/2019         \$31.50         \$7.85         \$12.18         \$0.00         \$\$55.86           For apprentice rates see "Apprentice-LABORER"         66/03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$\$53.57           I2/02/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$\$53.57           I2/02/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$\$53.57           I2/02/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$\$54.38           This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of Standers and limbs when the work is not done for a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice-1ABORER*         \$14.22         \$0.00         \$53.82           LABORER.* ZONE 3 (BULLDING & SITE)         12/02/2019         \$31.75         \$7.85         \$14.22         \$0.00         \$54.38           Tai dones are apprentice rates were apprentice-1ABORER*         12/02/2019         \$31.75         \$7.85         \$14.22         \$0.00         \$53.82           LABORER.* ZONE 3 (BULLDING &		06/01/2020	\$33.35	\$7.85	\$12.18	\$0.00	\$53.38
Instrument         Instrum		12/01/2020	\$34.16	\$7.85	\$12.18	\$0.00	\$54.19
For apprentice rates see "Apprentice-LABORER (Heavy and Highway)         06/03/2019         \$\$31.50         \$\$7.85         \$\$14.22         \$0.00         \$\$53.57           LABORER: MULTI-TRADE TENDER LABORERS - ZONE 3 (BUILDING & SITE)         12/02/2019         \$\$32.31         \$\$7.85         \$\$14.22         \$\$0.00         \$\$54.38           For apprentice rates see "Apprentice-LABORER"         06/03/2019         \$\$31.50         \$\$7.85         \$\$14.22         \$\$0.00         \$\$53.57           LABORER: TREE REMOVER LABORER: TREE REMOVER a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice-LABORER"         \$\$14.22         \$\$0.00         \$\$53.57           LABORER: TREE READ OPERATOR LABORER'S - ZONE 3 (BUILDING & SITE)         06/03/2019         \$\$31.75         \$\$7.85         \$\$14.22         \$\$0.00         \$\$53.82           LABORER'S - ZONE 3 (BULDING & SITE)         12/02/2019         \$\$32.56         \$\$7.85         \$\$14.22         \$\$0.00         \$\$53.82           LABORER'S - ZONE 3 (BULDING & SITE)         12/02/2019         \$\$31.75         \$\$7.85         \$\$14.22         \$\$0.00         \$\$53.82           LABORER'S - ZONE 3 (HEAVY & HIGHWAY)         06/01/2019         \$\$31.75         \$\$7.85         \$\$12.18         \$\$0.00         \$\$51.78           LABORER'S - ZONE 3 (HEAVY & HIGHWAY)         06/01/2020 </td <td></td> <td>06/01/2021</td> <td>\$35.00</td> <td>\$7.85</td> <td>\$12.18</td> <td>\$0.00</td> <td>\$55.03</td>		06/01/2021	\$35.00	\$7.85	\$12.18	\$0.00	\$55.03
LABORER: MULTI-TRADE TENDER       06/03/2019       \$31.50       \$7.85       \$14.22       \$0.00       \$\$53.57         LABORER: - ZONE 3 (BUILDING & SITE)       12/02/2019       \$32.31       \$7.85       \$14.22       \$0.00       \$\$54.38         For apprentice rates see "Apprentice- LABORER"       06/03/2019       \$31.50       \$7.85       \$14.22       \$0.00       \$\$54.38         LABORER: TREE REMOVER       06/03/2019       \$31.50       \$7.85       \$14.22       \$0.00       \$\$54.38         This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"       \$53.57         LABORER: TREE REAM OPERATOR       06/03/2019       \$31.75       \$7.85       \$14.22       \$0.00       \$54.63         For apprentice rates see "Apprentice- LABORER"       12/02/2019       \$32.56       \$7.85       \$12.12       \$0.00       \$55.78         LABORER: TREE REAM OPERATOR       06/03/2019       \$31.75       \$7.85       \$14.22       \$0.00       \$54.63         LABORER'       06/01/2019       \$31.75       \$7.85       \$12.18       \$0.00       \$55.78         LABORER'       20/01/2019		12/01/2021	\$35.83	\$7.85	\$12.18	\$0.00	\$55.86
LABORERS - ZONE 3 (BUILDING & SITE)         00001/01/1         501.00         51.00         51.00         501.00         501.00           For apprentice rates see "Apprentice- LABORER"         06/03/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$54.38           LABORER: TREE REMOVER LABORER: TREE REMOVER         06/03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$54.38           This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice- rates see "Apprentice- LABORER"         \$12/02/2019         \$31.75         \$7.85         \$14.22         \$0.00         \$53.82           LASER BEAM OPERATOR (LASER BEAM OPERATOR (HEAVY & HIGHWAY)         06/03/2019         \$31.75         \$7.85         \$12.12         \$0.00         \$51.78           LABORER' ZONE 3 (HEAVY & HIGHWAY)         06/01/2019         \$31.75         \$7.85         \$12.18         \$0.00         \$52.57           06/01/2020         \$33.35         \$7.85         \$12.18         \$0.00         \$53.38           12/01/2020         \$33.416         \$7.85         \$12.18         \$0.00         \$53.38           12/01/2020         \$33.416         \$7.85 <td>For apprentice rates see "Apprentice- LABORER (Heavy and Highway)</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>	For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
For apprentice rates see "Apprentice- LABORER"         12/02/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$54.38           LABORER: TREE REMOVER         06/03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$53.57           LABORER: TREE REMOVER         06/03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$54.38           LABORER: ZONE 3 (BUILDING & SITE)         12/02/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$54.38           This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for         autility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"         \$14.22         \$0.00         \$53.82           LABORER: ZONE 3 (BULLDING & SITE)         06/03/2019         \$31.75         \$7.85         \$14.22         \$0.00         \$54.63           For apprentice rates see "Apprentice- LABORER"         06/01/2019         \$31.75         \$7.85         \$12.18         \$0.00         \$52.57           06/01/2020         \$33.35         \$7.85         \$12.18         \$0.00         \$55.33           12/01/2020         \$34.16         \$7.85         \$12.18         \$0.00 <td< td=""><td></td><td>06/03/2019</td><td>\$31.50</td><td>\$7.85</td><td>\$14.22</td><td>\$0.00</td><td>\$53.57</td></td<>		06/03/2019	\$31.50	\$7.85	\$14.22	\$0.00	\$53.57
LABORER: TREE REMOVER         06/03/2019         \$31.50         \$7.85         \$14.22         \$0.00         \$53.57           LABORERS - ZONE 3 (BUILDING & SITE)         12/02/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$54.38           This classification applies to all tree work associated with the removal of standing trees, and imming and removal of branches and limbs when the work is not done for a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice-LABORER"         \$53.82           LABORERS - ZONE 3 (BUILDING & SITE)         06/03/2019         \$31.75         \$7.85         \$14.22         \$0.00         \$54.63           For apprentice rates see "Apprentice- LABORER"         06/01/2019         \$31.75         \$7.85         \$12.18         \$0.00         \$51.78           LABORERS - ZONE 3 (HEAVY & HIGHWAY)         06/01/2019         \$31.75         \$7.85         \$12.18         \$0.00         \$52.57           06/01/2020         \$33.35         \$7.85         \$12.18         \$0.00         \$55.03           12/01/2020         \$34.16         \$7.85         \$12.18         \$0.00         \$55.03           12/01/2021         \$35.83         \$7.85         \$12.18         \$0.00         \$55.03           12/01/2021         \$35.83         \$7.85	LABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$32.31	\$7.85	\$14.22	\$0.00	\$54.38
LABORERS - ZONE 3 (BUILDING & SITE)       12/02/019       \$31.30       \$11.22       \$0.00       \$54.38         12/02/2019       \$32.31       \$7.85       \$14.22       \$0.00       \$54.38         This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for a utility company of the purpose of operation, maintenance or repair of utility company equipment. For apprentice- LABORER"       \$14.22       \$0.00       \$53.82         LABORERS - ZONE 3 (BUILDING & SITE)       06/03/2019       \$31.75       \$7.85       \$14.22       \$0.00       \$53.82         LABORERS - ZONE 3 (BUILDING & SITE)       12/02/2019       \$32.56       \$7.85       \$14.22       \$0.00       \$54.63         For apprentice- LABORER"         LABORERS - ZONE 3 (HEAVY & HIGHWAY)         LABORERS - ZONE 3 (HEAVY & HIGHWAY)       06/01/2019       \$31.75       \$7.85       \$12.18       \$0.00       \$55.37         LABORER - ZONE 3 (HEAVY & HIGHWAY)         LABORERS - ZONE 3 (HEAVY & HIGHWAY)       06/01/2020       \$33.35       \$7.85       \$12.18       \$0.00       \$55.33         LASER BEAM OPERATOR (HEAVY & HIGHWAY)         LABORERS - ZONE 3 (HEAVY & HIGHWAY)       06/01/2020       \$33.35       \$7.85       \$12.18       \$0.00	For apprentice rates see "Apprentice- LABORER"						
12/02/2019         \$32.31         \$7.85         \$14.22         \$0.00         \$54.38           This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"         \$14.22         \$0.00         \$53.82           LABORERS - ZONE 3 (BUILDING & SITE)         12/02/2019         \$32.56         \$7.85         \$14.22         \$0.00         \$54.63           For apprentice- rates see "Apprentice- LABORER"         12/02/2019         \$32.54         \$7.85         \$12.18         \$0.00         \$51.78           LABORERS - ZONE 3 (HEAVY & HIGHWAY)         06/01/2019         \$31.75         \$7.85         \$12.18         \$0.00         \$52.57           LABORERS - ZONE 3 (HEAVY & HIGHWAY)         06/01/2020         \$33.35         \$7.85         \$12.18         \$0.00         \$53.38           12/01/2020         \$34.16         \$7.85         \$12.18         \$0.00         \$55.03           12/01/2021         \$35.80         \$7.85         \$12.18         \$0.00         \$55.03           12/01/2021         \$35.83         \$7.85         \$12.18         \$0.00         \$55.86           For apprentice rates see "Apprentice- LABORER (Heavy and		06/03/2019	\$31.50	\$7.85	\$14.22	\$0.00	\$53.57
a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice- LABORER" LASER BEAM OPERATOR LABORERS - ZONE 3 (BUILDING & SITE) For apprentice- LABORER" LABORERS - ZONE 3 (BUILDING & SITE) For apprentice- LABORER" LABORERS - ZONE 3 (BUILDING & SITE) For apprentice- LABORER" LABORERS - ZONE 3 (HEAVY & HIGHWAY) LABORERS - ZONE 3 (HEAVY & HIGHWAY) ABORERS - ZONE 3				4			\$54.38
LABORERS - ZONE 3 (BUILDING & SITE)       331.73       37.83       31.122       30.00       335.82         For apprentice rates see "Apprentice- LABORER"       12/02/2019       \$32.56       \$7.85       \$14.22       \$0.00       \$54.63         LABORERS - ZONE 3 (HEAVY & HIGHWAY)       06/01/2019       \$31.75       \$7.85       \$12.18       \$0.00       \$51.78         LABORERS - ZONE 3 (HEAVY & HIGHWAY)       06/01/2019       \$33.35       \$7.85       \$12.18       \$0.00       \$52.57         06/01/2020       \$33.35       \$7.85       \$12.18       \$0.00       \$53.38         12/01/2020       \$33.35       \$7.85       \$12.18       \$0.00       \$54.19         06/01/2021       \$35.60       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.63         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.63         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.63         12/01/2021       \$35.77       \$10.75       \$18.87       \$0.00       \$64.79         BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE       08/01/2019       \$35.17       \$10.75       \$18.87 <td></td> <td></td> <td></td> <td></td> <td></td> <td>s not done for</td> <td></td>						s not done for	
For apprentice- LABORER"       12/02/2019       \$32.56       \$7.85       \$14.22       \$0.00       \$54.63         LASER BEAM OPERATOR (HEAVY & HIGHWAY)       06/01/2019       \$31.75       \$7.85       \$12.18       \$0.00       \$51.78         LABORERS - ZONE 3 (HEAVY & HIGHWAY)       06/01/2019       \$33.75       \$7.85       \$12.18       \$0.00       \$52.57         06/01/2020       \$33.35       \$7.85       \$12.18       \$0.00       \$53.38         12/01/2020       \$33.35       \$7.85       \$12.18       \$0.00       \$53.38         12/01/2020       \$33.416       \$7.85       \$12.18       \$0.00       \$55.03         06/01/2021       \$35.00       \$7.85       \$12.18       \$0.00       \$55.63         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.63         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.63         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.63         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.63         BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE       \$08/01/2019       \$35.17       \$10.75       \$18.87       \$0.00       \$66.41		06/03/2019	\$31.75	\$7.85	\$14.22	\$0.00	\$53.82
LASER BEAM OPERATOR (HEAVY & HIGHWAY)       06/01/2019       \$31.75       \$7.85       \$12.18       \$0.00       \$51.78         LABORERS - ZONE 3 (HEAVY & HIGHWAY)       12/01/2019       \$32.54       \$7.85       \$12.18       \$0.00       \$52.57         06/01/2020       \$33.35       \$7.85       \$12.18       \$0.00       \$53.38         12/01/2020       \$33.35       \$7.85       \$12.18       \$0.00       \$53.38         12/01/2020       \$34.16       \$7.85       \$12.18       \$0.00       \$55.03         06/01/2021       \$35.00       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.66         For apprentice- LABORER (Heavy and Highway)       08/01/2021       \$35.17       \$10.75       \$18.87       \$0.00       \$64.79         BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE       08/01/2020       \$35.67       \$10.75       \$18.87       \$0.00       \$65.29         08/01/2020       \$36.67       \$10.75       \$18.99       \$0.00	LABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$32.56	\$7.85	\$14.22	\$0.00	\$54.63
LABORERS - ZONE 3 (HEAVY & HIGHWAY)       12/01/2019       \$32.54       \$7.85       \$12.18       \$0.00       \$52.57         12/01/2020       \$33.35       \$7.85       \$12.18       \$0.00       \$53.38         12/01/2020       \$34.16       \$7.85       \$12.18       \$0.00       \$54.19         06/01/2021       \$35.00       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.00       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.86         For apprentice- LABORER (Heavy and Highway)         MARBLE & TILE FINISHERS         BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE       08/01/2019       \$35.17       \$10.75       \$18.87       \$0.00       \$64.79         02/01/2020       \$35.67       \$10.75       \$18.87       \$0.00       \$65.29       \$08/01/2020       \$36.67       \$10.75       \$18.99       \$0.00       \$66.41         02/01/2021       \$37.17       \$10.75       \$18.99       \$0.00       \$66.91       \$08/01/2021       \$38.17       \$10.75       \$18.99       \$0.00       \$66.91       \$08/01/2021       \$38.17       \$10.75       \$19.12       \$0.00							
12/01/2019       \$32.54       \$7.85       \$12.18       \$0.00       \$52.57         06/01/2020       \$33.35       \$7.85       \$12.18       \$0.00       \$53.38         12/01/2020       \$33.35       \$7.85       \$12.18       \$0.00       \$53.38         12/01/2020       \$34.16       \$7.85       \$12.18       \$0.00       \$54.19         06/01/2021       \$35.00       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.03         MARBLE & TILE FINISHERS       \$0.00       \$55.86       \$0.00       \$55.29         \$BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE       \$08/01/2019       \$35.17       \$10.75       \$18.87       \$0.00       \$64.79         \$02/01/2020       \$35.67       \$10.75       \$18.87       \$0.00       \$65.29       \$08/01/2020       \$36.67       \$10.75       \$18.99       \$0.00       \$66.41         \$02/01/2021       \$37.17       \$10.75       \$18.99       \$0.00       \$66.91       \$08/01/2021       \$38.17       \$10.75       \$19.12       \$0.00       \$68.04		06/01/2019	\$31.75	\$7.85	\$12.18	\$0.00	\$51.78
12/01/2020       \$34.16       \$7.85       \$12.18       \$0.00       \$54.19         06/01/2021       \$35.00       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.86         MARBLE & TILE FINISHERS         BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE       08/01/2019       \$35.17       \$10.75       \$18.87       \$0.00       \$65.29         08/01/2020       \$35.67       \$10.75       \$18.99       \$0.00       \$66.41         02/01/2021       \$37.17       \$10.75       \$18.99       \$0.00       \$66.91         02/01/2021       \$37.17       \$10.75       \$19.12       \$0.00       \$66.91         08/01/2021       \$37.17       \$10.75       \$19.12       \$0.00       \$66.91	LADOREKS - ZONE 5 (HEAVT & HIOHWAT)	12/01/2019	\$32.54	\$7.85	\$12.18	\$0.00	\$52.57
06/01/2021       \$35.00       \$7.85       \$12.18       \$0.00       \$55.03         12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.86         MARBLE & TILE FINISHERS         BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE       08/01/2019       \$35.17       \$10.75       \$18.87       \$0.00       \$66.479         02/01/2020       \$35.67       \$10.75       \$18.87       \$0.00       \$65.29         08/01/2020       \$36.67       \$10.75       \$18.99       \$0.00       \$66.41         02/01/2021       \$37.17       \$10.75       \$18.99       \$0.00       \$66.91         08/01/2021       \$37.17       \$10.75       \$18.99       \$0.00       \$66.91         08/01/2021       \$38.17       \$10.75       \$19.12       \$0.00       \$68.04		06/01/2020	\$33.35	\$7.85	\$12.18	\$0.00	\$53.38
For apprentice- LABORER (Heavy and Highway)       12/01/2021       \$35.83       \$7.85       \$12.18       \$0.00       \$55.86         MARBLE & TILE FINISHERS       08/01/2019       \$35.17       \$10.75       \$18.87       \$0.00       \$64.79         02/01/2020       \$35.67       \$10.75       \$18.87       \$0.00       \$65.29         08/01/2020       \$36.67       \$10.75       \$18.99       \$0.00       \$66.41         02/01/2021       \$37.17       \$10.75       \$18.99       \$0.00       \$66.91         08/01/2021       \$38.17       \$10.75       \$19.12       \$0.00       \$68.04		12/01/2020	\$34.16	\$7.85	\$12.18	\$0.00	\$54.19
For apprentice- LABORER (Heavy and Highway)         MARBLE & TILE FINISHERS       08/01/2019       \$35.17       \$10.75       \$18.87       \$0.00       \$64.79         D2/01/2020       \$35.67       \$10.75       \$18.87       \$0.00       \$65.29         08/01/2020       \$36.67       \$10.75       \$18.99       \$0.00       \$66.41         02/01/2021       \$37.17       \$10.75       \$18.99       \$0.00       \$66.91         08/01/2021       \$38.17       \$10.75       \$19.12       \$0.00       \$68.04		06/01/2021	\$35.00	\$7.85	\$12.18	\$0.00	\$55.03
MARBLE & TILE FINISHERS       08/01/2019       \$35.17       \$10.75       \$18.87       \$0.00       \$64.79         DerickLayers LOCAL 3 (SPR/PITT) - MARBLE & TILE       02/01/2020       \$35.67       \$10.75       \$18.87       \$0.00       \$65.29         08/01/2020       \$36.67       \$10.75       \$18.99       \$0.00       \$66.41         02/01/2021       \$37.17       \$10.75       \$18.99       \$0.00       \$66.91         08/01/2021       \$38.17       \$10.75       \$19.12       \$0.00       \$68.04		12/01/2021	\$35.83	\$7.85	\$12.18	\$0.00	\$55.86
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE       03/01/2019       \$35.17       \$10.75       \$10.75       \$0.00       \$65.29         02/01/2020       \$36.67       \$10.75       \$18.99       \$0.00       \$66.41         02/01/2021       \$37.17       \$10.75       \$18.99       \$0.00       \$66.91         08/01/2021       \$38.17       \$10.75       \$19.12       \$0.00       \$68.04	For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
02/01/2020       \$35.67       \$10.75       \$18.87       \$0.00       \$65.29         08/01/2020       \$36.67       \$10.75       \$18.99       \$0.00       \$66.41         02/01/2021       \$37.17       \$10.75       \$18.99       \$0.00       \$66.91         08/01/2021       \$38.17       \$10.75       \$19.12       \$0.00       \$68.04		08/01/2019	\$35.17	\$10.75	\$18.87	\$0.00	\$64.79
02/01/2021\$37.17\$10.75\$18.99\$0.00\$66.9108/01/2021\$38.17\$10.75\$19.12\$0.00\$68.04	BRICKLATERS LUCAL 3 (SPK/PTTT) - MARBLE & TILE	02/01/2020	\$35.67	\$10.75	\$18.87	\$0.00	\$65.29
08/01/2021 \$38.17 \$10.75 \$19.12 \$0.00 \$68.04		08/01/2020	\$36.67	\$10.75	\$18.99	\$0.00	\$66.41
		02/01/2021	\$37.17	\$10.75	\$18.99	\$0.00	\$66.91
02/01/2022 \$38.62 \$10.75 \$19.12 \$0.00 \$68.49		08/01/2021	\$38.17	\$10.75	\$19.12	\$0.00	\$68.04
		02/01/2022	\$38.62	\$10.75	\$19.12	\$0.00	\$68.49

Effect	ive Date -	08/01/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$17.59	\$10.75	\$18.87	\$0.00	\$47.21	
2	60		\$21.10	\$10.75	\$18.87	\$0.00	\$50.72	
3	70		\$24.62	\$10.75	\$18.87	\$0.00	\$54.24	
4	80		\$28.14	\$10.75	\$18.87	\$0.00	\$57.76	
5	90		\$31.65	\$10.75	\$18.87	\$0.00	\$61.27	

# Apprentice - MARBLE-TILE FINISHER-Local 3 Marble/Tile (Spr/Pitt)

#### Effective Date - 02/01/2020

Effecti	ive Date -	02/01/2020				Supplemental	
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	50		\$17.84	\$10.75	\$18.87	\$0.00	\$47.46
2	60		\$21.40	\$10.75	\$18.87	\$0.00	\$51.02
3	70		\$24.97	\$10.75	\$18.87	\$0.00	\$54.59
4	80		\$28.54	\$10.75	\$18.87	\$0.00	\$58.16
5	90		\$32.10	\$10.75	\$18.87	\$0.00	\$61.72
Notes:							
Appre	ntice to Jo	urneyworker Ratio:1:5					

#### MARBLE MASON/TILE LAYER(SP/PT)SeeBrick

BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

#### See "BRICK/STONE/ARTIFICIAL MASONRY(INCL.MASONRY WATERPROOFING)

MECH. SWEEPER OPERATOR (ON CONST. SITES)	06/01/2019	\$35.05	\$11.69	\$14.08	\$0.00	\$60.82
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$35.65	\$11.69	\$14.35	\$0.00	\$61.69
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
MECHANIC/WELDER/BOOM TRUCK OPERATING ENGINEERS LOCAL 98	06/01/2019	\$34.52	\$11.69	\$14.08	\$0.00	\$60.29
OFERATING ENGINEERS LOCAL 98	12/01/2019	\$35.12	\$11.69	\$14.35	\$0.00	\$61.16
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
MILLWRIGHT (Zone 3)	04/01/2019	\$37.11	\$9.90	\$18.50	\$0.00	\$65.51
MILLWRIGHTS LOCAL 1121 - Zone 3						

#### Apprentice - MILLWRIGHT - Local 1121 Zone 3

Effect	ive Date -	04/01/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	55		\$20.41	\$9.90	\$5.31	\$0.00	\$35.62	
2	65		\$24.12	\$9.90	\$15.13	\$0.00	\$49.15	
3	75		\$27.83	\$9.90	\$16.10	\$0.00	\$53.83	
4	85		\$31.54	\$9.90	\$17.06	\$0.00	\$58.50	

#### Notes:

Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5
Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
MORTAR MIXER	06/03/2019	\$31.75	\$7.85	\$14.22	\$0.00	\$53.82
LABORERS - ZONE 3 (BUILDING & SITE) For apprentice rates see "Apprentice- LABORER"	12/02/2019	\$32.56	\$7.85	\$14.22	\$0.00	\$54.63
OILER	06/01/2019	\$30.21	\$11.69	\$14.08	\$0.00	\$55.98
OPERATING ENGINEERS LOCAL 98 For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2019	\$30.81	\$11.69	\$14.35	\$0.00	\$56.85
OTHER POWER DRIVEN EQUIPMENT - CLASS VI OPERATING ENGINEERS LOCAL 98	06/01/2019	\$28.23	\$11.69	\$14.08	\$0.00	\$54.00
For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2019	\$28.83	\$11.69	\$14.35	\$0.00	\$54.87
PAINTER (BRIDGES/TANKS)	07/01/2019	\$50.66	\$8.20	\$21.45	\$0.00	\$80.31
PAINTERS LOCAL 35 - ZONE 3	01/01/2020	\$50.96	\$8.20	\$22.10	\$0.00	\$81.26
	07/01/2020	\$52.06	\$8.20	\$22.10	\$0.00	\$82.36
	01/01/2021	\$53.16	\$8.20	\$22.10	\$0.00	\$83.46

#### Apprentice - *PAINTER Local 35 - BRIDGES/TANKS* Effective Date - 07/01/2019

Effective Date - 07/01/2019 Supplemental								
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$25.33	\$8.20	\$0.00	\$0.00	\$33.53	
2	55		\$27.86	\$8.20	\$5.78	\$0.00	\$41.84	
3	60		\$30.40	\$8.20	\$6.30	\$0.00	\$44.90	
4	65		\$32.93	\$8.20	\$6.83	\$0.00	\$47.96	
5	70		\$35.46	\$8.20	\$18.30	\$0.00	\$61.96	
6	75		\$38.00	\$8.20	\$18.83	\$0.00	\$65.03	
7	80		\$40.53	\$8.20	\$19.35	\$0.00	\$68.08	
8	90		\$45.59	\$8.20	\$20.40	\$0.00	\$74.19	

<b>Effecti</b> Step	<b>ve Date -</b> 01/01/2020 percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
1	50	\$25.48	\$8.20	\$0.00	\$0.00	\$33.68
2	55	\$28.03	\$8.20	\$5.94	\$0.00	\$42.17
3	60	\$30.58	\$8.20	\$6.48	\$0.00	\$45.26
4	65	\$33.12	\$8.20	\$7.02	\$0.00	\$48.34
5	70	\$35.67	\$8.20	\$18.51	\$0.00	\$62.38
6	75	\$38.22	\$8.20	\$19.05	\$0.00	\$65.47
7	80	\$40.77	\$8.20	\$19.59	\$0.00	\$68.56
8	90	\$45.86	\$8.20	\$20.67	\$0.00	\$74.73
Notes:	Steps are 750 hrs.					
Appre	ntice to Journeyworker Ratio:1	:1				
PAINTER (SIGN, PICT PAINTERS LOCAL 35 - ZON	,	06/01/2013	3 \$25.	81 \$7.07	\$7.05	\$0.00 \$39.93

	Effecti	ve Date - 06/01/2013				Supplemental		
	Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	2
	1	50	\$12.91	\$7.07	\$0.00	\$0.00	\$19.98	3
	2	55	\$14.20	\$7.07	\$2.45	\$0.00	\$23.72	2
	3	60	\$15.49	\$7.07	\$2.45	\$0.00	\$25.01	
	4	65	\$16.78	\$7.07	\$2.45	\$0.00	\$26.30	)
	5	70	\$18.07	\$7.07	\$7.05	\$0.00	\$32.19	)
	6	75	\$19.36	\$7.07	\$7.05	\$0.00	\$33.48	3
	7	80	\$20.65	\$7.07	\$7.05	\$0.00	\$34.77	1
	8	85	\$21.94	\$7.07	\$7.05	\$0.00	\$36.06	Ď
	9	90	\$23.23	\$7.07	\$7.05	\$0.00	\$37.35	5
	Notes:	·						
		Steps are 4 mos.						
	Appre	ntice to Journeyworker Ratio:1:1						
		SANDBLAST, NEW) *	07/01/2019	\$34.03	\$8.20	\$17.55	\$0.00	\$59.78
		faces to be painted are new construction used. <i>PAINTERS LOCAL 35 - ZONE 3</i>	ion, 01/01/2020	\$34.33	\$8.20	\$18.20	\$0.00	\$60.73
TAB W Panti Tate	shan be	used.1 AINTERS LOCAL 33 - LONE 3	07/01/2020	\$35.43	\$8.20	\$18.20	\$0.00	\$61.83
			01/01/202	\$36.53	\$8.20	\$18.20	\$0.00	\$62.93

# Apprentice - PAINTER SIGN - Local 35 Zone 3

Effecti	ive Date -	07/01/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$17.02	\$8.20	\$0.00	\$0.00	\$25.22	
2	55		\$18.72	\$8.20	\$3.63	\$0.00	\$30.55	
3	60		\$20.42	\$8.20	\$3.96	\$0.00	\$32.58	
4	65		\$22.12	\$8.20	\$4.29	\$0.00	\$34.61	
5	70		\$23.82	\$8.20	\$15.57	\$0.00	\$47.59	
6	75		\$25.52	\$8.20	\$15.90	\$0.00	\$49.62	
7	80		\$27.22	\$8.20	\$16.23	\$0.00	\$51.65	
8	90		\$30.63	\$8.20	\$16.89	\$0.00	\$55.72	

Apprentice -	PAINTER Local 35 Zone 3 - Spray/Sandblast - New
	07/01/2010

#### **Effective Date -** 01/01/2020

Effecti	ive Date - 01/01/2020			Supplemental			
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rat	e
1	50	\$17.17	\$8.20	\$0.00	\$0.00	\$25.3	7
2	55	\$18.88	\$8.20	\$3.80	\$0.00	\$30.8	8
3	60	\$20.60	\$8.20	\$4.14	\$0.00	\$32.9	4
4	65	\$22.31	\$8.20	\$4.49	\$0.00	\$35.0	0
5	70	\$24.03	\$8.20	\$15.78	\$0.00	\$48.0	1
6	75	\$25.75	\$8.20	\$16.13	\$0.00	\$50.0	8
7	80	\$27.46	\$8.20	\$16.47	\$0.00	\$52.1	3
8	90	\$30.90	\$8.20	\$17.16	\$0.00	\$56.2	6
Notes:							
	Steps are 750 hrs.						
Appre	ntice to Journeyworker Ratio:1:1						
	SANDBLAST, REPAINT)	07/01/2019	\$31.35	\$8.20	\$17.55	\$0.00	\$57.10
PAINTERS LOCAL 35 - ZONI	E 3	01/01/2020	\$31.65	\$8.20	\$18.20	\$0.00	\$58.05
		07/01/2020	\$32.75	\$8.20	\$18.20	\$0.00	\$59.15
		01/01/202	\$33.85	\$8.20	\$18.20	\$0.00	\$60.25

Effect	ive Date -	07/01/2019				Supplemental	
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	50		\$15.68	\$8.20	\$0.00	\$0.00	\$23.88
2	55		\$17.24	\$8.20	\$3.63	\$0.00	\$29.07
3	60		\$18.81	\$8.20	\$3.96	\$0.00	\$30.97
4	65		\$20.38	\$8.20	\$4.29	\$0.00	\$32.87
5	70		\$21.95	\$8.20	\$15.57	\$0.00	\$45.72
6	75		\$23.51	\$8.20	\$15.90	\$0.00	\$47.61
7	80		\$25.08	\$8.20	\$16.23	\$0.00	\$49.51
8	90		\$28.22	\$8.20	\$16.89	\$0.00	\$53.31

Apprentice -	PAINTER Local 35 Zone 3 - Spray/Sandblast - Repaint
Effective Date	_ 07/01/2019

Effective Date - 01/0
-----------------------

Effecti	ive Date - 01/01/2020				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Ra	te
1	50	\$15.83	\$8.20	\$0.00	\$0.00	\$24.0	)3
2	55	\$17.41	\$8.20	\$3.80	\$0.00	\$29.4	11
3	60	\$18.99	\$8.20	\$4.14	\$0.00	\$31.3	33
4	65	\$20.57	\$8.20	\$4.49	\$0.00	\$33.2	26
5	70	\$22.16	\$8.20	\$15.78	\$0.00	\$46.1	4
6	75	\$23.74	\$8.20	\$16.13	\$0.00	\$48.0	)7
7	80	\$25.32	\$8.20	\$16.47	\$0.00	\$49.9	)9
8	90	\$28.49	\$8.20	\$17.16	\$0.00	\$53.8	35
Notes:							1 
	Steps are 750 hrs.						
Appre	ntice to Journeyworker Ratio:1:1						-
PAINTER / TAPER (B		07/01/2019	\$32.63	\$8.20	\$17.55	\$0.00	\$58.38
	faces to be painted are new construction e used.PAINTERS LOCAL 35 - ZONE 3	n, 01/01/2020	\$32.93	\$8.20	\$18.20	\$0.00	\$59.33
THE W paint late shall be	, used. FAINTERS LOCAL 55 - ZONE 5	07/01/2020	\$34.03	\$8.20	\$18.20	\$0.00	\$60.43
		01/01/2021	\$35.13	\$8.20	\$18.20	\$0.00	\$61.53

. . . . . . . . . . . . . . . . . .

Effecti	ve Date -	07/01/2019				Supplemental	
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	50		\$16.32	\$8.20	\$0.00	\$0.00	\$24.52
2	55		\$17.95	\$8.20	\$3.63	\$0.00	\$29.78
3	60		\$19.58	\$8.20	\$3.96	\$0.00	\$31.74
4	65		\$21.21	\$8.20	\$4.29	\$0.00	\$33.70
5	70		\$22.84	\$8.20	\$15.57	\$0.00	\$46.61
6	75		\$24.47	\$8.20	\$15.90	\$0.00	\$48.57
7	80		\$26.10	\$8.20	\$16.23	\$0.00	\$50.53
8	90		\$29.37	\$8.20	\$16.89	\$0.00	\$54.46

## Apprentice - PAINTER - Local 35 Zone 3 - BRUSH NEW

#### **Effective Date -** 01/01/2020

	Effecti	<b>ve Date -</b> 01/01/2020				Supplemental		
	Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
	1	50	\$16.47	\$8.20	\$0.00	\$0.00	\$24.67	
	2	55	\$18.11	\$8.20	\$3.80	\$0.00	\$30.11	
	3	60	\$19.76	\$8.20	\$4.14	\$0.00	\$32.10	
	4	65	\$21.40	\$8.20	\$4.49	\$0.00	\$34.09	
	5	70	\$23.05	\$8.20	\$15.78	\$0.00	\$47.03	
	6	75	\$24.70	\$8.20	\$16.13	\$0.00	\$49.03	
	7	80	\$26.34	\$8.20	\$16.47	\$0.00	\$51.01	
	8	90	\$29.64	\$8.20	\$17.16	\$0.00	\$55.00	
	Notes:							
		Steps are 750 hrs.						
	Appre	ntice to Journeyworker Ratio:1:1	·					
		RUSH, REPAINT)	07/01/2019	9 \$29.95	5 \$8.20	\$17.55	\$0.00	\$55.70
PAINTERS LOCAL	2 35 - ZONI	E 3	01/01/2020	\$30.25	\$8.20	\$18.20	\$0.00	\$56.65
			07/01/2020	\$31.35	\$8.20	\$18.20	\$0.00	\$57.75

01/01/2021

\$32.45

\$8.20

\$18.20

\$0.00

\$58.85

Effect	tive Date -	07/01/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$14.98	\$8.20	\$0.00	\$0.00	\$23.18	
2	55		\$16.47	\$8.20	\$3.63	\$0.00	\$28.30	
3	60		\$17.97	\$8.20	\$3.96	\$0.00	\$30.13	
4	65		\$19.47	\$8.20	\$4.29	\$0.00	\$31.96	
5	70		\$20.97	\$8.20	\$15.57	\$0.00	\$44.74	
6	75		\$22.46	\$8.20	\$15.90	\$0.00	\$46.56	
7	80		\$23.96	\$8.20	\$16.23	\$0.00	\$48.39	
8	90		\$26.96	\$8.20	\$16.89	\$0.00	\$52.05	

Apprentice -	PAINTER Local 35 Zone 3 - BRUSH REPAINT

Effective Date -	01/01/2020
------------------	------------

E	ffective	<b>Date -</b> 01/01/2020				Supplemental		
SI	tep p	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Ra	ite
1	:	50	\$15.13	\$8.20	\$0.00	\$0.00	\$23.3	33
2		55	\$16.64	\$8.20	\$3.80	\$0.00	\$28.0	54
3		60	\$18.15	\$8.20	\$4.14	\$0.00	\$30.4	49
4	·	65	\$19.66	\$8.20	\$4.49	\$0.00	\$32.3	35
5	,	70	\$21.18	\$8.20	\$15.78	\$0.00	\$45.1	16
6	,	75	\$22.69	\$8.20	\$16.13	\$0.00	\$47.0	02
7		80	\$24.20	\$8.20	\$16.47	\$0.00	\$48.8	87
8		90	\$27.23	\$8.20	\$17.16	\$0.00	\$52.5	59
N	otes:							- 
	S	teps are 750 hrs.						
A	pprenti	ce to Journeyworker Ratio:1:1						_
	PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)			\$31.50	\$7.85	\$12.18	\$0.00	\$51.53
LABORERS - ZONE 3 (	HEAVY &	z HIGHWAY)	12/01/2019	\$32.29	\$7.85	\$12.18	\$0.00	\$52.32
			06/01/2020	\$33.10	\$7.85	\$12.18	\$0.00	\$53.13
			12/01/2020	\$33.91	\$7.85	\$12.18	\$0.00	\$53.94
			06/01/2021	\$34.75	\$7.85	\$12.18	\$0.00	\$54.78
For apprentice rate	s see "An	prentice- LABORER (Heavy and Highway)	12/01/2021	\$35.58	\$7.85	\$12.18	\$0.00	\$55.61
PANEL & PICKU			08/01/2019	\$34.08	\$12.41	\$12.70	\$0.00	\$59.19
TEAMSTERS JOINT CO	OUNCIL I	NO. 10 ZONE B	12/01/2019			\$13.72	\$0.00	\$60.21
			06/01/2020			\$13.72	\$0.00	\$61.11
			08/01/2020			\$13.72	\$0.00	\$61.61
			12/01/2020			\$14.82	\$0.00	\$62.71
			06/01/2021			\$14.82	\$0.00	\$63.51
			08/01/2021			\$14.82	\$0.00	\$64.01
			12/01/2021			\$16.01	\$0.00	\$65.20
PIER AND DOCK DECK)	CONS	TRUCTOR (UNDERPINNING AN	D 08/01/2019			\$21.15	\$0.00	\$74.84
PILE DRIVER LOCAL		3) prentice- PILE DRIVER"						

**Issue Date:** 09/04/2019

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
PILE DRIVER PILE DRIVER LOCAL 56 (ZONE 3)	08/01/2019	\$43.79	\$9.90	\$21.15	\$0.00	\$74.84

Apprentice - <i>PILE DRIVER - Loca</i> Effective Date - 08/01/2019 Step percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Ra	te
1 0	\$0.00	\$0.00	\$0.00	\$0.00	\$0.0	0
<b>Notes:</b> Apprentice wages shall be no (Same as set in Zone 1) 1\$54.34/2\$58.99/3\$63.65/4\$	less than the following Steps;	\$72.96				
Apprentice to Journeyworker Ratio	0:1:5					
PIPELAYER	06/03/2019	\$31.75	\$7.85	\$14.22	\$0.00	\$53.82
LABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$32.56	\$7.85	\$14.22	\$0.00	\$54.63
For apprentice rates see "Apprentice- LABORER"						
PIPELAYER (HEAVY & HIGHWAY)	06/01/2019	\$31.75	\$7.85	\$12.18	\$0.00	\$51.78
ABORERS - ZONE 3 (HEAVY & HIGHWAY)	12/01/2019	\$32.54	\$7.85	\$12.18	\$0.00	\$52.57
	06/01/2020	\$33.35	\$7.85	\$12.18	\$0.00	\$53.38
	12/01/2020	\$34.16	\$7.85	\$12.18	\$0.00	\$54.19
	06/01/2021	\$35.00	\$7.85	\$12.18	\$0.00	\$55.03
	12/01/2021	\$35.83	\$7.85	\$12.18	\$0.00	\$55.86
For apprentice rates see "Apprentice- LABORER (Heavy and I	Highway)					
PLUMBER & PIPEFITTER PLUMBERS & PIPEFITTERS LOCAL 104	03/17/2019	\$40.21	\$8.75	\$16.35	\$0.00	\$65.31

## Apprentice - PLUMBER/PIPEFITTER - Local 104

Step	ive Date - 03/17/2019 percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
	*					
1	45	\$18.09	\$8.75	\$9.60	\$0.00	\$36.44
2	50	\$20.11	\$8.75	\$9.60	\$0.00	\$38.46
3	55	\$22.12	\$8.75	\$9.60	\$0.00	\$40.47
4	60	\$24.13	\$8.75	\$9.60	\$0.00	\$42.48
5	65	\$26.14	\$8.75	\$9.60	\$0.00	\$44.49
6	70	\$28.15	\$8.75	\$9.60	\$0.00	\$46.50
7	75	\$30.16	\$8.75	\$9.60	\$0.00	\$48.51
8	80	\$32.17	\$8.75	\$9.60	\$0.00	\$50.52
9	80	\$32.17	\$8.75	\$16.35	\$0.00	\$57.27
10	80	\$32.17	\$8.75	\$16.35	\$0.00	\$57.27
Notes	**1:1,2:5,3:9,4:12					
Appre	ntice to Journeyworker Ratio	• * * •				
MATIC CONTR		03/17/2019	\$40.2	21 \$8.75	\$16.35 \$	\$0.00 \$65.3

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
PNEUMATIC DRILL/TOOL OPERATOR (HEAVY &	06/01/2019	\$31.75	\$7.85	\$12.18	\$0.00	\$51.78
HIGHWAY) LABORERS - ZONE 3 (HEAVY & HIGHWAY)	12/01/2019	\$32.54	\$7.85	\$12.18	\$0.00	\$52.57
	06/01/2020	\$33.35	\$7.85	\$12.18	\$0.00	\$53.38
	12/01/2020	\$34.16	\$7.85	\$12.18	\$0.00	\$54.19
	06/01/2021	\$35.00	\$7.85	\$12.18	\$0.00	\$55.03
	12/01/2021	\$35.83	\$7.85	\$12.18	\$0.00	\$55.86
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
POWDERMAN & BLASTER LABORERS - ZONE 3 (BUILDING & SITE)	06/03/2019	\$32.50	\$7.85	\$14.22	\$0.00	\$54.57
	12/02/2019	\$33.31	\$7.85	\$14.22	\$0.00	\$55.38
For apprentice rates see "Apprentice- LABORER"						
POWDERMAN & BLASTER (HEAVY & HIGHWAY) LABORERS - ZONE 3 (HEAVY & HIGHWAY)	06/01/2019	\$32.50	\$7.85	\$12.18	\$0.00	\$52.53
	12/01/2019	\$33.29	\$7.85	\$12.18	\$0.00	\$53.32
	06/01/2020	\$34.10	\$7.85	\$12.18	\$0.00	\$54.13
	12/01/2020	\$34.91	\$7.85	\$12.18	\$0.00	\$54.94
	06/01/2021	\$35.75	\$7.85	\$12.18	\$0.00	\$55.78
	12/01/2021	\$36.58	\$7.85	\$12.18	\$0.00	\$56.61
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
PUMP OPERATOR (CONCRETE) OPERATING ENGINEERS LOCAL 98	06/01/2019	\$35.05	\$11.69	\$14.08	\$0.00	\$60.82
	12/01/2019	\$35.65	\$11.69	\$14.35	\$0.00	\$61.69
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
PUMP OPERATOR (DEWATERING, OTHER) OPERATING ENGINEERS LOCAL 98	06/01/2019	\$34.52	\$11.69	\$14.08	\$0.00	\$60.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2019	\$35.12	\$11.69	\$14.35	\$0.00	\$61.16
READY-MIX CONCRETE DRIVER	05/01/2017	¢20.54	¢10.57	¢0.20	¢0.00	#20.50
TEAMSTERS 404 - Construction Service (Northampton)	05/01/2016	\$20.54	\$10.57	\$8.39	\$0.00	\$39.50
RIDE-ON MOTORIZED BUGGY OPERATOR	06/03/2019	\$31.75	\$7.85	\$14.22	\$0.00	\$53.82
LABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$32.56	\$7.85	\$14.22	\$0.00	\$54.63
For apprentice rates see "Apprentice- LABORER"						
ROLLER OPERATOR	06/01/2019	\$33.91	\$11.69	\$14.08	\$0.00	\$59.68
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$34.51	\$11.69	\$14.35	\$0.00	\$60.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
ROOFER (Coal tar pitch) ROOFERS LOCAL 248	07/16/2019	\$32.66	\$10.05	\$16.20	\$0.00	\$58.91
For apprentice rates see "Apprentice- ROOFER"						
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) ROOFERS LOCAL 248	07/16/2019	\$32.16	\$10.05	\$15.70	\$0.00	\$57.91

E	Apprent Effective	ice - ROOFER - Local 248 • Date - 07/16/2019				Supplemental		
		percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
	1	60	\$19.30	\$10.05	\$0.00	\$0.00	\$29.35	
2	2	65	\$20.90	\$10.05	\$15.70	\$0.00	\$46.65	
3	3	70	\$22.51	\$10.05	\$15.70	\$0.00	\$48.26	
4	4	75	\$24.12	\$10.05	\$15.70	\$0.00	\$49.87	
5	5	80	\$25.73	\$10.05	\$15.70	\$0.00	\$51.48	
6	6	85	\$27.34	\$10.05	\$15.70	\$0.00	\$53.09	
7	7	90	\$28.94	\$10.05	\$15.70	\$0.00	\$54.69	
8	8	95	\$30.55	\$10.05	\$15.70	\$0.00	\$56.30	
	Apprent	Steps are 750 hrs.Roofer(Tear Off)						
ROOFER SLATE ROOFERS LOCAL 248		/ PRECAST CONCRETE	07/16/2019	9 \$32.66	\$10.05	\$16.20	\$0.00	\$58.91
For apprentice rate	es see "Aj	oprentice- ROOFER"						
		P						
SCRAPER		·	06/01/2019	9 \$34.52	\$11.69	\$14.08	\$0.00	\$60.29
PERATING ENGINE		·	06/01/2019 12/01/2019			\$14.08 \$14.35	\$0.00 \$0.00	\$60.29 \$61.16
DPERATING ENGINE	es see "Aj	AL 98		9 \$35.12	\$11.69			
For apprentice rate ELF-POWERED TAMPERS)	Tes see "Aj D ROLL	AL 98 pprentice- OPERATING ENGINEERS" ERS AND COMPACTORS	12/01/2019	9 \$35.12 9 \$33.91	\$11.69 \$11.69	\$14.35	\$0.00	\$61.16
FOR APPERATING ENGINE For apprentice rate SELF-POWERED TAMPERS) OPERATING ENGINE For apprentice rate	es see "Aj D ROLL CERS LOC tes see "Aj	AL 98 pprentice- OPERATING ENGINEERS" ERS AND COMPACTORS AL 98 pprentice- OPERATING ENGINEERS"	12/01/2019 06/01/2019 12/01/2019	9 \$35.12 9 \$33.91 9 \$34.51	\$11.69 \$11.69 \$11.69	\$14.35 \$14.08 \$14.35	\$0.00 \$0.00	\$61.16 \$59.68 \$60.55
For apprentice rate For apprentice rate EELF-POWERED TAMPERS) DPERATING ENGINE For apprentice rate EELF-PROPELLE	Ees see "Ap D ROLL CERS LOC Tes see "Ap ED POV	AL 98 pprentice- OPERATING ENGINEERS" ERS AND COMPACTORS AL 98 pprentice- OPERATING ENGINEERS" VER BROOM	06/01/2019	9 \$35.12 9 \$33.91 9 \$34.51 9 \$31.29	\$11.69 \$11.69 \$11.69 \$11.69 \$11.69	\$14.35 \$14.08	\$0.00 \$0.00 \$0.00	\$61.16 \$59.68
For apprentice rate For apprentice rate ELF-POWERED TAMPERS) DPERATING ENGINEL For apprentice rate EELF-PROPELLE DPERATING ENGINEL For apprentice rate	es see "Aj D ROLL EERS LOC ED POV EERS LOC es see "Aj	AL 98 pprentice- OPERATING ENGINEERS" ERS AND COMPACTORS AL 98 pprentice- OPERATING ENGINEERS" VER BROOM AL 98 pprentice- OPERATING ENGINEERS"	12/01/2019 06/01/2019 12/01/2019 06/01/2019	9 \$35.12 9 \$33.91 9 \$34.51 9 \$31.29	\$11.69 \$11.69 \$11.69 \$11.69 \$11.69	\$14.35 \$14.08 \$14.35 \$14.08	\$0.00 \$0.00 \$0.00 \$0.00	\$61.16 \$59.68 \$60.55 \$57.06
For apprentice rate For apprentice rate SELF-POWERED TAMPERS) <i>PPERATING ENGINEL</i> For apprentice rate SELF-PROPELLE <i>DPERATING ENGINEL</i>	es see "Aj D ROLL EERS LOC es see "Aj ED POV EERS LOC es see "Aj WORKE	AL 98 oprentice- OPERATING ENGINEERS" ERS AND COMPACTORS AL 98 oprentice- OPERATING ENGINEERS" VER BROOM AL 98 oprentice- OPERATING ENGINEERS" R	12/01/2019 06/01/2019 12/01/2019 06/01/2019	9       \$35.12         9       \$33.91         9       \$34.51         9       \$31.29         9       \$31.89	\$11.69 \$11.69 \$11.69 \$11.69 \$11.69 \$11.69	\$14.35 \$14.08 \$14.35 \$14.08	\$0.00 \$0.00 \$0.00 \$0.00	\$61.16 \$59.68 \$60.55 \$57.06

. . . . . . . . . . . . . . . . . .

- - - - - - - - - - - - -

Supplemental

Effect	ive Date -	07/01/2019				Supplemental	
Step	percent		Apprentice Base Wage	e Health	Pension	Unemployment	Total Rate
1	45		\$16.08	\$6.21	\$4.67	\$0.00	\$26.96
2	50		\$17.87	\$6.55	\$5.19	\$0.00	\$29.61
3	55		\$19.66	\$6.88	\$9.33	\$1.08	\$36.95
4	60		\$21.44	\$7.22	\$9.33	\$1.14	\$39.13
5	65		\$23.23	\$7.55	\$9.33	\$1.20	\$41.31
6	70		\$25.02	\$7.88	\$9.33	\$1.27	\$43.50
7	75		\$26.81	\$8.22	\$9.33	\$1.33	\$45.69
8	80		\$28.59	\$9.30	\$15.18	\$1.59	\$54.66
9	85		\$30.38	\$9.64	\$15.18	\$1.66	\$56.86
10	90		\$32.17	\$9.98	\$15.18	\$1.72	\$59.05

## Apprentice - SHEET METAL WORKER - Local 63

Effect	ive Date -	01/01/2020
Step	percent	

Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	45	\$16.65	\$6.21	\$4.67	\$0.00	\$27.53
2	50	\$18.50	\$6.55	\$5.19	\$0.00	\$30.24
3	55	\$20.34	\$6.88	\$9.33	\$1.08	\$37.63
4	60	\$22.19	\$7.22	\$9.33	\$1.14	\$39.88
5	65	\$24.04	\$7.55	\$9.33	\$1.20	\$42.12
6	70	\$25.89	\$7.88	\$9.33	\$1.27	\$44.37
7	75	\$27.74	\$8.22	\$9.33	\$1.33	\$46.62
8	80	\$29.59	\$9.30	\$15.18	\$1.59	\$55.66
9	85	\$31.44	\$9.64	\$15.18	\$1.66	\$57.92
10	90	\$33.29	\$9.98	\$15.18	\$1.72	\$60.17

### Apprentice to Journeyworker Ratio:1:3

SPECIALIZED EARTH MOVING EQUIP < 35 TONS	
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	

08/01/2019	\$34.54	\$12.41	\$12.70	\$0.00	\$59.65
12/01/2019	\$34.54	\$12.41	\$13.72	\$0.00	\$60.67
06/01/2020	\$35.44	\$12.41	\$13.72	\$0.00	\$61.57
08/01/2020	\$35.44	\$12.91	\$13.72	\$0.00	\$62.07
12/01/2020	\$35.44	\$12.91	\$14.82	\$0.00	\$63.17
06/01/2021	\$36.24	\$12.91	\$14.82	\$0.00	\$63.97
08/01/2021	\$36.24	\$13.41	\$14.82	\$0.00	\$64.47
12/01/2021	\$36.24	\$13.41	\$16.01	\$0.00	\$65.66

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
SPECIALIZED EARTH MOVING EQUIP > 35 TONS	08/01/2019	\$34.83	\$12.41	\$12.70	\$0.00	\$59.94
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2019	\$34.83	\$12.41	\$13.72	\$0.00	\$60.96
	06/01/2020	\$35.73	\$12.41	\$13.72	\$0.00	\$61.86
	08/01/2020	\$35.73	\$12.91	\$13.72	\$0.00	\$62.36
	12/01/2020	\$35.73	\$12.91	\$14.82	\$0.00	\$63.46
	06/01/2021	\$36.53	\$12.91	\$14.82	\$0.00	\$64.26
	08/01/2021	\$36.53	\$13.41	\$14.82	\$0.00	\$64.76
	12/01/2021	\$36.53	\$13.41	\$16.01	\$0.00	\$65.95
SPRINKLER FITTER SPRINKLER FITTERS LOCAL 669	01/01/2019	\$41.51	\$10.02	\$13.08	\$0.00	\$64.61

Effect	ive Date - 01/01/2019				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	45	\$18.68	\$7.75	\$0.00	\$0.00	\$26.43	
2	50	\$20.76	\$7.75	\$0.00	\$0.00	\$28.51	
3	55	\$22.83	\$10.02	\$7.25	\$0.00	\$40.10	
4	60	\$24.91	\$10.02	\$7.25	\$0.00	\$42.18	
5	65	\$26.98	\$10.02	\$7.50	\$0.00	\$44.50	
6	70	\$29.06	\$10.02	\$7.50	\$0.00	\$46.58	
7	75	\$31.13	\$10.02	\$7.50	\$0.00	\$48.65	
8	80	\$33.21	\$10.02	\$7.50	\$0.00	\$50.73	
9	85	\$35.28	\$10.02	\$7.50	\$0.00	\$52.80	
10	90	\$37.36	\$10.02	\$7.50	\$0.00	\$54.88	
Notes							
	entice to Journeyworker Ra						
ELECOMMUNICAT		06/30/2019	\$42.66	\$10.75	\$12.33	\$0.00	\$65.74
LECTRICIANS LOCAL 7		12/29/2019	\$43.41	\$11.00	\$12.60	\$0.00	\$67.01

## Apprentice - SPRINKLER FITTER - Local 669

\_\_\_\_\_

<b>Effective Date -</b> 06/30/2019				Supplemental		
Step percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1 40	\$17.06	\$5.85	\$0.51	\$0.00	\$23.42	
2 45	\$19.20	\$5.85	\$0.58	\$0.00	\$25.63	
3 50	\$21.33	\$10.75	\$6.94	\$0.00	\$39.02	
4 55	\$23.46	\$10.75	\$7.00	\$0.00	\$41.21	
5 65	\$27.73	\$10.75	\$8.13	\$0.00	\$46.61	
6 70	\$29.86	\$10.75	\$9.20	\$0.00	\$49.81	
Notes:						
Steps are 800 hours						
Apprentice to Journeyworker Ratio:1:1						
TERRAZZO FINISHERS	08/01/2019	9 \$53.34	\$10.75	\$21.30	\$0.00	\$85.39
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE	02/01/2020	\$53.98	\$10.75	\$21.30	\$0.00	\$86.03
	08/01/2020	\$55.33	\$10.75	\$21.45	\$0.00	\$87.53
	02/01/202	\$55.97	\$10.75	\$21.45	\$0.00	\$88.17
	08/01/202	\$57.37	\$10.75	\$21.61	\$0.00	\$89.73
	02/01/2022	2 \$57.96	\$10.75	\$21.61	\$0.00	\$90.32

Apprentice -	TELECOMMUNICATION TECHNICIAN - Local 7
--------------	--

#### Apprentice - TERRAZZO FINISHER-Local 3 Marble/Tile (Spr/Ptt)

Effecti	ve Date -	08/01/2019		Supplemental				
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$26.67	\$10.75	\$21.30	\$0.00	\$58.72	
2	60		\$32.00	\$10.75	\$21.30	\$0.00	\$64.05	
3	70		\$37.34	\$10.75	\$21.30	\$0.00	\$69.39	
4	80		\$42.67	\$10.75	\$21.30	\$0.00	\$74.72	
5	90		\$48.01	\$10.75	\$21.30	\$0.00	\$80.06	

Step	percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
1	50	\$26.99	\$10.75	\$21.30	\$0.00	\$59.04
2	60	\$32.39	\$10.75	\$21.30	\$0.00	\$64.44
3	70	\$37.79	\$10.75	\$21.30	\$0.00	\$69.84
4	80	\$43.18	\$10.75	\$21.30	\$0.00	\$75.23
5	90	\$48.58	\$10.75	\$21.30	\$0.00	\$80.63

Apprentice to Journeyworker Ratio:1:5

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
TERRAZZO MECHANIC	08/01/2019	\$54.42	\$10.75	\$21.30	\$0.00	\$86.47
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE	02/01/2020	\$55.05	\$10.75	\$21.30	\$0.00	\$87.10
	08/01/2020	\$56.40	\$10.75	\$21.45	\$0.00	\$88.60
	02/01/2021	\$57.04	\$10.75	\$21.45	\$0.00	\$89.24
	08/01/2021	\$58.44	\$10.75	\$21.61	\$0.00	\$90.80
	02/01/2022	\$59.01	\$10.75	\$21.61	\$0.00	\$91.37

### Apprentice - TERRAZZO MECH - Local 3 Marble/Tile (Spr/Pitt)

I. I.								
Effective Date -		08/01/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$27.21	\$10.75	\$21.30	\$0.00	\$59.26	
2	60		\$32.65	\$10.75	\$21.30	\$0.00	\$64.70	
3	70		\$38.09	\$10.75	\$21.30	\$0.00	\$70.14	
4	80		\$43.54	\$10.75	\$21.30	\$0.00	\$75.59	
5	90		\$48.98	\$10.75	\$21.30	\$0.00	\$81.03	

Effective Date -		02/01/2020				Supplemental	
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	50		\$27.53	\$10.75	\$21.30	\$0.00	\$59.58
2	60		\$33.03	\$10.75	\$21.30	\$0.00	\$65.08
3	70		\$38.54	\$10.75	\$21.30	\$0.00	\$70.59
4	80		\$44.04	\$10.75	\$21.30	\$0.00	\$76.09
5	90		\$49.55	\$10.75	\$21.30	\$0.00	\$81.60

Notes:

### Apprentice to Journeyworker Ratio:1:5

TEST BORING DRILLER	06/01/2019	\$40.50	\$7.85	\$16.05	\$0.00	\$64.40
LABORERS - FOUNDATION AND MARINE	12/01/2019	\$41.50	\$7.85	\$16.05	\$0.00	\$65.40
	06/01/2020	\$42.49	\$7.85	\$16.05	\$0.00	\$66.39
	12/01/2020	\$43.47	\$7.85	\$16.05	\$0.00	\$67.37
	06/01/2021	\$44.49	\$7.85	\$16.05	\$0.00	\$68.39
	12/01/2021	\$45.50	\$7.85	\$16.05	\$0.00	\$69.40
For apprentice rates see "Apprentice- LABORER"						
TEST BORING DRILLER HELPER	06/01/2019	\$39.22	\$7.85	\$16.05	\$0.00	\$63.12
LABORERS - FOUNDATION AND MARINE	12/01/2019	\$40.22	\$7.85	\$16.05	\$0.00	\$64.12
	06/01/2020	\$41.21	\$7.85	\$16.05	\$0.00	\$65.11
	12/01/2020	\$42.19	\$7.85	\$16.05	\$0.00	\$66.09
	06/01/2021	\$43.21	\$7.85	\$16.05	\$0.00	\$67.11
	12/01/2021	\$44.22	\$7.85	\$16.05	\$0.00	\$68.12

For apprentice rates see "Apprentice- LABORER"

. . . . . . . . . . . . . . . . . .

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
TEST BORING LABORER	06/01/2019	\$39.10	\$7.85	\$16.05	\$0.00	\$63.00
ABORERS - FOUNDATION AND MARINE	12/01/2019	\$40.10	\$7.85	\$16.05	\$0.00	\$64.00
	06/01/2020	\$41.09	\$7.85	\$16.05	\$0.00	\$64.99
	12/01/2020	\$42.07	\$7.85	\$16.05	\$0.00	\$65.97
	06/01/2021	\$43.09	\$7.85	\$16.05	\$0.00	\$66.99
For apprentice rates see "Apprentice- LABORER"	12/01/2021	\$44.10	\$7.85	\$16.05	\$0.00	\$68.00
TRACTORS	06/01/2019	\$33.91	\$11.69	\$14.08	\$0.00	\$59.68
DPERATING ENGINEERS LOCAL 98	12/01/2019	\$34.51	\$11.69	\$14.35	\$0.00	\$60.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
TRAILERS FOR EARTH MOVING EQUIPMENT	08/01/2019	\$35.12	\$12.41	\$12.70	\$0.00	\$60.23
EAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2019	\$35.12	\$12.41	\$13.72	\$0.00	\$61.25
	06/01/2020	\$36.02	\$12.41	\$13.72	\$0.00	\$62.15
	08/01/2020	\$36.02	\$12.91	\$13.72	\$0.00	\$62.65
	12/01/2020	\$36.02	\$12.91	\$14.82	\$0.00	\$63.75
	06/01/2021	\$36.82	\$12.91	\$14.82	\$0.00	\$64.55
	08/01/2021	\$36.82	\$13.41	\$14.82	\$0.00	\$65.05
	12/01/2021	\$36.82	\$13.41	\$16.01	\$0.00	\$66.24
FUNNEL WORK - COMPRESSED AIR	06/01/2019	\$51.38	\$7.85	\$16.45	\$0.00	\$75.68
LABORERS (COMPRESSED AIR)	12/01/2019	\$52.38	\$7.85	\$16.45	\$0.00	\$76.68
	06/01/2020	\$53.37	\$7.85	\$16.45	\$0.00	\$77.67
	12/01/2020	\$54.35	\$7.85	\$16.45	\$0.00	\$78.65
	06/01/2021	\$55.37	\$7.85	\$16.45	\$0.00	\$79.67
	12/01/2021	\$56.38	\$7.85	\$16.45	\$0.00	\$80.68
For apprentice rates see "Apprentice- LABORER"	12,01,2021	\$20.20	ψ <i>1</i> .00		<i>Q</i> 0.000	\$00.00
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)	06/01/2019	\$53.38	\$7.85	\$16.45	\$0.00	\$77.68
LABORERS (COMPRESSED AIR)	12/01/2019	\$54.38	\$7.85	\$16.45	\$0.00	\$78.68
	06/01/2020	\$55.37	\$7.85	\$16.45	\$0.00	\$79.67
	12/01/2020	\$56.35	\$7.85	\$16.45	\$0.00	\$80.65
	06/01/2021	\$57.37	\$7.85	\$16.45	\$0.00	\$81.67
	12/01/2021	\$58.38	\$7.85	\$16.45	\$0.00	\$82.68
For apprentice rates see "Apprentice- LABORER"						
FUNNEL WORK - FREE AIR	06/01/2019	\$43.45	\$7.85	\$16.45	\$0.00	\$67.75
LABORERS (FREE AIR TUNNEL)	12/01/2019	\$44.45	\$7.85	\$16.45	\$0.00	\$68.75
	06/01/2020	\$45.44	\$7.85	\$16.45	\$0.00	\$69.74
	12/01/2020	\$46.42	\$7.85	\$16.45	\$0.00	\$70.72
	06/01/2021	\$47.44	\$7.85	\$16.45	\$0.00	\$71.74
	12/01/2021	\$48.45	\$7.85	\$16.45	\$0.00	\$72.75
For apprentice rates see "Apprentice- LABORER"						
FUNNEL WORK - FREE AIR (HAZ. WASTE)	06/01/2019	\$45.45	\$7.85	\$16.45	\$0.00	\$69.75
ABORERS (FREE AIR TUNNEL)	12/01/2019	\$46.45	\$7.85	\$16.45	\$0.00	\$70.75
	06/01/2020	\$47.44	\$7.85	\$16.45	\$0.00	\$71.74
	12/01/2020	\$48.42	\$7.85	\$16.45	\$0.00	\$72.72
	06/01/2021	\$49.44	\$7.85	\$16.45	\$0.00	\$73.74
	12/01/2021	\$50.45	\$7.85	\$16.45	\$0.00	\$74.75
For apprentice rates see "Apprentice- LABORER"						

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
VAC-HAUL	08/01/2019	\$34.54	\$12.41	\$12.70	\$0.00	\$59.65
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2019	\$34.54	\$12.41	\$13.72	\$0.00	\$60.67
	06/01/2020	\$35.44	\$12.41	\$13.72	\$0.00	\$61.57
	08/01/2020	\$35.44	\$12.91	\$13.72	\$0.00	\$62.07
	12/01/2020	\$35.44	\$12.91	\$14.82	\$0.00	\$63.17
	06/01/2021	\$36.24	\$12.91	\$14.82	\$0.00	\$63.97
	08/01/2021	\$36.24	\$13.41	\$14.82	\$0.00	\$64.47
	12/01/2021	\$36.24	\$13.41	\$16.01	\$0.00	\$65.66
WAGON DRILL OPERATOR	06/03/2019	\$31.75	\$7.85	\$14.22	\$0.00	\$53.82
LABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$32.56	\$7.85	\$14.22	\$0.00	\$54.63
For apprentice rates see "Apprentice- LABORER"						
WAGON DRILL OPERATOR (HEAVY & HIGHWAY)	06/01/2019	\$31.75	\$7.85	\$12.18	\$0.00	\$51.78
LABORERS - ZONE 3 (HEAVY & HIGHWAY)	12/01/2019	\$32.54	\$7.85	\$12.18	\$0.00	\$52.57
	06/01/2020	\$33.35	\$7.85	\$12.18	\$0.00	\$53.38
	12/01/2020	\$34.16	\$7.85	\$12.18	\$0.00	\$54.19
	06/01/2021	\$35.00	\$7.85	\$12.18	\$0.00	\$55.03
	12/01/2021	\$35.83	\$7.85	\$12.18	\$0.00	\$55.86
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
WATER METER INSTALLER PLUMBERS & PIPEFITTERS LOCAL 104	03/17/2019	\$40.21	\$8.75	\$16.35	\$0.00	\$65.31
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GAS	FITTER"					
Outside Electrical - West						
EQUIPMENT OPERATOR OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42	09/01/2019	\$44.67	\$8.00	\$12.55	\$0.00	\$65.22
For apprentice rates see "Apprentice- LINEMAN"						
GROUNDMAN OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42	09/01/2019	\$30.58	\$8.00	\$5.48	\$0.00	\$44.06
For apprentice rates see "Apprentice- LINEMAN"						
GROUNDMAN / TRUCK DRIVER OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42	09/01/2019	\$39.97	\$8.00	\$10.96	\$0.00	\$58.93
For apprentice rates see "Apprentice- LINEMAN"						
HEAVY EQUIPMENT OPERATOR outside electrical workers - west local 42	09/01/2019	\$47.01	\$8.00	\$13.22	\$0.00	\$68.23
For apprentice rates see "Apprentice- LINEMAN"						
JOURNEYMAN LINEMAN OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42	09/01/2019	\$51.71	\$8.00	\$15.55	\$0.00	\$75.26

. . . . . . . . . . . . . . . . . . . .

	tive Date -	09/01/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	2
1	60		\$31.03	\$8.00	\$3.43	\$0.00	\$42.46	5
2	65		\$33.61	\$8.00	\$3.51	\$0.00	\$45.12	!
3	70		\$36.20	\$8.00	\$3.59	\$0.00	\$47.79	)
4	75		\$38.78	\$8.00	\$5.16	\$0.00	\$51.94	ļ
5	80		\$41.37	\$8.00	\$5.24	\$0.00	\$54.61	
6	85		\$43.95	\$8.00	\$5.32	\$0.00	\$57.27	,
7	90		\$46.54	\$8.00	\$7.40	\$0.00	\$61.94	ļ
Notes								
Appr	entice to Jo	urneyworker Ratio:1:2						
TELEDATA CABLE		ST LOCAL 42	02/04/2019	\$30.73	\$4.70	\$3.17	\$0.00	\$38.60
TELEDATA LINEMA DUTSIDE ELECTRICAL WO	-		02/04/2019	\$28.93	\$4.70	\$3.14	\$0.00	\$36.77
TELEDATA WIREMA			02/04/2019	\$28.93	\$4.70	\$3.14	\$0.00	\$36.77
TRACTOR-TRAILER		ST LOCAL 42	09/01/2019	9 \$44.67	\$8.00	\$12.55	\$0.00	\$65.22
TREE TRIMMER	ORKERS - WES	ST LOCAL 42	01/31/2016	5 \$18.51	\$3.55	\$0.00	\$0.00	\$22.06
	or repairing the	work done: (a) for a utility compan e utility company's equipment, and holesale tree removal.		-				
TREE TRIMMER GR			01/31/2016	\$16.32	\$3.55	\$0.00	\$0.00	\$19.87
	or repairing the apply to wholes	work done: (a) for a utility compan e utility company's equipment, and ale tree removal.			<b>, ,</b> , , , , , , , , , , , , , , , ,	· · ·		

Apprentice -	LINEMAN (Outside Electrical) - West Local 42

**Rental of Equipment - West** 

1 1						
(2 AXLE) DRIVER - EQUIPMENT	08/01/2019	\$34.25	\$12.41	\$0.00	\$0.00	\$46.66
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2019	\$34.25	\$12.41	\$0.00	\$0.00	\$46.66
	06/01/2020	\$35.15	\$12.41	\$0.00	\$0.00	\$47.56
	08/01/2020	\$35.15	\$12.91	\$0.00	\$0.00	\$48.06
	12/01/2020	\$35.15	\$12.91	\$0.00	\$0.00	\$48.06
	06/01/2021	\$35.95	\$12.91	\$0.00	\$0.00	\$48.86
	08/01/2021	\$35.95	\$13.41	\$0.00	\$0.00	\$49.36
	12/01/2021	\$35.95	\$13.41	\$0.00	\$0.00	\$49.36

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
3 AXLE) DRIVER - EQUIPMENT	08/01/2019	\$34.32	\$12.41	\$0.00	\$0.00	\$46.73
EAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2019	\$34.32	\$12.41	\$0.00	\$0.00	\$46.73
	06/01/2020	\$35.22	\$12.41	\$0.00	\$0.00	\$47.63
	08/01/2020	\$35.22	\$12.91	\$0.00	\$0.00	\$48.13
	12/01/2020	\$35.22	\$12.91	\$0.00	\$0.00	\$48.13
	06/01/2021	\$36.02	\$12.91	\$0.00	\$0.00	\$48.93
	08/01/2021	\$36.02	\$13.41	\$0.00	\$0.00	\$49.43
	12/01/2021	\$36.02	\$13.41	\$0.00	\$0.00	\$49.43
4 & 5 AXLE) DRIVER - EQUIPMENT	08/01/2019	\$34.44	\$12.41	\$0.00	\$0.00	\$46.85
EAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2019	\$34.44	\$12.41	\$0.00	\$0.00	\$46.85
	06/01/2020	\$35.34	\$12.41	\$0.00	\$0.00	\$47.75
	08/01/2020	\$35.34	\$12.91	\$0.00	\$0.00	\$48.25
	12/01/2020	\$35.34	\$12.91	\$0.00	\$0.00	\$48.25
	06/01/2021	\$36.14	\$12.91	\$0.00	\$0.00	\$49.05
	08/01/2021	\$36.14	\$13.41	\$0.00	\$0.00	\$49.55
	12/01/2021	\$36.14	\$13.41	\$0.00	\$0.00	\$49.55
DS/SUBMERSIBLE PILOT ile driver local 56 (zone 3)	08/01/2019	\$102.78	\$9.90	\$0.00	\$0.00	\$112.68
For apprentice rates see "Apprentice- PILE DRIVER"						
ACKHOE/FRONT-END LOADER OPERATOR	06/01/2019	\$35.05	\$11.69	\$0.00	\$0.00	\$46.74
PERATING ENGINEERS LOCAL 98	12/01/2019	\$35.65	\$11.69	\$0.00	\$0.00	\$47.34
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
BATCH/CEMENT PLANT - ON SITE PPERATING ENGINEERS LOCAL 98	06/01/2019	\$34.52	\$11.69	\$0.00	\$0.00	\$46.21
	12/01/2019	\$35.12	\$11.69	\$0.00	\$0.00	\$46.81
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
ULLDOZER/POWER SHOVEL/TREE SHREDDER /CLAM SHELL <i>OPERATING</i>	06/01/2019	\$35.05	\$11.69	\$0.00	\$0.00	\$46.74
VGINEERS LOCAL 98 For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2019	\$35.65	\$11.69	\$0.00	\$0.00	\$47.34
OMPRESSOR OPERATOR	06/01/2019	\$34.52	\$11.69	\$0.00	\$0.00	\$46.21
PERATING ENGINEERS LOCAL 98	12/01/2019	\$35.12	\$11.69	\$0.00	\$0.00	\$46.81
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
YRANE OPERATOR	06/01/2019	\$38.55	\$11.69	\$0.00	\$0.00	\$50.24
PERATING ENGINEERS LOCAL 98	12/01/2019	\$39.15	\$11.69	\$0.00	\$0.00	\$50.84
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
DIVER ILE DRIVER LOCAL 56 (ZONE 3)	08/01/2019	\$68.52	\$9.90	\$0.00	\$0.00	\$78.42
For apprentice rates see "Apprentice- PILE DRIVER"						
VIVER TENDER ILE DRIVER LOCAL 56 (ZONE 3)	08/01/2019	\$48.94	\$9.90	\$0.00	\$0.00	\$58.84
For apprentice rates see "Apprentice- PILE DRIVER"						
DIVER TENDER (EFFLUENT)	08/01/2019	\$73.41	\$9.90	\$0.00	\$0.00	\$83.31
ILE DRIVER LOCAL 56 (ZONE 3)	50/01/2017	<i><i><i>ψισ</i>.11</i></i>	<i>47.70</i>			φ00.01
For apprentice rates see "Apprentice- PILE DRIVER"						
DIVER/SLURRY (EFFLUENT) ILE DRIVER LOCAL 56 (ZONE 3)	08/01/2019	\$102.78	\$9.90	\$0.00	\$0.00	\$112.68
For apprentice rates see "Apprentice- PILE DRIVER"						
IREMAN PERATING ENGINEERS LOCAL 98	06/01/2019	\$34.52	\$11.69	\$0.00	\$0.00	\$46.21
I ERATING ENGINEERS LOCAL 90	12/01/2019	\$35.12	\$11.69	\$0.00	\$0.00	\$46.81

2

3

4

70

80

90

Apprei Effecti	ntice - <i>Ol</i> ve Date -	PERATING ENGINEERS - 1 06/01/2019	Local 98 Class 3			Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	60		\$20.71	\$11.69	\$0.00	\$0.00	\$32.40	
2	70		\$24.16	\$11.69	\$0.00	\$0.00	\$35.85	
3	80		\$27.62	\$11.69	\$0.00	\$0.00	\$39.31	
4	90		\$31.07	\$11.69	\$0.00	\$0.00	\$42.76	
Effecti	ve Date -	12/01/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	60		\$21.07	\$11.69	\$0.00	\$0.00	\$32.76	

\$11.69

\$11.69

\$11.69

\$0.00

\$0.00

\$0.00

\$0.00

\$0.00

\$0.00

\$36.27

\$39.79

\$43.30

pprentice -	OPERATING ENGINEERS - Local 98 Class 3	
-------------	--	--

Notes:						
Steps 1-2 are 1000 hrs.; Steps 3-4 are 2000 hrs.						
Apprentice to Journeyworker Ratio:1:6						
FLAGGER & SIGNALER (HEAVY & HIGHWAY)	06/01/2019	\$22.50	\$7.85	\$0.00	\$0.00	\$30.35
LABORERS - ZONE 3 (HEAVY & HIGHWAY)	12/01/2019	\$23.50	\$7.85	\$0.00	\$0.00	\$31.35
	06/01/2020	\$23.50	\$7.85	\$0.00	\$0.00	\$31.35
	12/01/2020	\$24.50	\$7.85	\$0.00	\$0.00	\$32.35
	06/01/2021	\$24.50	\$7.85	\$0.00	\$0.00	\$32.35
	12/01/2021	\$24.50	\$7.85	\$0.00	\$0.00	\$32.35
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
FORK LIFT/CHERRY PICKER	06/01/2019	\$34.74	\$11.69	\$0.00	\$0.00	\$46.43
27F WEST OPERATING ENGINEERS LOCAL 98	12/01/2019	\$35.34	\$11.69	\$0.00	\$0.00	\$47.03
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
GENERATORS/LIGHTING PLANTS	06/01/2019	\$31.29	\$11.69	\$0.00	\$0.00	\$42.98
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$31.89	\$11.69	\$0.00	\$0.00	\$43.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
GRADER/TRENCHING MACHINE/DERRICK	06/01/2019	\$35.05	\$11.69	\$0.00	\$0.00	\$46.74
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$35.65	\$11.69	\$0.00	\$0.00	\$47.34
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
LABORER	06/03/2019	\$31.50	\$7.85	\$0.00	\$0.00	\$39.35
LABORERS - ZONE 3 (BUILDING & SITE)	12/02/2019	\$32.31	\$7.85	\$0.00	\$0.00	\$40.16

\$24.58

\$28.10

\$31.61

Effective Date -		06/03/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	60		\$18.90	\$7.85	\$0.00	\$0.00	\$26.75	
2	70		\$22.05	\$7.85	\$0.00	\$0.00	\$29.90	
3	80		\$25.20	\$7.85	\$0.00	\$0.00	\$33.05	
4	90		\$28.35	\$7.85	\$0.00	\$0.00	\$36.20	

## Apprentice - LABORER - Zone 3 Building & Site

Effective Date - 12		12/02/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	60		\$19.39	\$7.85	\$0.00	\$0.00	\$27.24	
2	70		\$22.62	\$7.85	\$0.00	\$0.00	\$30.47	
3	80		\$25.85	\$7.85	\$0.00	\$0.00	\$33.70	
4	90		\$29.08	\$7.85	\$0.00	\$0.00	\$36.93	

#### Notes:

#### Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY) LABORERS - ZONE 3 (HEAVY & HIGHWAY)	06/01/2019	\$31.50	\$7.85	\$0.00	\$0.00	\$39.35
	12/01/2019	\$32.29	\$7.85	\$0.00	\$0.00	\$40.14
	06/01/2020	\$33.10	\$7.85	\$0.00	\$0.00	\$40.95
	12/01/2020	\$33.91	\$7.85	\$0.00	\$0.00	\$41.76
	06/01/2021	\$34.75	\$7.85	\$0.00	\$0.00	\$42.60
	12/01/2021	\$35.58	\$7.85	\$0.00	\$0.00	\$43.43

#### Apprentice - LABORER (Heavy & Highway) - Zone 3

Effect	ive Date -	06/01/2019				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	60		\$18.90	\$7.85	\$0.00	\$0.00	\$26.75	
2	70		\$22.05	\$7.85	\$0.00	\$0.00	\$29.90	
3	80		\$25.20	\$7.85	\$0.00	\$0.00	\$33.05	
4	90		\$28.35	\$7.85	\$0.00	\$0.00	\$36.20	

Effect	ive Date -	12/01/2019				Supplemental	
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	60		\$19.37	\$7.85	\$0.00	\$0.00	\$27.22
2	70		\$22.60	\$7.85	\$0.00	\$0.00	\$30.45
3	80		\$25.83	\$7.85	\$0.00	\$0.00	\$33.68
4	90		\$29.06	\$7.85	\$0.00	\$0.00	\$36.91
Notes:	:		·				

Apprentice to Journeyworker Ratio:1:5

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
MECHANIC/WELDER/BOOM TRUCK	06/01/2019	\$34.52	\$11.69	\$0.00	\$0.00	\$46.21
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$35.12	\$11.69	\$0.00	\$0.00	\$46.81
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
OILER	06/01/2019	\$30.21	\$11.69	\$0.00	\$0.00	\$41.90
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$30.81	\$11.69	\$0.00	\$0.00	\$42.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
OTHER POWER DRIVEN EQUIPMENT - CLASS VI OPERATING ENGINEERS LOCAL 98	06/01/2019	\$28.23	\$11.69	\$0.00	\$0.00	\$39.92
	12/01/2019	\$28.83	\$11.69	\$0.00	\$0.00	\$40.52
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
PANEL & PICKUP TRUCKS DRIVER TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	08/01/2019	\$34.08	\$12.41	\$0.00	\$0.00	\$46.49
EAMSTERS JOINT COUNCIL NO. TO ZONE B	12/01/2019	\$34.08	\$12.41	\$0.00	\$0.00	\$46.49
	06/01/2020	\$34.98	\$12.41	\$0.00	\$0.00	\$47.39
	08/01/2020	\$34.98	\$12.91	\$0.00	\$0.00	\$47.89
	12/01/2020	\$34.98	\$12.91	\$0.00	\$0.00	\$47.89
	06/01/2021	\$35.78	\$12.91	\$0.00	\$0.00	\$48.69
	08/01/2021	\$35.78	\$13.41	\$0.00	\$0.00	\$49.19
	12/01/2021	\$35.78	\$13.41	\$0.00	\$0.00	\$49.19
PUMP OPERATOR (CONCRETE)	06/01/2019	\$35.05	\$11.69	\$0.00	\$0.00	\$46.74
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$35.65	\$11.69	\$0.00	\$0.00	\$47.34
For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12,01,2019	φ55.05	ψ11.09	<i>Q</i> 0.00	<i><b>Q</b></i> <b>0.00</b>	φ17.51
PUMP OPERATOR (DEWATERING, OTHER)	06/01/2019	\$34.52	\$11.69	\$0.00	\$0.00	\$46.21
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$35.12	\$11.69	\$0.00	\$0.00	\$46.81
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
ROLLER OPERATOR	06/01/2019	\$33.91	\$11.69	\$0.00	\$0.00	\$45.60
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$34.51	\$11.69	\$0.00	\$0.00	\$46.20
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
SCRAPER	06/01/2019	\$34.52	\$11.69	\$0.00	\$0.00	\$46.21
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$35.12	\$11.69	\$0.00	\$0.00	\$46.81
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
SELF-PROPELLED POWER BROOM	06/01/2019	\$31.29	\$11.69	\$0.00	\$0.00	\$42.98
OPERATING ENGINEERS LOCAL 98	12/01/2019	\$31.89	\$11.69	\$0.00	\$0.00	\$43.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
SPECIALIZED EARTH MOVING EQUIP $< 35$ TONS	08/01/2019	\$34.54	\$12.41	\$0.00	\$0.00	\$46.95
FEAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2019	\$34.54	\$12.41	\$0.00	\$0.00	\$46.95
	06/01/2020	\$35.44	\$12.41	\$0.00	\$0.00	\$47.85
	08/01/2020	\$35.44	\$12.91	\$0.00	\$0.00	\$48.35
	12/01/2020	\$35.44	\$12.91	\$0.00	\$0.00	\$48.35
	06/01/2021	\$36.24	\$12.91	\$0.00	\$0.00	\$49.15
	08/01/2021	\$36.24	\$13.41	\$0.00	\$0.00	\$49.65
	12/01/2021	\$36.24	\$13.41	\$0.00	\$0.00	\$49.65
	12/01/2021	\$30.24	\$13.41	<b>\$0.00</b>	φ <b>0.00</b>	\$49.00

. . . . . . . . . . . . . . . . . . .

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
SPECIALIZED EARTH MOVING EQUIP > 35 TONS	08/01/2019	\$34.83	\$12.41	\$0.00	\$0.00	\$47.24
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2019	\$34.83	\$12.41	\$0.00	\$0.00	\$47.24
	06/01/2020	\$35.73	\$12.41	\$0.00	\$0.00	\$48.14
	08/01/2020	\$35.73	\$12.91	\$0.00	\$0.00	\$48.64
	12/01/2020	\$35.73	\$12.91	\$0.00	\$0.00	\$48.64
	06/01/2021	\$36.53	\$12.91	\$0.00	\$0.00	\$49.44
	08/01/2021	\$36.53	\$13.41	\$0.00	\$0.00	\$49.94
	12/01/2021	\$36.53	\$13.41	\$0.00	\$0.00	\$49.94
TRACTORS OPERATING ENGINEERS LOCAL 98 For apprentice rates see "Apprentice- OPERATING ENGINEERS"	06/01/2019	\$33.91	\$11.69	\$0.00	\$0.00	\$45.60
	12/01/2019	\$34.51	\$11.69	\$0.00	\$0.00	\$46.20
TRAILERS FOR EARTH MOVING EQUIPMENT	08/01/2019	\$35.12	\$12.41	\$0.00	\$0.00	\$47.53
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2019	\$35.12	\$12.41	\$0.00	\$0.00	\$47.53
	06/01/2020	\$36.02	\$12.41	\$0.00	\$0.00	\$48.43
	08/01/2020	\$36.02	\$12.91	\$0.00	\$0.00	\$48.93
	12/01/2020	\$36.02	\$12.91	\$0.00	\$0.00	\$48.93
	06/01/2021	\$36.82	\$12.91	\$0.00	\$0.00	\$49.73
	08/01/2021	\$36.82	\$13.41	\$0.00	\$0.00	\$50.23
	12/01/2021	\$36.82	\$13.41	\$0.00	\$0.00	\$50.23
TREE TRIMMER OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42	01/31/2016	\$18.51	\$3.55	\$0.00	\$0.00	\$22.06

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of operating, maintaining, or repairing the utility company's equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground. This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42	01/31/2016	\$16.32	\$3.55	\$0.00	\$0.00	\$19.87
This classification applies only to tree work done: (a) for a utility company, R operating, maintaining, or repairing the utility company's equipment, and (c) I classification does not apply to wholesale tree removal.	• ·			• •		
VAC-HAUL/CATCH BASIN CLEANING	08/01/2019	\$34.54	\$12.41	\$0.00	\$0.00	\$46.95
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2019	\$34.54	\$12.41	\$0.00	\$0.00	\$46.95
	06/01/2020	\$35.44	\$12.41	\$0.00	\$0.00	\$47.85
	08/01/2020	\$35.44	\$12.91	\$0.00	\$0.00	\$48.35
	12/01/2020	\$35.44	\$12.91	\$0.00	\$0.00	\$48.35

06/01/2021

08/01/2021

12/01/2021

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L. c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

\*\* Multiple ratios are listed in the comment field.

\*\*\* APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

\*\*\*\* APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.

\$36.24

\$36.24

\$36.24

\$12.91

\$13.41

\$13.41

\$0.00

\$0.00

\$0.00

\$0.00

\$0.00

\$0.00

\$49.15

\$49.65

\$49.65

#### **GENERAL SCOPE OF THE WORK**

#### 1. Materials and Equipment

The Scope of Work shall include, but not be limited to, providing of all labor, materials, and equipment necessary for the work outlined below, as shown on the drawings, and as described in the Bidding Documents and Technical Specifications:

### Project Scope

- 1. The complete removal of the exiting windows, raised panels and trim in the vicinity of the library north stair.
- 2. Repair of damaged/rotted wood where indicated on the project drawings.
- 3. Install windows (provided by owner, stored in the building basement).
- 4. Provide raised panel and all associated trim to replicate the existing construction. Raised panels and trim shall be PVC products, painted to match the existing finish/color on the building.
- 5. Painting.

## 2. "OR EQUAL" SUBMISSIONS/SUBSTITUTIONS

Except where a product has been specified as a proprietary material, the words "or equal" are understood to follow the name of any maker, vendor, or product specified to be used in the Contract Documents.

To determine if the materials or articles proposed by the Contractor are equal to those specified, the City shall determine whether the materials or articles proposed are at least equal in quality, durability, appearance, strength and design to the material or articles named or described, and will perform at least equally the functions imposed by the design. See M.G.L. c.30, § 39M.

The Contractor shall be responsible for providing the City with any information and test results the City reasonably requires to determine if a material is equal to a material named or described in the Contract Documents. The City in its sole discretion shall determine if a material is equal and its determination shall be final.

**C.** Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for materials, equipment, tools, construction equipment and machinery, transportation, and other facilities and services necessary for property execution and completion of the Work, whether temporary or permanent and whether or not incorporated or to be incorporated in the Work.

**D.** Materials and Equipment to be installed as part of the Contract (both or either of which are hereinafter referred to as "Materials") shall be new, unused, of recent manufacture, assembled, and used in accordance with the best installation/construction practices.

**3.** Work outside and inside the Project Site as called for in the Contract Documents and as required for the performance of the Work.

**4.** Providing and restoring, where appropriate, all temporary facilities.

## **5.** Technical Specifications

Section	Description	Pages
01 10 00	Summary	2
01 30 00	Administrative Requirements	3
01 33 00	Submittal Procedures	4
01 60 00	Product Requirements	2
01 70 00	Execution of Closeout Requirements	2
02 41 19	Selective Structure Demolition	4
06 20 00	Finish Carpentry	2
07 90 00	Joint Sealants	4
09 90 00	Painting and Coating	6

#### SECTION 01 10 00

#### SUMMARY

#### PART 1 GENERAL

#### 1.1 SECTION INCLUDES

- A. Contract description.
- B. Work by Owner.
- C. Contractor's use of site.
- D. Work sequence.
- E. Owner occupancy.
- F. Specification Conventions.

#### 1.2 CONTRACT DESCRIPTION

A. Work of the Project includes:

The complete removal of the exiting windows, raised panels and trim in the vicinity of the library north stair.

Repair of damaged/rotted wood where indicated on the project drawings.

Install windows (provided by owner, stored in the building basement). Provide raised panel and all associated trim to replicate the existing construction. Raised panels and trim shall be PVC products, painted to match the existing finish/color on the building.

Painting.

- B. Regulated material: None. The work performed is located in 1993 building addition.
- C. Work of the Contract is identified in the Bid Section of the specifications.

#### 1.3 WORK BY OWNER

- A. The Owner will award a contract for the project commencing on the date established in the post-bid conference.
- B. Owner will remove and retain possession of the following items before start of work:1. The fire department will vacate all vehicles, equipment and devices.

#### 1.4 CONTRACTOR'S USE OF SITE

A. Access to Site: Shall be instructed by the Owner.

- B. Emergency Building Exits During Construction: Shall be coordinated with the approval by the Owner.
- C. Construction Operations: Shall be instructed by the Owner.
- D. Time Restrictions for Performing Interior Work: Shall be instructed by the Owner.
- E. Utility Outages and Shutdown: Shall be coordinated with the approval by the Owner.

#### 1.5 WORK SEQUENCE

A. Construct Work to accommodate Owner's occupancy requirements during construction period, coordinate construction schedule and operations with the Owner/Architect.

#### 1.6 OWNER OCCUPANCY

- A. The Owner will occupy the premises during the entire period of construction.
- B. Cooperate with Owner to minimize conflict, and to facilitate Owner's operations.
- C. Contractor to comply with the Town noise ordinance. With the agreement by the Town, the building may be opened and or closed outside of the scheduled/posted hours. Contractor is reminded that the building will remain in operation and will work with the Fire Department and Longmeadow representative to minimize disruption and to coincide with operations.

#### 1.7 SPECIFICATION CONVENTIONS

A. These specifications are written in imperative mood and streamlined form. This imperative language is directed to the Contractor, unless specifically noted otherwise. The words "shall be" are included by inference where a colon (:) is used within sentences or phrases.

### END OF SECTION

#### SECTION 01 30 00

#### ADMINISTRATIVE REQUIREMENTS

#### PART 1 GENERAL

#### 1.1 SECTION INCLUDES

- A. Coordination and project conditions.
- B. Preconstruction meeting.
- C. Progress meetings.
- D. Cutting and patching.
- E. Special procedures.

#### 1.2 COORDINATION AND PROJECT CONDITIONS

- A. Coordinate scheduling, submittals, and Work of various sections of Project Manual to ensure efficient and orderly sequence of installation of interdependent construction elements.
- B. Verify utility requirements and characteristics of operating equipment are compatible with building utilities. Coordinate work of various sections having interdependent responsibilities for installing, connecting to, and placing in service, operating equipment.
- C. Coordinate space requirements, supports, and installation of electrical Work indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces efficiently to maximize accessibility for other installations, for maintenance, and for repairs.
- D. Coordinate completion and clean-up of Work of separate sections in preparation for Substantial Completion.
- E. After Owner occupancy of premises, coordinate access to site for correction of defective Work and Work not in accordance with Contract Documents, to minimize disruption of Owner's activities.

#### 1.3 PRECONSTRUCTION MEETING

- A. Architect/Engineer will schedule meeting after Notice of Award.
- B. Attendance Required: Owner, Architect/Engineer, and Contractor.
- C. Agenda:
  - 1. Submission of executed bonds and insurance certificates.

- 2. Distribution of Contract Documents.
- 3. Submission of list of Subcontractors, list of products, schedule of values, and progress schedule.
- 4. Designation of personnel representing parties in Contract, Owner, and Architect/Engineer.
- 5. Procedures and processing of field decisions, submittals, substitutions, applications for payments, proposal request, Change Orders, and Contract closeout procedures.
- 6. Scheduling.
- D. Contractor shall record minutes and distribute copies within two days after meeting to participants, with copy to Architect/Engineer, Owner, and those affected by decisions made.

#### 1.4 PROGRESS MEETINGS

- A. Schedule and administer meetings throughout progress of the Work at maximum bimonthly intervals.
- B. Attendance Required: Job superintendent, major subcontractors and suppliers, Owner, Architect/Engineer, as appropriate to agenda topics for each meeting.
- C. Contractor shall record minutes and distribute copies within two days after meeting to participants, with copy to Architect/Engineer, Owner, and those affected by decisions made.

#### PART 2 PRODUCTS - Not Used

#### PART 3 EXECUTION

- 3.1 CUTTING AND PATCHING
  - A. Employ skilled and experienced installer to perform cutting and patching.
  - B. Execute cutting, fitting, and patching to complete Work.
  - C. Execute work by methods to avoid damage to other Work, and to provide proper surfaces to receive patching and finishing.
  - D. Restore Work with new products in accordance with requirements of Contract Documents.
  - E. Maintain integrity of construction; completely seal voids.
  - F. Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest intersection; for assembly, refinish entire unit.

G. Identify hazardous substances or conditions exposed during the Work to Architect/Engineer for decision or remedy.

#### 3.2 SPECIAL PROCEDURES

- A. Materials: As specified in product sections; match existing with new products and salvaged products for patching and extending work.
- B. Employ skilled and experienced installer to perform alteration work.
- C. Cut, move, or remove items as necessary for access to alterations and renovation Work. Replace and restore at completion.
- D. Remove unsuitable material not marked for salvage, including rotted wood, corroded metals, and deteriorated masonry and concrete. Replace materials as specified for finished Work.
- E. Remove debris and abandoned items from area and from concealed spaces.
- F. Prepare surface and remove surface finishes to permit installation of new work and finishes.
- G. Remove, cut, and patch Work in manner to minimize damage and to permit restoring products and finishes to original condition.
- H. Refinish existing visible surfaces to remain in renovated rooms and spaces, to renewed condition for each material, with neat transition to adjacent finishes.
- I. Where new Work abuts or aligns with existing, provide smooth and even transition. Patch Work to match existing adjacent Work in texture and appearance.
- J. When finished surfaces are cut so that smooth transition with new Work is not possible, terminate existing surface along straight line at natural line of division and submit recommendation to Architect/Engineer for review.
- K. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing other imperfections.
- L. Finish surfaces as specified in individual product sections.

#### END OF SECTION

#### SECTION 01 33 00

#### SUBMITTAL PROCEDURES

#### PART 1 GENERAL

#### 1.1 SECTION INCLUDES

- A. Submittal procedures.
- B. Construction progress schedules.
- C. Product data.
- D. Shop drawings.
- E. Samples.
- F. Certificates.
- G. Manufacturer's instructions.

#### 1.2 SUBMITTAL PROCEDURES

- A. Transmit each submittal with separate transmittal identifying the product.
- B. Identify Project, Contractor, subcontractor and supplier; pertinent drawing and detail number, and specification section number, appropriate to submittal.
- C. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of products required, field dimensions, adjacent construction Work, and coordination of information is in accordance with requirements of the Work and Contract Documents.
- D. Schedule submittals to expedite Project, and deliver to Architect/Engineer. Coordinate submission of related items.
- E. For each submittal for Architect/Engineer review, allow one (1) week excluding delivery time to and from Contractor.
- F. Identify variations from Contract Documents and product or system limitations which may be detrimental to successful performance of completed Work.
- G. Allow space on submittals for Contractor and Architect/Engineer review stamps.
- H. When revised for resubmission, identify changes made since previous submission.
- I. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report inability to comply with requirements.

- J. Submittals not requested will not be recognized or processed.
- K. Provide Architect with Contractor's overnight delivery account number so that Architect may return reviewed submittal by overnight service.

#### 1.3 CONSTRUCTION PROGRESS SCHEDULES

- A. Submit preliminary outline Schedules within (10) ten days after date of established in Notice to Proceed for coordination with Owner's requirements. After review, submit detailed schedules within (10) ten days modified to accommodate revisions recommended by Architect/Engineer and by Owner.
- B. Submit revised Progress Schedules every (2) weeks.
- C. Distribute copies of reviewed schedules to Project site file, subcontractors, suppliers, and other concerned parties.
- D. Instruct recipients to promptly report, in writing, problems anticipated by projections indicated in schedules.

#### 1.4 PRODUCT DATA

- A. Product Data: Submit to Architect/Engineer for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
- B. Submit number of copies Contractor requires, plus two copies Architect/Engineer will retain.
- C. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturers' standard data to provide information specific to this Project.
- D. Indicate product utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
- E. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents described in Section 01 70 00 Execution and Closeout Requirements.

#### 1.5 SHOP DRAWINGS

- A. Shop Drawings: Submit to Architect/Engineer for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
- B. When required by individual specification sections, provide shop drawings signed and sealed by professional engineer responsible for designing components shown on shop drawings.
  - 1. Include signed and sealed calculations to support design.

- 2. Submit drawings and calculations in form suitable for submission to and approval by authorities having jurisdiction.
- 3. Make revisions and provide additional information when required by authorities having jurisdiction.
- C. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents described in Section 01 70 00 Execution and Closeout Requirements.
- D. See Drawings for additional requirements, photograph.

#### 1.6 SAMPLES

- A. Samples: Submit to Architect/Engineer for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
- B. Samples For Selection as Specified in Product Sections:
  - 1. Submit to Architect/Engineer for aesthetic, color, or finish selection.
  - 2. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Architect/Engineer selection.
- C. Submit samples to illustrate functional and aesthetic characteristics of Products, with integral parts and attachment devices. Coordinate sample submittals for interfacing work.
- D. Include identification on each sample, with full Project information.
- E. Submit number of samples specified in individual specification sections; Architect/Engineer will retain (2) two samples.
- F. Reviewed samples which may be used in the Work are indicated in individual specification sections.

#### 1.7 CERTIFICATES

- A. When specified in individual specification sections, submit certification by manufacturer, installation/application subcontractor, or Contractor to Architect/Engineer, in quantities specified for Product Data.
- B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.
- C. Certificates may be recent or previous test results on material or Product, but must be acceptable to Architect/Engineer.

#### 1.8 MANUFACTURER'S INSTRUCTIONS

- A. When specified in individual specification sections, submit printed instructions for delivery, storage, assembly, installation, adjusting, and finishing, to Architect/Engineer for delivery to Owner in quantities specified for Product Data.
- B. Indicate special procedures, perimeter conditions requiring special attention, and special environmental criteria required for application or installation.

#### END OF SECTION

#### SECTION 01 60 00

#### PRODUCT REQUIREMENTS

#### PART 1 GENERAL

#### 1.1 SECTION INCLUDES

- A. Products.
- B. Product delivery requirements.
- C. Product storage and handling requirements.
- D. Product options.
- E. Product substitution procedures.
- F. Equipment electrical characteristics and components.

#### 1.2 PRODUCTS

- A. Furnish products of qualified manufacturers suitable for intended use. Furnish products of each type by single manufacturer unless specified otherwise.
- B. Do not use materials and equipment removed from existing premises, except as specifically permitted by Contract Documents.
- C. Furnish interchangeable components from same manufacturer for components being replaced.

#### 1.3 PRODUCT DELIVERY REQUIREMENTS

- A. Transport and handle products in accordance with manufacturer's instructions.
- B. Promptly inspect shipments to ensure products comply with requirements, quantities are correct, and products are undamaged.
- C. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, or damage.

#### 1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS

- A. Store and protect products in accordance with manufacturers' instructions.
- B. Store with seals and labels intact and legible.
- C. Store sensitive products in weather tight, climate controlled, enclosures in an environment favorable to product.

- D. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to prevent condensation and degradation of products.
- E. Arrange storage of products to permit access for inspection. Periodically inspect to verify products are undamaged and are maintained in acceptable condition.

#### 1.5 PRODUCT OPTIONS

A. Products Specified by Naming One or More Manufacturers with Provision for Substitutions: Submit request for substitution for any manufacturer not named in accordance with the following article.

#### 1.6 PRODUCT SUBSTITUTION PROCEDURES

- A. Substitutions may be considered when a product becomes unavailable through no fault of Contractor.
- B. Document each request with complete data substantiating compliance of proposed Substitution with Contract Documents.
- C. Substitution Submittal Procedure:
  - 1. Submit Shop Drawings, Product Data, and certified test results attesting to proposed product equivalence. Burden of proof is on proposer.

#### END OF SECTION

#### SECTION 01 70 00

#### EXECUTION AND CLOSEOUT REQUIREMENTS

#### PART 1 GENERAL

#### 1.1 SECTION INCLUDES

- A. Closeout procedures.
- B. Final cleaning.
- C. Protecting installed construction.
- D. Project record documents.
- E. Spare parts and maintenance products.
- F. Maintenance service.

#### 1.2 CLOSEOUT PROCEDURES

- A. Submit written certification that Contract Documents have been reviewed, Work has been inspected, and that Work is complete in accordance with Contract Documents and ready for Architect/Engineer's review.
- B. Submit final Application for Payment identifying total adjusted Contract Sum, previous payments, and sum remaining due.

#### 1.3 FINAL CLEANING

- A. Execute final cleaning prior to final project assessment.
- B. Clean interior surfaces exposed to view and; remove temporary labels.
- C. Clean equipment and fixtures to sanitary condition with cleaning materials appropriate to surface and material being cleaned.
- D. Remove waste and surplus materials, rubbish, and construction facilities from the project area.

#### 1.4 PROTECTING INSTALLED CONSTRUCTION

- A. Protect installed Work and provide special protection where specified in individual specification sections.
- B. Provide temporary and removable protection for installed products. Control activity in immediate work area to prevent damage.
- C. Protect finished floors from traffic, dirt, wear, damage, or movement of heavy objects.

#### 1.5 PROJECT RECORD DOCUMENTS

- A. Maintain on site one set of the following record documents; record actual revisions to the Work:
  - 1. Drawings.
  - 2. Specifications.
  - 3. Addenda.
  - 4. Change Orders and other modifications to the Contract.
  - 5. Reviewed Shop Drawings, Product Data, and Samples.
  - 6. Manufacturer's instruction for assembly, installation, and adjusting.
- B. Ensure entries are complete and accurate, enabling future reference by Owner.
- C. Store record documents separate from documents used for construction.
- D. Record information concurrent with construction progress, not less than weekly.
- E. Specifications: Legibly mark and record at each product section description of actual products installed, including the following:
  - 1. Manufacturer's name and product model and number.
  - 2. Product substitutions or alternates utilized.
  - 3. Changes made by Addenda and modifications.
- F. Record / Shop Drawings: Legibly mark each item to record actual construction including: 1. Field changes of dimension and detail.
  - Details not on original Contract drawings.
- G. Submit documents to Architect/Engineer with claim for final Application for Payment.

#### 1.6 SPARE PARTS AND MAINTENANCE PRODUCTS

- A. Furnish spare parts, maintenance, and extra products in quantities specified in individual specification sections.
- B. Deliver to and place in location as directed by Owner; obtain receipt prior to final payment.

#### 1.7 MAINTENANCE SERVICE

- A. Furnish service and maintenance of all components installed for (1) one year from date of Substantial Completion.
- B. Examine system components at frequency consistent with reliable operation. Clean, adjust, and lubricate as required.
- C. Include systematic examination, adjustment, and lubrication of components. Repair or replace parts whenever required. Use parts produced by manufacturer of original component.

#### END OF SECTION
# SECTION 02 41 19

### SELECTIVE STRUCTURE DEMOLITION

#### PART 1 GENERAL

#### 1.1 SUMMARY

- A. Section Includes:
  - 1. Demolishing designated building equipment and fixtures.
  - 2. Demolishing designated construction.
  - 3. Cutting and alterations for completion of the Work.
  - 4. Removing designated items for reuse and Owner's retention.
  - 5. Protecting items designated to remain.
  - 6. Removing demolished materials.

### 1.2 SUBMITTALS

- A. Section 01 33 00 Submittal Procedures: Requirements for submittals.
- B. Demolition Schedule: Indicate overall schedule and interruptions required for utility and building services.
- C. Shop Drawings:
  - 1. Indicate demolition and removal sequence.

#### 1.3 CLOSEOUT SUBMITTALS

A. Section 01 70 00 – Execution of Closeout Requirements: Requirements for submittals.

#### 1.4 QUALITY ASSURANCE

- A. Conform to applicable code for demolition work, dust control, products requiring electrical disconnection and re-connection.
- B. Conform to applicable code for procedures when hazardous or contaminated materials are discovered.
- C. Obtain required permits from authorities having jurisdiction.
- D. Perform Work in accordance with State, and Municipality standard.

### 1.5 PRE-INSTALLATION MEETINGS

A. Convene minimum one week prior to commencing work of this section.

#### 1.6 SEQUENCING

A. Section 01 10 00 – Summary: Requirements for sequencing.

- B. Contractor shall sequence activities to expedite the Work.
- C. Owner will conduct salvage operations before demolition begins to remove materials Owner chooses to retain.

# 1.7 SCHEDULING

- A. Section 01 33 00 Submittal Procedures: Requirements for scheduling.
- B. Cooperate with the Owner in scheduling noisy, dusty and odor producing operations and waste removal that may impact Owners operation and occupancy in adjoining spaces.
  - 1. It may/will be necessary to perform Work on Saturdays and Sundays.
- C. Coordinate utility and building service interruptions with Owner.
  - 1. Do not disable or disrupt building fire or life safety systems without three (3) days prior written notice to Owner.
  - 2. Schedule tie-ins to existing systems to minimize disruption.
  - 3. Coordinate Work to ensure fire alarms, smoke detectors, emergency lighting, exit signs and other life safety systems remain in full operation in occupied areas.

### 1.8 PROJECT CONDITIONS

- A. Conduct demolition to minimize interference with adjacent and occupied building areas.
- B. Cease operations immediately if structure appears to be in danger and notify Architect/Engineer. Do not resume operations until directed.

### PART 2 PRODUCTS

Not Used.

### PART 3 EXECUTION

#### 3.1 PREPARATION

- A. Notify affected utility companies before starting work and comply with their requirements.
- B. Mark location and termination of utilities.
- C. Erect, and maintain temporary barriers and security devices at work locations, including warning signs and lights, and similar measures, for protection of the Owner, and existing improvements indicated to remain.
- D. Seal all openings and provide ventilation to prevent odors passing into the occupied spaces of the building.

### 3.2 SALVAGE REQUIREMENTS

- A. Coordinate with Owner to identify building components and equipment required to be removed and delivered to Owner.
- B. Tag components and equipment Owner designates for salvage.
- C. Protect designated salvage items from demolition operations until items can be removed.
- D. Carefully remove building components and equipment indicated to be salvaged.
- E. Disassemble as required to permit removal from building.
- F. Package small and loose parts to avoid loss.
- G. Mark equipment and packaged parts to permit identification and consolidation of components of each salvaged item.
- H. Prepare assembly instructions consistent with disassembled parts. Package assembly instructions in protective envelope and securely attach to each disassembled salvaged item.
- I. Deliver salvaged items to Owner. Obtain signed receipt from Owner.

# 3.3 DEMOLITION

- A. Conduct demolition to minimize interference with adjacent and occupied building areas.
- B. Maintain protected egress from and access to adjacent existing buildings at all times.
- C. Disconnect and remove designated utilities within demolition areas.
- D. Cap and identify abandoned utilities at termination points when utility is not completely removed. Annotate Record Drawings indicating location and type of service for capped utilities remaining after demolition.
- E. Demolish in orderly and careful manner. Protect existing improvements.
- F. Carefully remove building components indicated to be reused.
  - 1. Disassemble components as required to permit removal.
  - 2. Package small and loose parts to avoid loss.
  - 3. Mark components and packaged parts to permit reinstallation.
  - 4. Store components, protected from construction operations, until reinstalled.
- G. Remove demolished materials from site except where specifically noted otherwise. Do not burn or bury materials on site.
- H. Remove materials as Work progresses. Upon completion of Work, leave areas in clean condition.

- I. Remove temporary Work.
- J. Protect all materials and equipment remaining.

# SECTION 06 20 00

# FINISH CARPENTRY

### PART 1 GENERAL

### 1.1 SUMMARY

- A. Section includes finish carpentry items; wood/PVC casings and moldings; and hardware and attachment accessories.
- 1.2 QUALITY ASSURANCE
  - A. Perform work in accordance with AWI (Architectural Woodwork Institute) Architectural Woodwork Quality Standards Illustrated, Custom Grade.

### 1.3 QUALIFICATIONS

A. Fabricator: Company specializing in fabricating Products specified in this section with minimum three years experience.

### 1.4 FIELD MEASUREMENTS

A. Verify field measurements prior to fabrication to determine material type and quantity needed to complete work.

### 1.5 SEQUENCING

A. Sequence work to ensure utility connections are achieved in orderly and expeditious manner.

### 1.6 COORDINATION

A. Coordinate work with installation of associated and adjacent components.

# PART 2 PRODUCTS

### 2.1 COMPONENTS

- A. Provide all trim (wood/PVC) and finish as requested for a "finish" appearance.Provide 'Azek' PVC product/material or as architect approved substitution.
- B. Remove unsound wood and provide wood filling compound at locations of deteriorated wood. Prepare as required and provide primer and finish paint.

# 2.2 ACCESSORIES

- A. Fasteners and Adhesives: Of size and type to suit application.
- B. Lumber/product for Shimming and Blocking.

# 2.3 SHOP FINISHING

- A. Sand work smooth and set exposed nails and screws.
- B. Apply wood filler/sealant in exposed nail and screw indentations.
- C. On items to receive transparent finishes, use wood filler matching surrounding surfaces and of types recommended for applied finishes.

# PART 3 EXECUTION

- 3.1 EXAMINATION
  - A. Verify adequacy of backing and support framing.
  - B. Verify building items affecting work of this section are placed and ready to receive this work.

# 3.2 EXISTING WORK

A. Modify and extend existing finish carpentry installations using materials and methods.

# 3.3 INSTALLATION

- A. Install work in accordance with AWI Custom quality standard.
- B. Set and secure materials and components in place, plumb and level.

# SECTION 07 90 00

# JOINT SEALANTS

# PART 1 GENERAL

### 1.1 SUMMARY

A. Section includes sealants, joint backing, and accessories.

# 1.2 REFERENCES

- A. ASTM International:
  - 1. ASTM C920 Standard Specification for Elastomeric Joint Sealants.
  - 2. ASTM C1193 Standard Guide for Use of Joint Sealants.

# 1.3 SUBMITTALS

- A. Section 01 33 00 Submittals Procedures: for submittals.
- B. Products Data: Submit data indicating sealant chemical characteristics, performance criteria, substrate preparation, limitations, and color availability.
- C. Manufacturer's Installation Instructions: Submit special procedures, surface preparation, and perimeter conditions requiring special attention.
- D. Warranty: Include coverage for installed sealants and accessories failing to achieve watertight seal, exhibit loss of adhesion or cohesion, and sealants which do not cure.

# 1.4 QUALITY ASSURANCE

A. Maintain one copy of referenced document covering installation requirements on site.

# 1.5 QUALIFICATIONS

- A. Manufacturer: Company specializing in manufacturing products specified in this section with minimum three years experience.
- B. Applicator: Company specializing in performing Work of this section with minimum three years experience.
- 1.6 ENVIRONMENTAL REQUIREMENTS
  - A. Section 01 60 00 Product Requirements.

B. Maintain temperature and humidity recommended by sealant manufacturer during and after installation.

# 1.7 COORDINATION

- A. Section 01 30 00 Submittals: Coordination and project conditions.
- B. Coordinate Work with sections referencing this section.

# PART 2 PRODUCTS

# 2.1 JOINT SEALERS

- A. Manufacturers:
  - 1. Dow Corning Corp.
  - 2. GE Silicones.
  - 3. Sika Corp.
- B. Products Description:
  - 1. High Performance General Purpose Exterior Nontraffic Sealant: Silicone; ASTM C920, Grade NS, Class 25, Uses M, G, and A; single component.
    - a. Color: Standard colors matching finished surfaces.
    - b. Applications: Use for:
      - 1) Control, expansion, and soft joints in masonry.
      - 2) Joints between concrete and other materials.
      - 3) Joints between metal frames and other materials.
      - 4) Other exterior nontraffic joints for which no other sealant is indicated.
  - 2. Exterior Foam Expansion Joint Sealer: Precompressed foam sealer; products recommended by manufacturer.
    - a. Color: Black color.
    - b. Size: As required to provide watertight seal when installed.
    - c. Applications: Use for exterior wall expansion joints.
  - 3. General Purpose Interior Sealant: Acrylic emulsion latex; ASTM C834, single component, paintable.
    - a. Color: Standard colors matching finished surfaces.
    - b. Applications: Use for interior wall and ceiling joints, joints between window frames and wall surfaces, and other interior joints for which no other type of sealant is indicated.

# 2.2 ACCESSORIES

A. Primer: Non-staining type, recommended by sealant manufacturer to suit application.

Joint Sealants 07 90 00 - 2

- B. Joint Cleaner: Non-corrosive and non-staining type, recommended by sealant manufacturer; compatible with joint forming materials.
- C. Joint Backing: Round foam rod compatible with sealant; ASTM D1667, closed cell PVC; oversized 30 to 50 percent larger than joint width.
- D. Bond Breaker: Pressure sensitive tape recommended by sealant manufacturer to suit application.

# PART 3 EXECUTION

# 3.1 EXAMINATION

- A. Section 01 30 00 Submittals: Coordination and project conditions.
- B. Verify substrate surfaces and joint openings are ready to receive work.
- C. Verify joint backing and release tapes are compatible with sealant.

# 3.2 PREPARATION

- A. Remove loose materials and foreign matter impairing adhesion of sealant.
- B. Clean and prime joints.
- C. Perform preparation in accordance with ASTM C1193.
- D. Protect elements surrounding Work of this section from damage or disfiguration.

# 3.3 INSTALLATION

- A. Perform installation in accordance with ASTM C1193.
- B. Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck dimension, and surface bond area as recommended by manufacturer.
- C. Install bond breaker where joint backing is not used.
- D. Install sealant free of air pockets, foreign embedded matter, ridges, and sags.
- E. Apply sealant within recommended application temperature ranges. Consult manufacturer when sealant cannot be applied within these temperature ranges.
- F. Tool joints concave.

Joint Sealants 07 90 00 - 3

# 3.4 CLEANING

- A. Section 01 70 00 Execution and Closeout Requirements: Closeout: Final cleaning.
- B. Clean adjacent soiled surfaces.
- 3.5 PROTECTION OF INSTALLED CONSTRUCTION
  - A. Section 01 70 00 Execution and Closeout Requirements: Protecting installed construction.
  - B. Protect sealants until cured.

# SECTION 09 90 00

### PAINTING AND COATING

### PART 1 GENERAL

#### 1.1 SUMMARY

A. Section includes surface preparation and field application of paints.

#### 1.2 REFERENCES

- A. ASTM International:
  - 1. ASTM D16 Standard Terminology Relating to Paint, Varnish, Lacquer, and Related Products.
  - 2. ASTM D4442 Standard Test Methods for Direct Moisture Content Measurement of Wood and Wood-Base Materials.
  - 3. ASTM E84 Standard Test Method for Surface Burning Characteristics of Building Materials.
- B. National Fire Protection Association:
  - 1. NFPA 255 Standard Method of Test of Surface Burning Characteristics of Building Materials.
- C. SSPC: The Society for Protective Coatings:
  - 1. SSPC Steel Structures Painting Manual.

### 1.3 **DEFINITIONS**

A. Conform to ASTM D16 for interpretation of terms used in this section.

# 1.4 SUBMITTALS

- A. Section 01 33 00 Submittal Procedures: Submittal procedures.
- B. Product Data: Submit data on scheduled products.
- C. Manufacturer's Installation Instructions: Submit special surface preparation procedures and substrate conditions requiring special attention.

### 1.5 CLOSEOUT SUBMITTALS

- A. Section 01 70 00 Execution and Closeout Requirements: Closeout procedures.
- B. Operation and Maintenance Data: Submit data on cleaning, touch-up, and repair of painted and coated surfaces.

### 1.6 QUALIFICATIONS

A. Applicator: Company specializing in performing work of this section with minimum 3 years experience and approved by manufacturer representative.

### 1.7 MOCKUP

- A. Prepare 3' long section, illustrating coating color, texture, and finish. Allow cure time of (1) one day prior to Owner/Architect acceptance.
- B. Incorporate accepted mockup as part of Work.

#### 1.8 DELIVERY, STORAGE, AND HANDLING

- A. Section 01 60 00 Product Requirements: Product storage and handling requirements.
- B. Deliver products to site in sealed and labeled containers; inspect to verify acceptability.
- C. Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand code, coverage, surface preparation, drying time, cleanup requirements, color designation, and instructions for mixing and reducing.
- D. Paint Materials: Store at minimum ambient temperature of 45 degrees F and maximum of 90 degrees F, in ventilated area, and as required by manufacturer's instructions.

#### 1.9 ENVIRONMENTAL REQUIREMENTS

- A. Section 01 60 00 Product Requirements.
- B. Do not apply materials when surface and ambient temperatures are outside temperature ranges required by paint product manufacturer.
- C. Do not apply exterior coatings during rain or snow when relative humidity is outside humidity ranges, or moisture content of surfaces exceed those required by paint product manufacturer.
- D. Minimum Application Temperatures: Apply finishes within limits recommended by manufacturer for optimum results. Do not apply coatings under environmental conditions outside manufacturers absolute limits.

#### 1.10 SEQUENCING

- A. Section 01 10 00 Summary: Work sequence.
- B. Sequence application to the following:
  - 1. Do not apply finish coats until paintable sealant is applied.
  - 2. Back prime wood trim before installation of trim.

### 1.11 EXTRA MATERIALS

- A. Supply 1 gallon and store where directed by Owner.
- B. Label each container with color, type, texture, and use in addition to manufacturer's label.

#### PART 2 PRODUCTS

- 2.1 PAINTS AND COATINGS
  - A. Manufacturers: Primer and Paint

NOTE: coordinate with the Town of Longmeadow Facilities personnel or Head Librarian for paint can in basement, from previous painting, to obtain validation of the paint to be matched. The paint in storage shall <u>not</u> be used by the contractor.

- 1. Sherwin Williams Stain Blocking Primer.
- 2. Sherwin Williams Duration. Color as required to match existing finish.

#### 2.2 COMPONENTS

- A. Coatings: Ready mixed, except field catalyzed coatings. Prepare coatings:
  - 1. To soft paste consistency, capable of being readily and uniformly dispersed to homogeneous coating.
  - 2. For good flow and brushing properties.
  - 3. Capable of drying or curing free of streaks or sags.
- B. Accessory Materials: Linseed oil, shellac, turpentine, paint thinners and other materials not specifically indicated but required to achieve finishes specified; commercial quality.
- C. Patching Materials: Latex filler.

### PART 3 EXECUTION

#### 3.1 EXAMINATION

- A. Section 01 30 00 Administrative Requirements: Coordination and project conditions.
- B. Verify surfaces/substrate conditions are ready to receive Work as instructed by product manufacturer.
- C. Examine surfaces scheduled to be finished prior to commencement of work. Report conditions capable of affecting proper application.
- D. Test shop applied primer for compatibility with subsequent cover materials.
- E. Measure moisture content of surfaces using electronic moisture meter. Do not apply finishes unless moisture content of surfaces are below the following maximums:

- 1. Masonry, Concrete, and Concrete Unit Masonry: 12 percent.
- 2. Exterior Wood: 15 percent, measured in accordance with ASTM D4442.

# 3.2 SCAFFOLDING, MECHANICAL HOISTING AND EQUIPMENT

Provide all required equipment and devices necessary to complete the scope of work.

#### 3.3 PREPARATION

- A. Surface Appurtenances: Remove or mask ALL components not scheduled for painting (i.e. electrical plates, hardware, light fixture trim, escutcheons, and fittings) prior to preparing surfaces or finishing.
- B. Surfaces: Correct defects and clean surfaces capable of affecting work of this section. Remove or repair existing coatings exhibiting surface defects.
- C. Marks: Seal with shellac those which may bleed through surface finishes.
- D. Impervious Surfaces: Remove mildew by scrubbing with solution of tri-sodium phosphate and bleach. Rinse with clean water and allow surface to dry.
- E. Aluminum Surfaces Scheduled for Paint Finish: Remove surface contamination by steam or high pressure water. Remove oxidation with acid etch and solvent washing. Apply etching primer immediately following cleaning.
- F. Galvanized Surfaces: Remove surface contamination and oils and wash with solvent. Apply coat of etching primer.
- G. Concrete and Unit Masonry Surfaces Scheduled to Receive Paint Finish: Remove dirt, loose mortar, scale, salt or alkali powder, and other foreign matter. Remove oil and grease with solution of tri-sodium phosphate; rinse well and allow to dry. Remove stains caused by weathering of corroding metals with solution of sodium metasilicate after thoroughly wetting with water. Allow to dry.
- H. Uncoated Steel and Iron Surfaces: Remove grease, mill scale, weld splatter, dirt, and rust. Where heavy coatings of scale are evident, remove by hand, power tool, wire brushing or sandblasting; clean by washing with solvent. Apply treatment of phosphoric acid solution, ensuring weld joints, bolts, and nuts are similarly cleaned. Spot prime paint after repairs.
- I. Shop Primed Steel Surfaces: Sand and scrape to remove loose primer and rust. Feather edges to make touch-up patches inconspicuous. Clean surfaces with solvent. Prime bare steel surfaces. Prime metal items including shop primed items.
- J. Exterior Wood Scheduled to Receive Paint Finish: Remove dust, grit, and foreign matter. Seal knots, pitch streaks, and sappy sections. Fill nail holes with tinted exterior paintable caulking compound after prime coat has been applied.

- K. Doors Scheduled for Painting: Seal wood door top and bottom edge surfaces with primer and finish paint.
- L. Provide flexible sealant at all cracks/joints in materials and at all joints/intersections of materials to ensure weather tightness. Sealant to be acceptable to the finish coating manufacturer specifications.

### 3.4 EXISTING WORK

A. Extend existing paint and coatings installations using materials and methods compatible with existing installations and as specified.

### 3.5 APPLICATION

- A. Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is applied.
- B. Apply each coat to uniform appearance. Apply each coat of paint slightly darker than preceding coat unless specified otherwise.
- C. Sand surfaces lightly between coats to achieve required finish.
- D. Use tack cloth to remove dust and particles just prior to applying next coat.

### 3.6 FIELD QUALITY CONTROL

A. Manufacturer representative shall review work and send notice to the Owner/Architect regarding the finish installation prior to review by the Owner/Architect.

### 3.7 CLEANING

- A. Section 01 70 00 Execution and Closeout Requirements: Final cleaning.
- B. Collect waste material and remove daily from site.

# 3.8 SCHEDULE - EXTERIOR SURFACES

# A. Wood/PVC:

- One coat of primer sealer and associated touch-up as necessary. Sherwin Williams A-100 Exterior Stain Blocking Primer, Y24 Series (4 mils wet, 2.2 mils dry).
- 2. One coat of finish paint and associated touch-up as necessary. Sherwin Williams Duration Exterior Latex Acrylic Flat Coating, K32 Series (7 mils wet, 2.8 mils dry per coat)

# B. Metal:

- 1. One coat alkyd primer.
- 2. One coats of alkyd enamel and associated touch-up as necessary.

# 3.9 SCHEDULE - COLORS

A. Color and finish type as indicated on the Drawings.

# PLAN SET

Town of Longmeadow, Richard Salter Storrs Library North Exterior Wall Repairs and Window Replacement, 5 Pages.