

**ADDENDUM No. 4  
for  
INVITATION FOR BID (IFB)**

**MORNINGSIDE DRIVE CULVERT  
REPLACEMENT PROJECT**

**TOWN OF LONGMEADOW  
MASSACHUSETTS**

**September 26, 2019**

This document serves as Addendum No.4 for the Invitation for Bid (IFB) for Morningside Drive Culvert Replacement Project. This Addendum forms part of the IFB and modifies the original document. **Acknowledge the receipt of all addenda numbers issued on the BID SUBMISSION FORM.** Failure to do so may subject the bidder to disqualification.

**The following changes and/or additions are to be made to the original Invitation for Bid dated August 8, 2019, and Invitation for Bid, Addendum No 1 dated August 16, 2019, , Addendum No.2 dated August 28, 2019; and Addendum No.3 dated September 19,2019:**

**THE BID IS CANCELED:**

The bid has been canceled at this time due to easements. Those that have registered with the Longmeadow Purchasing Department will be notified when the bid is re-issued. It is unknown at this time when it will be reissued. The list of those that will be notified once the bid is reissued includes the following:

Gagliarducci Construction, Springfield, MA; A Martins Construction, Ludlow, MA; EJ Prescott, Inc., Ludlow, MA; Ferguson Waterworks, Ludlow, MA; Dodge Data & Analytics, Hamilton, NJ; Caracas Construction Corporation, Ludlow, MA; Kenefick Corp., Quincy, MA; D. Carroll, All Construction; Nunes Companies, Ludlow, MA; Jack Goncalves & Sons, Inc., Ludlow, MA; Prime Vendor Inc., Wilmington, NC; MASS-WEST Construction., Inc., Jack Farrelly Company, Bloomfield, Ct; Crestview Construction, Southwick, MA; Constructconnect, Cincinnati, OH; Baltazar Contractors, Inc., Ludlow, MA; Deltek, Seattle, WA; Projectdog, Newburyport, MA; Borges Construction, Ludlow, MA; Ondrick Materials & Recycling, LLC, Chicopee, MA; Ludlow Construction, Ludlow, MA; A.J. Virgilio Construction, Westfield, MA; Fleury Excavation; Savy & Sons, Amston, CT, Gomes Construction, Ludlow, MA; Dodge Data & Analytics, Hamilton, NJ;

*(End – Addendum No.4)*