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LEGAL NOTICE: 

 

INVITATION FOR BID (IFB) 

RUSSELL FIELD EROSION PROJECT 

 

 

The Town of Longmeadow, MA, is accepting sealed bids for the Russell Field Erosion Project. The bid 

package is available from the Purchasing Department at the Town of Longmeadow, Attn: Chad 

Thompson-Procurement Manager, 735 Longmeadow Street, Suite 101, Longmeadow, MA 01106 ( Phone: 

413-565-4185, cthompson@longmeadow.org ).  Bid documents are available during standard business 

hours, Monday-Thursday, 8am to 4:30pm; and 8am to noon on Fridays.   Bid documents may also be 

obtained online at www.longmeadow.org through the Purchasing Department page of the town website, 

select the ‘Bids & RFPs’ link, and then the ‘Bid & RFP Finder’ link to access documents.  Bidders are 

encouraged to register with the Purchasing Department to be added to the bid list.  Those that do not 

register with the Purchasing Department will be responsible for monitoring the website for the issuance of 

updates and addenda.  Failure to acknowledge the receipt of addenda may result in a bid rejection.  

 

There is an Optional Pre-Bid Conference for those interested in bidding on the project.  Gather at the 

Russell Field athletic field located on Bliss Road across the street from Longmeadow Public Schools 

Central Office (535 Bliss Road, Longmeadow, MA 01106, but go across the street for to the athletic 

field). Gather at Russell Field on the side closest to Longmeadow Shops on Friday, November 8, 

2019 at 10:00am for the optional conference. 

 

Sealed bids should be delivered to the Longmeadow Purchasing Department only and will be accepted 

until the bid deadline of Friday, November 15, 2019 at 11:00 AM.  Bids should be labeled ‘IFB: 

Russell Field Erosion Project’, followed by the bidder’s company name, address and contact information.  

Late bids will be rejected.  Bids received will be opened immediately following the bid deadline in the 

auditorium located within the same building.  

 

All bidders shall furnish with their bid a mandatory bid guarantee in the form of a bid bond, certified 

check, treasurer’s check or cashier’s check issued by a responsible bank or trust company in the amount of 

5% of the total amount of the bid, made payable to the Town of Longmeadow.  Wages are subject to 

Massachusetts minimum wage rates as per M.G.L.  C.149, Section 26 to 27H, inclusive.  Upon contract 

award a 50% payment bond will be required of the successful bidder.  

  

All bids received will be evaluated and awarded in accordance with the provisions established under 

Massachusetts General Law Chapter 30, 39M. The Town of Longmeadow, acting through the Town 

Manager, the Awarding Authority, reserves the right to reject any or all bids, waive informalities, and to 

award the contract in the best interest of the Town.  
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INVITATION FOR BID (IFB) 

RUSSELL FIELD EROSION PROJECT 
 

INSTRUCTIONS TO BIDDERS: 

 

ARTICLE 1- Objective 

1.1Objective:                                                                                                                                                                                                                                                                 

The Town of Longmeadow is soliciting bids to remedy the erosion on the east side of the field by 

replacing the railroad tie retaining walls that have deteriorated with tiered, interlocked stone walls 

around the backstop so fans can view the games.  

 

ARTICLE 2- Bid Documents 

2.1  Each Bidder by making a bid represents that they have read and understand the bidding documents, 

contract forms and general conditions of the contract and the bid specifications. 

2.2  Addenda will only be emailed to every individual on record as having taken a set of bid documents.  

Addenda will be available from the Town of Longmeadow Purchasing Department and can also be 

accessed through the Purchasing Department of the Town website www.longmeadow.org , select links for 

‘Bids & RFPs’, then ‘Bid & RFP Finder’.     

2.3  Those that are NOT on the active bid list specific for this bid and will not receive update and addenda 

notifications include the following:  

Those that are on a Town of Longmeadow general category bid list,  

Those that receive a solicitation or email from the Longmeadow Purchasing Department labeled as 

a ‘Notification’ of a specific bid opportunity and then do not reply requesting to be added to a 

specified active bid list for an active bid.   

Those who access bid documents through other sources, such as a bid listing service, etc.  

Those that do not register to be added to the active bid list will be responsible for monitoring the town 

website bid listing service for updates and addenda.  These individuals should check at least one day prior 

to the bid deadline Failure to acknowledge the receipt of addenda may result in a bid rejection.   

2.4  Those that are on the active bid, bid list for this bid solicitation includes only those that notify the 

Longmeadow Purchasing Department that they would like to be added to the bid list for this active bid.  

The bidder should identify the title name of the active bid list that they would like to be added to and 

should also supply their complete contract information. A bidder on an active bid list will receive 

confirmation from the Purchasing Department that they have been added to the bid list.  

 

ARTICLE 3- Questions & Request for Interpretation:                                                                                                                                                              

3.1  All questions should be submitted in writing to Chad Thompson-Procurement Manager in the 

Purchasing Department by fax: 413-565-4185 or by email: cthompson@longmeadow.org . All 

clarification or responses to questions that result in a change to the specifications will be issued through 

written addendum.  Verbal interpretations will not be considered as binding.   
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3.2  All questions, if any must be received by the Procurement Manager no later than 96 hours (4 days) 

prior to the bid deadline.  Questions received after the deadline for questions will not be answered.   

Bidders should not contact other Town employees regarding this bid.    

 

ARTICLE 4- Submission of Bids:   

4.1  Sealed bids should be delivered to the Town of Longmeadow Purchasing Department no later 

than the bid deadline date and time identified in the Legal Notice.   

 

4.2  Bids should be delivered in a sealed envelope labeled ‘IFB: RUSSELL FIELD EROSION’ on 

the exterior of the envelope along with the complete contact information of the bidder (Organization 

name, contact name, complete address, and phone number).   

 

4.3  Late bids will be rejected.  Timely delivery of bids to the Longmeadow Purchasing Department shall 

be the responsibility of the Bidder.  In the event that the Town of Longmeadow is closed on the date or at 

the time that bids are due, the date and time of receipt of bids shall be extended to the next regular 

business day that the Purchasing Department of the Town of Longmeadow is open (Monday through 

Friday, excluding holidays), with the bid deadline time being the same time as specified in the legal 

notice.   

 

4.4  Bids should be submitted utilizing the Bid Submission Forms supplied with the bid document or 

revised Bid Submission Forms if they are issued through addenda.   The Non-Collusion form supplied 

with the Bid Submission Forms must be completed, a Non-Collusion form not completed as required by 

law will result in a bid rejection.  

 

4.5  Where indicated on the Bid Submission Form, the unit price bid pricing should be supplied in both 

numbers and written words.  Where there is a discrepancy between the numeric and written words of a 

bidder, the written words shall be utilized in correcting the unit pricing and further calculation of totals.       

 

4.6  Withdrawal of Bid:  Any bid may be withdrawn prior to the time designated for receipt of bids.  

Provide written notification to the Longmeadow Purchasing Department.  No bid may be withdrawn 

within thirty (30) days, Saturdays, Sundays and legal holidays excluded, after the opening of the bids.   

 

4.7   Before submitting a bid, each bidder must make a careful study of all specifications and 

bidding/contract requirements and fully assure themselves as to the quality/quantity of the materials and 

work required.  It is strongly advised that the bidder perform a site walk at all project locations.  

 

4.8   The bid for this work must cover all contingencies, including all labor and materials, transportation, 

etc, necessary for the purchase, delivery and installation of the materials and related work required by the 

Town of Longmeadow.  No fuel adjustment, mileage expenses or other additional unauthorized charges or 

fees will be allowed.  
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ARTICLE 5- Contract Award 

5.1  The Town is soliciting pricing for the items set forth in the Bid Submission Forms.  One contract 

will be awarded to the “lowest responsive and eligible bidder” based on the total price, the Bid Total, 

of the estimated quantities documented on the Bid Submission Forms.  The term “lowest responsive 

and eligible bidder” shall mean the Bidder (1) whose bid is the lowest of those bidders possessing the 

skill, ability and integrity necessary for the faithful performance/supply required; (2) who has met all 

of the Minimum Requirements of the Invitation for Bid; (3) who shall certify that they are able to 

furnish labor that can work in harmony with all other elements of labor employed or to be employed 

in the work.   

 

5.2    The Town reserves the right to request and check references of the low bidders to determine if 

they are responsive and responsible.  All bidders must submit a list of references of clients who they 

have performed work of similar landscape construction regarding with experience building retaining 

walls.  The Minimum Requirements of the bidder is that they have: 1) been in the business for a 

minimum of one (1) full years; and 2) have completed projects involving landscape construction 

involving land excavation, regrading and landscaping construction involving installation of 

landscape walls and /or retaining walls demonstrating comparable skill.  Bids received that do not 

meet the Minimum Requirements will result in a bid rejection and will not be considered for contract 

award. The Town is to have express permission to contact these people, either by phone, written 

correspondence or in person, as to past performance.  Any negative references received will be 

grounds for rejection of the bid by the Town. 

 

5.3  All quantities shown for the estimated quantities on the Bid Submission Forms are est imates 

only.  The Town will direct the Contractor to provide only those supplies which are actually required.  

The Contractor will be compensated only for the supplies accepted.  Whether the supplies are more 

or less than the estimate, the unit pricing provided on the bid shall apply.   

 

5.4  Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays 

excluded, after the prescribed forms are presented for signature the successful bidder shall execute 

and deliver to the Town a completed original contract with original signatures in the form included in 

the contract documents.  In the event that the Contractor delays the return a completed contract, the 

Town will supply the contract with a notification to return the contract within two days.  Then if the 

Contractor fails to return the completed Contract to the Town, the Town reserves the right at its own 

discretion to withdraw the contract award offer and instead award the contract to the next “lowest 

responsive and eligible bidder”.     

 

5.5  In the event that the Town receives low bids that result in an identical tied award total price from 

two or more responsive and responsible bidders, the Town shall select the successful bidder by a 

blind selection process chosen by the Town, such as the drawing of names. The low bidders who are 

under consideration will be invited to attend and observe the selection process.  

 

5.6  Proprietary specifications:  The town may have proprietary specifications for some materials 

utilized.  Such proprietary specifications are permitted under M.G.L. c. 30, 39M(b), provided that the 

Town state in writing that use of the proprietary specifications is in its best interest and that it will 

accept an “equal” of the item specified.  An item is considered equal if (i) it is at least equal in 
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quality, durability, appearance, strength and design; (ii) will perform the intended function at least; 

and (iii) conforms substantially, even with deviations, to the detailed requirements contained in the 

specifications.   

 

5.7    The bidder to whom a contract is awarded will be required to guarantee the installed materials 

and workmanship in writing to the Town of Longmeadow for a period of three hundred sixty-five 

(365) days after final acceptance and shall replace any defective materials or workmanship required 

without additional cost to the Town.  

 

5.8  The Town of Longmeadow acting through the Town Manager, the Awarding Authority reserves the 

right to reject any and all bids, waive minor informalities and to award a contract in the best interest of the 

Town.   

 

 

ARTICLE 6: Terms and Conditions 

 

6.1  A Town sample standard contract is provided within this IFB document which contains contract 

terms and conditions.  The IFB document and addendum issued will also become part of the contract 

specifications, terms and conditions.  Upon contract award the successful contractor will be required to 

complete the contract and comply with all of terms and conditions of the contract. 

 

6.2    Equality of Materials:    All proprietary specifications, or proprietary names used for items listed in 

the specifications, are shown for purposes of description only and are not intended, nor should they be 

interpreted, to be an endorsement of any particular proprietary item.  The words “or equal” are understood 

to follow all names of proprietary products, trade names, catalog numbers and detailed descriptions and 

shall be interpreted to mean any material, article, assembly, or system, which in the opinion of the Town is 

at least equal in quality, durability, appearance, strength and design to the equipment specified and will 

perform at least equally the functions imposed by the general design.  The words “or equal” shall not be 

construed to permit substantial departure from the requirements of the specifications.  The provisions of 

Massachusetts’s General laws shall govern. 

 

6.3   Performance of Services: Under the contract awarded, the successful bidder shall agree to the 

following: 

 

6.3.1  All services of the successful bidder shall be performed by qualified licensed contractor and 

their employees.  The successful bidder shall perform its services in accordance with the highest 

professional standards of skill, care and diligence.  

 

6.3.2  Unless clearly stated in the successful bidder’s bid and incorporated into the contract, none 

of the services to be provided by the successful bidder pursuant to the contract shall be sub-

contracted or delegated to any other organization, association, individual, corporation, partnership 

or other such entity without the prior written consent of the Town.  

 

6.3.3  The successful bidder and its personnel shall perform one hundred percent (100%) of all the 

work under the contract, except as may be required under emergency circumstances or as 
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otherwise approved by the Town, measured either in value of services rendered or in bidder’s time 

spent on such services.  

 

6.3.4  The Town may require the successful bidder to relieve any of the successful bidder’s 

personnel and sub-contractors from any further work under the contract if in the Town’s sole 

option the individual or sub-contractor does not perform at the applicable skill level; the individual 

does not deliver work which conforms to the performance standards stated in the contract and the 

successful bidder’s bid; or personality conflicts with Town personnel hinder effective progress on 

the work of the project or assignment for which the individual is responsible.  

 

6.3.5  No subcontracts or delegation shall relieve or discharge the successful bidder from any 

obligation or liability under the contract except as specifically set forth in the instrument of 

consent.  The successful bidder shall be as fully responsible to the Town for acts and omissions of 

its sub-contractors and of persons either directly or indirectly employed by them, as it is for the 

acts and omissions of persons directly or indirectly employed by it.  

 

6.3.6  Without limiting the foregoing, the Town shall have the right to require the successful 

bidder to cease providing services immediately upon written notice.  

 

6.4   Compliance with applicable laws and regulations:  This procurement is subject to the 

requirements under MGL, Chapter 30, Section 39M.  Under the contract award, it is the 

successful bidder’s responsibility that the contract be conducted, and that all services and 

other work performed by the successful bidder under the contract be performed so as to 

comply with all applicable federal, state and municipal laws, regulations, codes, and 

ordinances including prevailing wage laws as applicable. The Town intends to award the 

contract to one prime Bidder only, generally referred to herein as 'the successful bidder'. 

The successful bidder shall be solely responsible for any separate contractual agreements 

with its sub-contractor(s), if any are proposed and agreed to in the contract between the 

Town and the successful bidder.  

 

6.5   Bid and Contract Pricing:   

6.5.1   All price quotes must include all charges, fees, expenses, etc., related to 

supplying the required equipment and installation work (including all labor and materials 

and any cleanup).  No separate or additional costs will be paid by the Town.  All costs must 

be included in the proposed unit pricing.  Prices must be based on the total installed based 

on the unit pricing provided.  There will be no price adjustments of unit pricing, fuel 

adjustment, mileage reimbursement or other expenses.  

 

6.5.2   The Town will provide at no additional cost to the Contractor any police 

detail required if needed.  The Town will independently contract any police order required.  

 

6.5.3    Prevailing wages will apply to this contract.  The successful bidder must 

comply with the prevailing wage laws of Massachusetts when performing work for the 

Town.  Prevailing wage rates are provided.  The successful Contractor shall submit 

prevailing wage reports to the Longmeadow Purchasing Department.  
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6.6    Compensation:  Under the contract awarded, the successful bidder’s compensation 

shall be made according to the following provisions: 

 

6.6.1 The maximum fee for all successful bidder and sub-contractor services and 

expenses shall not exceed the bid amount.  The maximum successful bidder fee shall be 

all-inclusive.  Compensation shall be based on the unit pricing supplied by the successful 

bidder multiplied by the actual quantities provided.  In no event shall the Town be liable 

for additional charges such as interest, penalties, attorney's fees or any other expenses 

incurred by the successful bidder such as travel, telephone, or duplication expenses except 

as may be negotiated for and agreed to by the Town and set forth in writing.   

6.6.2 The successful bidder shall submit invoices for services rendered on the 

schedule agreed to between the Town and the successful bidder.  The successful bidder's 

invoice shall include a description of services performed under the task or tasks in such, 

form, detail, and with such supporting data as the Town may reasonably require showing 

the computational basis for all charges.  The successful bidder shall keep records pertaining 

to services performed employing sound bookkeeping practices and in accordance with 

generally accepted accounting principles. 

 

6.6.3 Payments under the contract will be made only to the successful bidder. The 

successful bidder shall be responsible for the compensation of any of its sub-contractors. 

 

6.6.4 The Town shall withhold a retainage of five percent (5%) of Town 

authorized payments due to the contract for completed work.  The total retainage will be 

released upon final inspection and authorization by the Town Engineer that the Scope of 

Work is fully complete to the Town’s expectations and specifications.    
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ARTICLE 7:  Specifications and Scope of Work 

 

The Town of Longmeadow is soliciting bids to remedy the erosion on the east side of the field by 

replacing the railroad tie retaining walls that have deteriorated with tiered, interlocked stone walls 

around the backstop so fans can view the games.  

 

Once the Contractor begins with construction services, safety fencing shall be utilized to segregate the 

construction site and work shall proceed in a timely manner until the project scope of work is complete. .  

The project shall be completed on or before March 14, 2020, the Substantial Completion Date.   

. 
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Russell Field Erosion Control Project  
Longmeadow, MA  

SITE CLEARING 
311000 - 1 

SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Protecting existing vegetation to remain. 
2. Removing existing vegetation. 
3. Clearing and grubbing. 
4. Stripping and stockpiling topsoil. 
5. Removing above- and below-grade site improvements. 
6. Disconnecting, capping or sealing site utilities. 
7. Temporary erosion- and sedimentation-control measures. 

1.2 MATERIAL OWNERSHIP 

A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain 
Owner's property, cleared materials shall become Contractor's property and shall be removed 
from Project site. 

1.3 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 
authorities having jurisdiction. 

B. Utility Locator Service:  Notify utility locator service for area where Project is located before site 
clearing. 

C. Do not commence site clearing operations until temporary erosion- and sedimentation-control 
measures are in place. 

D. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 
2. Parking vehicles or equipment. 
3. Foot traffic. 
4. Erection of sheds or structures. 
5. Impoundment of water. 
6. Excavation or other digging unless otherwise indicated. 
7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 
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Russell Field Erosion Control Project  
Longmeadow, MA  

SITE CLEARING 
311000 - 2 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Satisfactory Soil Material:  Requirements for satisfactory soil material are specified in 
Division 31 Section "Earth Moving." 

1. Obtain approved borrow soil material off-site when satisfactory soil material is not 
available on-site. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Locate and clearly identify trees, shrubs, and other vegetation to remain or to be relocated. 

C. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 
according to erosion- and sedimentation-control Drawings and requirements of authorities 
having jurisdiction. 

B. Verify that flows of water redirected from construction areas or generated by construction 
activity do not enter or cross protection zones. 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 
until permanent vegetation has been established. 

D. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during 
removal. 

3.3 TREE AND PLANT PROTECTION 

A. General:  Protect trees and plants remaining on-site. 

B. Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that 
are damaged by construction operations, in a manner approved by Owner. 

13



Russell Field Erosion Control Project  
Longmeadow, MA  

SITE CLEARING 
311000 - 3 

3.4 EXISTING UTILITIES 

A. Interrupting Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Architect's written permission. 

3.5 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new 
construction. 

1. Grind down stumps and remove roots, obstructions, and debris to a depth of 18 inches 
(450 mm) below exposed subgrade. 

2. Use only hand methods for grubbing within protection zones. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 
unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 6 inches, and 
compact each layer to a density equal to adjacent original ground. 

3.6 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil in a manner to prevent intermingling with underlying subsoil or other waste 
materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil.  Grade and 
shape stockpiles to drain surface water.  Cover to prevent windblown dust and erosion by water. 

3.7 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate 
new construction. 

3.8 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 
materials including trash and debris, and legally dispose of them off Owner's property. 

B. Separate recyclable materials produced during site clearing from other nonrecyclable materials.  
Store or stockpile without intermixing with other materials and transport them to recycling 
facilities.  Do not interfere with other Project work. 

END OF SECTION 311000 
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Russell Field Erosion Control Project  
Longmeadow, MA  

EARTH MOVING 
312000 - 1 

SECTION 312000 - EARTH MOVING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Preparing subgrades for slabs-on-grade, walks, pavements, and turf and grasses. 
2. Excavating and backfilling for structures. 
3. Drainage course for concrete slabs-on-grade. 
4. Subbase course for concrete pavements. 

1.2 DEFINITIONS 

A. Backfill:  Soil material used to fill an excavation. 

1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to 
support sides of pipe. 

2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 

B. Base Course:  Aggregate layer placed between the subbase course and hot-mix asphalt paving. 

C. Bedding Course:  Aggregate layer placed over the excavated subgrade in a trench before laying 
pipe. 

D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course:  Aggregate layer supporting the slab-on-grade that also minimizes upward 
capillary flow of pore water. 

F. Excavation:  Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 

1. Authorized Additional Excavation:  Excavation below subgrade elevations or beyond 
indicated lines and dimensions as directed by Architect.  Authorized additional excavation 
and replacement material will be paid for according to Contract provisions for changes in 
the Work. 

2. Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated 
lines and dimensions without direction by Architect.  Unauthorized excavation, as well as 
remedial work directed by Architect, shall be without additional compensation. 

G. Fill:  Soil materials used to raise existing grades. 

H. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical 
and electrical appurtenances, or other man-made stationary features constructed above or 
below the ground surface. 

I. Subbase Course:  Aggregate layer placed between the subgrade and base course for hot-mix 
asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 
pavement or a cement concrete or hot-mix asphalt walk. 
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Russell Field Erosion Control Project  
Longmeadow, MA  

EARTH MOVING 
312000 - 2 

J. Subgrade:  Uppermost surface of an excavation or the top surface of a fill or backfill 
immediately below subbase, drainage fill, drainage course, or topsoil materials. 

K. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground 
services within buildings. 

1.3 QUALITY ASSURANCE 

A. Preexcavation Conference:  Conduct conference at Project site with Owner’s representative. 

1.4 PROJECT CONDITIONS 

A. Utility Locator Service:  Notify utility locator service for area where Project is located before 
beginning earth moving operations. 

B. Do not commence earth moving operations until plant-protection measures are in place. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils:  Soil Classification Groups GW, GP, GM, SW, SP, and SM according to 
ASTM D 2487], or a combination of these groups; free of rock or gravel larger than 3 inches in 
any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter. 

1. Liquid Limit:  <Insert value>. 
2. Plasticity Index:  <Insert value>. 

C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 
according to ASTM D 2487, or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch 
(37.5-mm) sieve and not more than 12 percent passing a No. 200 (0.075-mm) sieve. 

E. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch 
(37.5-mm) sieve and not more than 8 percent passing a No. 200 (0.075-mm) sieve. 

F. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch 
(37.5-mm) sieve and not more than 12 percent passing a No. 200 (0.075-mm) sieve. 
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G. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch 
(25-mm) sieve and not more than 8 percent passing a No. 200 (0.075-mm) sieve. 

H. Drainage Course:  Narrowly graded mixture of crushed stone, or crushed or uncrushed gravel; 
ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch (37.5-
mm) sieve and 0 to 5 percent passing a No. 8 (2.36-mm) sieve. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth 
moving operations. 

B. Protect and maintain erosion and sedimentation controls during earth moving operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost.  Remove 
temporary protection before placing subsequent materials. 

3.2 EXCAVATION, GENERAL 

A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of 
surface and subsurface conditions encountered.  Unclassified excavated materials may include 
rock, soil materials, and obstructions.  No changes in the Contract Sum or the Contract Time 
will be authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 
and rock, replace with satisfactory soil materials. 

3.3 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch (25 
mm).  If applicable, extend excavations a sufficient distance from structures for placing and 
removing concrete formwork, for installing services and other construction, and for inspections. 

1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  
Excavate by hand to final grade just before placing concrete reinforcement.  Trim bottoms 
to required lines and grades to leave solid base to receive other work. 

B. Excavations at Edges of Tree- and Plant-Protection Zones: 

1. Excavate by hand to indicated lines, cross sections, elevations, and subgrades.  Use 
narrow-tine spading forks to comb soil and expose roots.  Do not break, tear, or chop 
exposed roots.  Do not use mechanical equipment that rips, tears, or pulls roots. 

2. Cut and protect roots according to requirements in Division 01 Section "Temporary Tree 
and Plant Protection." 
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3.4 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, 
and subgrades. 

3.5 SUBGRADE INSPECTION 

A. Proof-roll subgrade with a pneumatic-tired dump truck to identify soft pockets and areas of 
excess yielding.  Do not proof-roll wet or saturated subgrades. 

B. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Owner, without additional compensation. 

3.6 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of 
concrete foundation or footing to excavation bottom, without altering top elevation.  Lean 
concrete fill, with 28-day compressive strength of 2500 psi (17.2 MPa), may be used when 
approved by Owner. 

3.7 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  
Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.  
Ring with silt fence to prevent erosion. 

1. Stockpile soil materials away from edge of excavations.  Do not store within drip line of 
remaining trees. 

3.8 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
3. Under steps and ramps, use engineered fill. 
4. Under footings and foundations, use engineered fill. 

3.9 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 
frost or ice. 
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2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that 
exceeds optimum moisture content by 2 percent and is too wet to compact to specified 
dry unit weight. 

3.10 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 6 inches in loose depth for material 
compacted by heavy compaction equipment, and not more than 4 inches (100 mm) in loose 
depth for material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and 
uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 
according to ASTM D 698: 

1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 
inches (300 mm) of existing subgrade and each layer of backfill or fill soil material at 95 
percent. 

2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade and 
compact each layer of backfill or fill soil material at 92 percent. 

3. Under turf or unpaved areas, scarify and recompact top 6 inches (150 mm) below 
subgrade and compact each layer of backfill or fill soil material at 85 percent. 

3.11 GRADING 

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 

B. Site Rough Grading:  Slope grades to direct water away from buildings and structures, and to 
prevent ponding.  Finish subgrades to required elevations within the following tolerances: 

1. Turf or Unpaved Areas:  Plus or minus 1 inch (25 mm). 
2. Walks:  Plus or minus 1/2 inch (13 mm). 
3. Pavements:  Plus or minus 1/2 inch (13 mm). 

3.12 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 

A. Place base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place base course under pavements and walks as follows: 

1. Shape base course to required crown elevations and cross-slope grades. 
2. Compact base course at optimum moisture content to required grades, lines, cross 

sections, and thickness to not less than 95 percent of maximum dry unit weight according 
to ASTM D 698. 

3.13 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep 
free of trash and debris. 
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B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to greatest extent possible. 

3.14 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property. 

END OF SECTION 312000 
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SECTION 321313 - CONCRETE PAVING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Walks/Concrete Pads. 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

1.3 QUALITY ASSURANCE 

A. Ready-Mix-Concrete Manufacturer Qualifications:  A firm experienced in manufacturing ready-
mixed concrete products and that complies with ASTM C 94/C 94M requirements for production 
facilities and equipment. 

B. ACI Publications:  Comply with ACI 301 unless otherwise indicated. 

PART 2 - PRODUCTS 

2.1 CONCRETE MATERIALS 

A. Concrete: Per Mass Highway Standard Specifications for Highways & Bridges, Section 
M4.02.00. 

B. Aggregate base: Per Mass Highway Standard Specifications for Highways & Bridges, Section 
M1.01.01. 

PART 3 - EXECUTION 

3.1 EXAMINATION AND PREPARATION 

A. Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of 
excess yielding. 

B. Remove loose material from compacted subbase surface immediately before placing concrete. 

3.2 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required 
lines, grades, and elevations.  Install forms to allow continuous progress of work and so forms 
can remain in place at least 24 hours after concrete placement. 
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B. Clean forms after each use and coat with form-release agent to ensure separation from 
concrete without damage. 

3.3 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 

3.4 JOINTS 

A. General:  Form construction, isolation, and contraction joints and tool edges true to line, with 
faces perpendicular to surface plane of concrete.  Construct transverse joints at right angles to 
centerline unless otherwise indicated. 

B. Construction Joints:  Set construction joints at side and end terminations of paving and at 
locations where paving operations are stopped for more than one-half hour unless paving 
terminates at isolation joints. 

C. Isolation Joints:  Form isolation joints of preformed joint-filler strips abutting concrete curbs, 
catch basins, manholes, inlets, structures, other fixed objects, and where indicated. 

D. Contraction Joints:  Form weakened-plane contraction joints, sectioning concrete into areas as 
indicated.  Construct contraction joints for a depth equal to at least one-fourth of the concrete 
thickness[, to match jointing of existing adjacent concrete paving]: 

E. Edging:  After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an 
edging tool to a 1/4-inch (6-mm) radius.  Repeat tooling of edges after applying surface finishes. 
Eliminate edging-tool marks on concrete surfaces. 

3.5 CONCRETE PLACEMENT 

A. Moisten subbase to provide a uniform dampened condition at time concrete is placed. 

B. Comply with ACI 301 requirements for measuring, mixing, transporting, placing, and 
consolidating concrete. 

C. Deposit and spread concrete in a continuous operation between transverse joints.  Do not push 
or drag concrete into place or use vibrators to move concrete into place. 

D. Screed paving surface with a straightedge and strike off. 

E. Commence initial floating using bull floats or darbies to impart an open-textured and uniform 
surface plane before excess moisture or bleed water appears on the surface.  Do not further 
disturb concrete surfaces before beginning finishing operations or spreading surface treatments. 

3.6 FLOAT FINISHING 

A. General:  Do not add water to concrete surfaces during finishing operations. 

B. Float Finish:  Begin the second floating operation when bleed-water sheen has disappeared and 
concrete surface has stiffened sufficiently to permit operations.  Float surface with power-driven 
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floats or by hand floating if area is small or inaccessible to power units.  Finish surfaces to true 
planes.  Cut down high spots and fill low spots.  Refloat surface immediately to uniform granular 
texture. 
1. Medium-to-Coarse-Textured Broom Finish:  Provide a coarse finish by striating float-

finished concrete surface 1/16 to 1/8 inch (1.6 to 3 mm) deep with a stiff-bristled broom, 
perpendicular to line of traffic. 

3.7 CONCRETE PROTECTION AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, or windy 
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before and during 
finishing operations.  Apply according to manufacturer's written instructions after placing, 
screeding, and bull floating or darbying concrete but before float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from concrete 
surface. 

E. Curing Methods:  Cure concrete by moisture curing, moisture-retaining-cover curing, curing 
compound, or a combination of these. 

3.8 PAVING TOLERANCES 

A. Comply with tolerances in ACI 117 and as follows: 

1. Elevation:  3/4 inch (19 mm). 
2. Thickness:  Plus 3/8 inch (10 mm), minus 1/4 inch (6 mm). 
3. Surface:  Gap below 10-foot- (3-m-) long, unleveled straightedge not to exceed 1/2 inch 

(13 mm). 
4. Joint Spacing:  3 inches (75 mm). 
5. Contraction Joint Depth:  Plus 1/4 inch (6 mm), no minus. 
6. Joint Width:  Plus 1/8 inch (3 mm), no minus. 

3.9 REPAIRS AND PROTECTION 

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not 
comply with requirements in this Section.  Remove work in complete sections from joint to joint 
unless otherwise approved by Architect. 

B. Protect concrete paving from damage.  Exclude traffic from paving for at least 14 days after 
placement.  When construction traffic is permitted, maintain paving as clean as possible by 
removing surface stains and spillage of materials as they occur. 

C. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material.  Sweep 
paving not more than two days before date scheduled for Substantial Completion inspections. 

END OF SECTION 321313 
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SECTION 323223 - SEGMENTAL RETAINING WALLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes single-depth segmental retaining walls without soil reinforcement. 

B. Related Requirements: 

1. Section 312000 "Earth Moving" for excavation for segmental retaining walls. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Delegated-Design Submittal: For segmental retaining walls. 

1.4 INFORMATIONAL SUBMITTALS 

A. Product Certificates: For each type of segmental retaining wall unit] from manufacturer. 

1. Include test data for shear strength between segmental retaining wall units in accordance 
with ASTM D6916. 

2. Include test data for connection strength between segmental retaining wall units and soil 
reinforcement in accordance with ASTM D6638. 

B. Product Test Reports: For each type of segmental retaining wall unit, for tests performed by a 
qualified testing agency. 

1. Include test data for freeze-thaw durability of segmental retaining wall units. 
2. Include test data for shear strength between segmental retaining wall units in accordance 

with ASTM D6916. 
3. Include test data for connection strength between segmental retaining wall units and soil 

reinforcement in accordance with ASTM D6638. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications: Qualified in accordance with ASTM E329 for testing indicated. 
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1.6 PRECONSTRUCTION TESTING 

A. Preconstruction Testing Service: Engage a qualified testing agency to perform the following 
preconstruction testing: 

1. Test soil reinforcement and backfill materials for pullout resistance in accordance with 
ASTM D6706. 

2. Test soil reinforcement and backfill materials for coefficient of friction in accordance with 
ASTM D5321. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Store and handle concrete units and accessories to prevent deterioration or damage due to 
contaminants, breaking, chipping, or other causes. 

B. Store geosynthetics in manufacturer's original packaging with labels intact. Store and handle 
geosynthetics to prevent deterioration or damage due to sunlight, chemicals, flames, 
temperatures above 160 deg F (71 deg C) or below 32 deg F (0 deg C), and other conditions 
that might damage them. Verify identification of geosynthetics before use, and examine them for 
defects as material is placed. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Delegated Design: Engage a qualified professional engineer recommended by the manufacturer 
to design segmental retaining walls. 

B. Structural Performance: Engineering design shall be based on the following loads and be in 
accordance with NCMA's "Design Manual for Segmental Retaining Walls. 

1. Gravity loads due to soil pressures resulting from grades indicated. 

C. Machine Placed Concrete Units: ASTM C1372, Normal Weight, except that maximum water 
absorption shall not exceed 7 percent by weight and units shall not differ in height more than 
plus or minus 1/16 inch (1.6 mm) from specified dimension. 

1. Provide units that comply with requirements in ASTM C1372 for freeze-thaw durability. 
2. Color: As selected by Owner from manufacturer's standard range of colors. 
3. Shape and Texture: Provide units of any basic shape and dimensions that produce 

segmental retaining walls of dimensions and profiles indicated without interfering with 
other elements of the Work and with machine-split textured face. 

a. Batter: Provide units that offset from course below to provide batter. 
b. Cap Units: Provide cap units of same shape as base units. 
c. Special Units: Provide corner units, end units, and other shapes as needed to 

produce segmental retaining walls of dimensions and profiles indicated and to 
provide texture on exposed surfaces matching face. 
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2.2 INSTALLATION MATERIALS 

A. Cap Adhesive: Product supplied or recommended by segmental retaining wall unit manufacturer 
for adhering cap units to units below. 

B. Leveling Base:  

1. The leveling base material shall be non-frost susceptible, well-graded, compacted 
angular gravel-sand mixture (GW as per ASTM D2487). 

2. Additional information may be required, which could include the following: 

a. Effective friction angle (direct shear or triaxial). 
b. Soil gradation curve; ASTM D422. 
c. Soil pH; ASTM D4972. 
d. Permeability coefficient "Q." 
e. Potential for consolidation. 

3. Comply with requirements in Section 312000 "Earth Moving" for base and drainage 
course. 

C. Drainage Fill: Comply with requirements in Section 312000 "Earth Moving" for drainage course. 

1. Drainage fill shall be a free-drainage angular, gravel material of uniform particle size 
larger than 1/4 inch (6 mm) and smaller than 1 inch (25 mm). 

2. Additional information may be required, which could include the following: 

a. Effective friction angle (direct shear or triaxial). 
b. Soil gradation curve; ASTM D422. 
c. Soil pH; ASTM D4972. 
d. Permeability coefficient "Q." 
e. Potential for consolidation. 

D. Reinforced-Soil Fill: Comply with requirements in Section 312000 "Earth Moving" for satisfactory 
soils. 

E. Nonreinforced-Soil Fill: Comply with requirements in Section 312000 "Earth Moving" for 
satisfactory soils. 

F. Drainage Geotextile: Nonwoven needle-punched geotextile, manufactured for subsurface 
drainage applications, made from polyolefins or polyesters; with elongation greater than 50 
percent. 

1. Apparent Opening Size: No. 70 to 100 (0.212- to 0.150-mm) sieve, maximum; 
ASTM D4751. 

2. Minimum Grab Tensile Strength: 110 lb (49.9 kg); ASTM D4632. 
3. Minimum Weight: 4 oz./sq. yd. (132 g/sq. m). 

G. Soil Reinforcement: Product specifically manufactured for use as soil reinforcement and as 
follows: 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

a. Bonar Inc.; a Low & Bonar company. 
b. Mirafi Construction Products. 
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c. Strata Systems, Inc. 
d. Wall Engineer approved equivalent. 

2.3 SOURCE QUALITY CONTROL 

A. Factory test and inspect each roll of soil reinforcement for minimum average roll values for 
geosynthetic index property tests, including the following: 

1. Weight. 
2. Grab or single-rib strength. 
3. Aperture opening. 
4. Rib or yarn size. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements for 
excavation tolerances, condition of subgrades, and other conditions affecting performance of 
the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 RETAINING WALL INSTALLATION 

A. General: Place units in accordance with NCMA's "Segmental Retaining Wall Installation Guide" 
and segmental retaining wall unit manufacturer's written instructions. 

1. Lay units in running bond pattern. 
2. Form corners and ends by using special units. 

B. Do not use units with chips, cracks, or other defects that are visible at a distance of 20 ft. (6 m) 
where such defects are exposed in the completed Work. 

C. Leveling Base: Place and compact base material to thickness indicated and with not less than 
98 percent maximum dry unit weight in accordance with ASTM D698. 

D. First Course: Place first course of segmental retaining wall units for full length of wall. Place 
units in firm contact with each other, properly aligned and level. 

1. Tamp units into leveling base as necessary to bring tops of units into a level plane. 

E. Subsequent Courses: Remove excess fill and debris from tops of units in course below. Place 
units in firm contact, properly aligned, and directly on course below. 

1. For units with lugs designed to fit into holes in adjacent units, lay units so lugs are 
accurately aligned with holes, and bedding surfaces are firmly seated on beds of units 
below. 

2. For units with lips at front of units, slide units as far forward as possible for firm contact 
with lips of units below. 
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3. For units with lips at bottom rear of units, slide units as far forward as possible for firm 
contact of lips with units below. 

4. For units with pins, install pins and align units. 
5. For units with clips, install clips and align units. 

F. Cap Units: Place cap units and secure with cap adhesive. 

3.3 FILL PLACEMENT 

A. General: Comply with requirements in Section 312000 "Earth Moving," with NCMA's 
"Segmental Retaining Wall Installation Guide," and with segmental retaining wall unit 
manufacturer's written instructions. 

B. Fill voids between and within units with drainage fill. Place fill as each course of units is laid. 

C. Place, spread, and compact drainage fill and soil fill in uniform lifts for full width and length of 
embankment as wall is laid. Place and compact fills without disturbing alignment of units. Where 
both sides of wall are indicated to be filled, place fills on both sides at same time. Begin at wall, 
and place and spread fills toward embankment. 

1. Use only hand-operated compaction equipment within 48 inches (1200 mm) of wall, or 
one-half of height above bottom of wall, whichever is greater. 

2. Compact reinforced-soil fill to not less than 95 percent maximum dry unit weight in 
accordance with ASTM D698. 

a. In areas where only hand-operated compaction equipment is allowed, compact fills 
to not less than 90 percent maximum dry unit weight in accordance with 
ASTM D698. 

3. Compact nonreinforced-soil fill to comply with Section 312000 "Earth Moving." 

D. Place drainage geotextile against back of wall, and place layer of drainage fill at least [12 
inches (300 mm)] [6 inches (150 mm)] wide behind drainage geotextile to within 12 inches 
(300 mm) of finished grade. Place another layer of drainage geotextile between drainage fill and 
soil fill. 

E. Place a layer of drainage fill at least 12 inches wide behind wall to within 12 inches (300 mm) of 
finished grade. Place a layer of drainage geotextile between drainage fill and soil fill. 

F. Wrap subdrainage pipe with filter fabric and place in drainage fill as indicated, sloped not less 
than 0.5 percent to drain. 

G. Place impervious fill over top edge of drainage fill layer. 

H. Slope grade at top of wall away from wall unless otherwise indicated. Slope grade at wall base 
away from wall. Provide uniform slopes that prevent ponding. 

I. Place soil reinforcement in horizontal joints of retaining wall where indicated and in accordance 
with soil-reinforcement manufacturer's written instructions. Place embed reinforcement within 1 
inch (25 mm) from face of wall and stretched tight over compacted backfill. Anchor soil 
reinforcement before placing fill. 

1. Place additional soil reinforcement at corners and curved walls to provide continuous 
reinforcement. 
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2. Place geosynthetics with seams, if any, oriented perpendicular to segmental retaining 
walls. 

3. Do not dump fill material directly from trucks onto geosynthetics. 
4. Place at least 6 inches (150 mm) of fill over reinforcement before compacting with 

tracked vehicles or 4 inches (100 mm) before compacting with rubber-tired vehicles. 
5. Do not turn vehicles on fill until first layer of fill is compacted and second layer is placed 

over each soil-reinforcement layer. 

3.4 CONSTRUCTION TOLERANCES 

A. Variation from Level: For bed-joint lines along walls, do not exceed 1-1/4 inches in 10 ft. (32 mm 
in 3 m), 3 inches (75 mm) maximum. 

B. Variation from Indicated Batter: For slope of wall face, do not vary from indicated slope by more 
than 1-1/4 inches in 10 ft. (32 mm in 3 m). 

C. Variation from Indicated Wall Line: For walls indicated as straight, do not vary from straight line 
by more than 1-1/4 inches in 10 ft. (32 mm in 3 m). 

D. Maximum Gap between Units: 1/8 inch (3 mm). 

3.5 ADJUSTING 

A. Remove and replace segmental retaining wall construction of the following descriptions: 

1. Broken, chipped, stained, or otherwise damaged units. Units may be repaired if Owner 
approves methods and results. 

2. Segmental retaining walls that do not match approved Samples and mockups. 
3. Segmental retaining walls that do not comply with other requirements indicated. 

B. Replace units so segmental retaining wall matches approved Samples and mockups, complies 
with other requirements, and shows no evidence of replacement. 

END OF SECTION 323223 
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SECTION 329200 - TURF AND GRASSES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Seeding. 

1.2 DEFINITIONS 

A. Duff Layer:  The surface layer of native topsoil that is composed of mostly decayed leaves, 
twigs, and detritus. 

B. Finish Grade:  Elevation of finished surface of planting soil. 

C. Manufactured Topsoil:  Soil produced off-site by homogeneously blending mineral soils or sand 
with stabilized organic soil amendments to produce topsoil or planting soil. 

D. Pesticide:  A substance or mixture intended for preventing, destroying, repelling, or mitigating a 
pest.  This includes insecticides, miticides, herbicides, fungicides, rodenticides, and 
molluscicides.  It also includes substances or mixtures intended for use as a plant regulator, 
defoliant, or desiccant. 

E. Pests:  Living organisms that occur where they are not desired or that cause damage to plants, 
animals, or people.  These include insects, mites, grubs, mollusks (snails and slugs), rodents 
(gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, and viruses. 

F. Planting Soil:  Standardized topsoil; existing, native surface topsoil; existing, in-place surface 
soil; imported topsoil; or manufactured topsoil that is modified with soil amendments and 
perhaps fertilizers to produce a soil mixture best for plant growth. 

G. Subgrade:  Surface or elevation of subsoil remaining after excavation is complete, or top 
surface of a fill or backfill before planting soil is placed. 

H. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic 
matter and soil organisms. 

I. Surface Soil:  Whatever soil is present at the top layer of the existing soil profile at the Project 
site.  In undisturbed areas, the surface soil is typically topsoil, but in disturbed areas such as 
urban environments, the surface soil can be subsoil. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Certification of grass seed. 

1. Certification of each seed mixture. 
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1.4 QUALITY ASSURANCE 

A. Installer's Field Supervision:  Require Installer to maintain an experienced full-time supervisor 
on Project site when work is in progress. 

1. Pesticide Applicator:  State licensed, commercial. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Seed and Other Packaged Materials:  Deliver packaged materials in original, unopened 
containers showing weight, certified analysis, name and address of manufacturer, and 
indication of conformance with state and federal laws, as applicable. 

B. Sod:  Harvest, deliver, store, and handle sod according to requirements in "Specifications for 
Turfgrass Sod Materials" and "Specifications for Turfgrass Sod Transplanting and Installation" in 
TPI's "Guideline Specifications to Turfgrass Sodding."  Deliver sod in time for planting within 24 
hours of harvesting.  Protect sod from breakage and drying. 

1.6 MAINTENANCE SERVICE 

A. Initial Turf Maintenance Service:  Provide full maintenance by skilled employees of landscape 
Installer.  Maintain as required in Part 3.  Begin maintenance immediately after each area is 
planted and continue until acceptable turf is established but for not less than the following 
periods: 

1. Seeded Turf:  Until satisfactory growth as determined by Owner. 

a. When initial maintenance period has not elapsed before end of planting season, or 
if turf is not fully established, continue maintenance during next planting season. 

PART 2 - PRODUCTS 

2.1 SEED 

A. Grass Seed:  Fresh, clean, dry, new-crop seed complying with AOSA's "Journal of Seed 
Technology; Rules for Testing Seeds" for purity and germination tolerances. 

B. Seed Species:  State-certified seed of grass species as shown on the plans. 

2.2 INORGANIC SOIL AMENDMENTS 

A. Lime:  ASTM C 602, agricultural liming material containing a minimum of 80 percent calcium 
carbonate equivalent and as follows: 

1. Class:  T, with a minimum of 99 percent passing through No. 8 (2.36-mm) sieve and a 
minimum of 75 percent passing through No. 60 (0.25-mm) sieve. 

2. Class:  O, with a minimum of 95 percent passing through No. 8 (2.36-mm) sieve and a 
minimum of 55 percent passing through No. 60 (0.25-mm) sieve. 
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B. Sulfur:  Granular, biodegradable, containing a minimum of 90 percent sulfur, and with a 
minimum of 99 percent passing through No. 6 (3.35-mm) sieve and a maximum of 10 percent 
passing through No. 40 (0.425-mm) sieve. 

C. Iron Sulfate:  Granulated ferrous sulfate containing a minimum of 20 percent iron and 10 
percent sulfur. 

D. Aluminum Sulfate:  Commercial grade, unadulterated. 

E. Perlite:  Horticultural perlite, soil amendment grade. 

F. Agricultural Gypsum:  Minimum 90 percent calcium sulfate, finely ground with 90 percent 
passing through No. 50 (0.30-mm) sieve. 

G. Sand:  Clean, washed, natural or manufactured, and free of toxic materials. 

H. Diatomaceous Earth:  Calcined, 90 percent silica, with approximately 140 percent water 
absorption capacity by weight. 

I. Zeolites:  Mineral clinoptilolite with at least 60 percent water absorption by weight. 

2.3 FERTILIZERS 

A. Commercial Fertilizer:  Commercial-grade complete fertilizer of neutral character, consisting of 
fast- and slow-release nitrogen, 50 percent derived from natural organic sources of urea 
formaldehyde, phosphorous, and potassium in the following composition: 

1. Composition:  1 lb/1000 sq. ft. (0.45 kg/92.9 sq. m) of actual nitrogen, 4 percent 
phosphorous, and 2 percent potassium, by weight. 

B. Slow-Release Fertilizer:  Granular or pelleted fertilizer consisting of 50 percent water-insoluble 
nitrogen, phosphorus, and potassium in the following composition: 

1. Composition:  20 percent nitrogen, 10 percent phosphorous, and 10 percent potassium, 
by weight. 

2.4 PLANTING SOILS 

A. Planting Soil Existing, in-place surface soil.  Verify suitability of soil to produce viable planting 
soil.  Clean soil of roots, plants, sod, stones, clods, clay lumps, pockets of coarse sand, 
concrete slurry, concrete layers or chunks, cement, plaster, building debris, and other 
extraneous materials harmful to plant growth.  Mix soil with the following soil amendments in the 
following quantities to produce planting soil: 
1. Weight of Commercial Fertilizer per 1000 Sq. Ft. (92.9 Sq. m):  1 lb. 
2. Weight of Slow-Release Fertilizer per 1000 Sq. Ft. (92.9 Sq. m):  1 lb. 

2.5 MULCHES 

A. Straw Mulch:  Provide air-dry, clean, mildew- and seed-free, salt hay or threshed straw of 
wheat, rye, oats, or barley. 
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2.6 PESTICIDES 

A. General:  Pesticide, registered and approved by EPA, acceptable to authorities having 
jurisdiction, and of type recommended by manufacturer for each specific problem and as 
required for Project conditions and application. Do not use restricted pesticides unless 
authorized in writing by authorities having jurisdiction. 

PART 3 - EXECUTION 

3.1 TURF AREA PREPARATION 

A. Newly Graded Subgrades:  Loosen subgrade to a minimum depth of 6 inches.  Remove stones 
larger than 1 inch in any dimension and sticks, roots, rubbish, and other extraneous matter and 
legally dispose of them off Owner's property. 

1. Apply fertilizer directly to subgrade before loosening. 
2. Thoroughly blend planting soil off-site before spreading or spread topsoil, apply soil 

amendments and fertilizer on surface, and thoroughly blend planting soil. 
3. Spread planting soil to a depth of 6 inches but not less than required to meet finish 

grades after light rolling and natural settlement.  Do not spread if planting soil or 
subgrade is frozen, muddy, or excessively wet. 

B. Unchanged Subgrades:  If turf is to be planted in areas unaltered or undisturbed by excavating, 
grading, or surface-soil stripping operations, prepare surface soil as follows: 

1. Remove existing grass, vegetation, and turf.  Do not mix into surface soil. 
2. Loosen surface soil to a depth of at least 6 inches.  Apply soil amendments and fertilizers 

according to planting soil mix proportions and mix thoroughly into top 4 inches of soil.  Till 
soil to a homogeneous mixture of fine texture. 

a. Apply fertilizer directly to surface soil before loosening. 
3. Remove stones larger than 1 inch in any dimension and sticks, roots, rubbish, and other 

extraneous matter. 
4. Legally dispose of waste material, including grass, vegetation, and turf, off Owner's 

property. 

C. Finish Grading:  Grade planting areas to a smooth, uniform surface plane with loose, uniformly 
fine texture.  Grade to within plus or minus 1/2 inch (13 mm) of finish elevation.  Roll and rake, 
remove ridges, and fill depressions to meet finish grades and to prevent ponding.  Limit finish 
grading to areas that can be planted in the immediate future. 

D. Moisten prepared area before planting if soil is dry.  Water thoroughly and allow surface to dry 
before planting.  Do not create muddy soil. 

E. Before planting, obtain Architect's acceptance of finish grading; restore planting areas if eroded 
or otherwise disturbed after finish grading. 

3.2 SEEDING 

A. Do not broadcast or drop seed when wind velocity exceeds 5 mph (8 km/h).  Evenly distribute 
seed by sowing equal quantities in two directions at right angles to each other.  Do not seed 
against existing trees.  Limit extent of seed to outside edge of planting saucer. 
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B. Sow seed at a total rate of 4.5 lbs/1000 sq. ft. 

C. Rake seed lightly into top 1/8 inch (3 mm) of soil, roll lightly, and water with fine spray. 

D. Protect seeded areas with slopes not exceeding 1:6 by spreading straw mulch.  Spread 
uniformly at a minimum rate of 2 tons/acre to form a continuous blanket 1-1/2 inches (38 mm) in 
loose thickness over seeded areas.  Spread by hand, blower, or other suitable equipment. 

1. Anchor straw mulch by crimping into soil with suitable mechanical equipment. 

3.3 TURF MAINTENANCE 

A. Maintain and establish turf by watering, fertilizing, weeding, mowing, trimming, replanting, and 
performing other operations as required to establish healthy, viable turf.  Roll, regrade, and 
replant bare or eroded areas and remulch to produce a uniformly smooth turf.  Provide materials 
and installation the same as those used in the original installation. 

B. Mow turf as soon as top growth is tall enough to cut.  Repeat mowing to maintain height 
appropriate for species without cutting more than 1/3 of grass height.  Remove no more than 
1/3 of grass-leaf growth in initial or subsequent mowings. 

C. Apply pesticides and other chemical products and biological control agents in accordance with 
authorities having jurisdiction and manufacturer's written recommendations.  Coordinate 
applications with Owner's operations and others in proximity to the Work.  Notify Owner before 
each application is performed. 

3.4 SATISFACTORY TURF 

A. Turf installations shall meet the following criteria as determined by Architect: 

1. Satisfactory Seeded Turf:  At end of maintenance period, a healthy, uniform, close stand 
of grass has been established, free of weeds and surface irregularities, with coverage 
exceeding 90 percent over any 10 sq. ft. (0.92 sq. m) and bare spots not exceeding 5 by 
5 inches (125 by 125 mm)]. 

2. Satisfactory Sodded Turf:  At end of maintenance period, a healthy, well-rooted, even-
colored, viable turf has been established, free of weeds, open joints, bare areas, and 
surface irregularities. 

B. Use specified materials to reestablish turf that does not comply with requirements and continue 
maintenance until turf is satisfactory. 

END OF SECTION 329200 
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WEEKLY PAYROLL RECORDS REPORT 
& STATEMENT OF COMPLIANCE 

In accordance with Massachusetts General Law c149, Section 27B, a true and accurate record 
must be kept of all persons employed on the public works project for which the enclosed rates 
have been provided. A Payroll Form has been printed on the next page and includes all the 
information required to be kept by law. Every contractor or subcontractor is required to keep 
these records and preserve them for a period of three years from the date of completion of the 
contract. 

In addition, every contractor and subcontractor is required to submit a copy of their weekly 
payroll records to the awarding authority. This is required to be done on a weekly basis. Once 
collected, the awarding authority is also required to preserve those records for three years. 

In addition, each such contractor, subcontractor or public body shall furnish to the Department of 
Labor & Industries within fifteen days after completion of its portion of the work a statement, 
executed by the contractor, subcontractor or public body who supervises the payment of wages, 
in the following form: 

STATEMENT OF COMPLIANCE 
, 20 

I, Y 

(Name of signatory party) (Title) 

do hereby state: 
That I pay or supervise the payment of the persons employed by 

on the 
(Contractor, subcontractor or public body) (Building or project) 

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on said 
project have been paid in accordance with wages determined under the provisions of sections 
twenty-six and twenty-seven of chapter one hundred and forty nine of the General Laws. 

Signature 

Title 

DEPARTMENT OF LABOR & INDUSTRIES, 100 CAMBRIDGE STREET, 1 ITH FL., BOSTON, MA 02202 
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THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER ROSALIN ACOSTA

SecretaryGovernor

WILLIAM D MCKINNEY

RUSSELL FIELD EROSION PROJECT- Remedy erosion of the athletic field by replacing railroad tie remaining 

walls that have deteriorated with tiered, interlocking stone walls for athletic viewing section.

Director

Awarding Authority: Town of Longmeadow

City/Town:Contract Number: LONGMEADOW

Description of Work:

Job Location: Russell Field, Bliss Road, Longmeadow, MA

Wage Request Number:    20191104-010Issue Date: 11/04/2019

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor 

Standards, Division of Apprentice Standards (DLS/DAS).   Apprentice must keep his/her apprentice identification card on 

his/her person during all work hours on the project.   An apprentice registered with DAS may be paid the lower apprentice 

wage rate at the applicable step as provided on the prevailing wage schedule.  Any apprentice not registered with DLS/DAS 

regardless of whether or not they are registered with any other federal, state, local, or private agency  must be paid the 

journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

KARYN E. POLITO

Lt. Governor
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Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.36 08/01/2019 $12.41 $0.00 $34.25 $12.70

$60.38 12/01/2019 $12.41 $0.00 $34.25 $13.72

$61.28 06/01/2020 $12.41 $0.00 $35.15 $13.72

$61.78 08/01/2020 $12.91 $0.00 $35.15 $13.72

$62.88 12/01/2020 $12.91 $0.00 $35.15 $14.82

$63.68 06/01/2021 $12.91 $0.00 $35.95 $14.82

$64.18 08/01/2021 $13.41 $0.00 $35.95 $14.82

$65.37 12/01/2021 $13.41 $0.00 $35.95 $16.01

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.43 08/01/2019 $12.41 $0.00 $34.32 $12.70

$60.45 12/01/2019 $12.41 $0.00 $34.32 $13.72

$61.35 06/01/2020 $12.41 $0.00 $35.22 $13.72

$61.85 08/01/2020 $12.91 $0.00 $35.22 $13.72

$62.95 12/01/2020 $12.91 $0.00 $35.22 $14.82

$63.75 06/01/2021 $12.91 $0.00 $36.02 $14.82

$64.25 08/01/2021 $13.41 $0.00 $36.02 $14.82

$65.44 12/01/2021 $13.41 $0.00 $36.02 $16.01

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.55 08/01/2019 $12.41 $0.00 $34.44 $12.70

$60.57 12/01/2019 $12.41 $0.00 $34.44 $13.72

$61.47 06/01/2020 $12.41 $0.00 $35.34 $13.72

$61.97 08/01/2020 $12.91 $0.00 $35.34 $13.72

$63.07 12/01/2020 $12.91 $0.00 $35.34 $14.82

$63.87 06/01/2021 $12.91 $0.00 $36.14 $14.82

$64.37 08/01/2021 $13.41 $0.00 $36.14 $14.82

$65.56 12/01/2021 $13.41 $0.00 $36.14 $16.01

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 3)

$133.83 08/01/2019 $9.90 $0.00 $102.78 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$54.32 06/03/2019 $7.85 $0.00 $32.25 $14.22

$55.13 12/02/2019 $7.85 $0.00 $33.06 $14.22
For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.28 06/01/2019 $7.85 $0.00 $32.25 $12.18

$53.07 12/01/2019 $7.85 $0.00 $33.04 $12.18

$53.88 06/01/2020 $7.85 $0.00 $33.85 $12.18

$54.69 12/01/2020 $7.85 $0.00 $34.66 $12.18

$55.53 06/01/2021 $7.85 $0.00 $35.50 $12.18

$56.36 12/01/2021 $7.85 $0.00 $36.33 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS WORKER (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)

$53.25 06/01/2019 $12.50 $0.00 $32.40 $8.35

$54.15 12/01/2019 $12.50 $0.00 $33.30 $8.35

$55.05 06/01/2020 $12.50 $0.00 $34.20 $8.35

$55.95 12/01/2020 $12.50 $0.00 $35.10 $8.35

ASPHALT RAKER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $31.75 $14.22

$54.63 12/02/2019 $7.85 $0.00 $32.56 $14.22
For apprentice rates see "Apprentice- LABORER"

Issue Date: Wage Request Number:11/04/2019 Page 2 of 3420191104-010
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ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $31.75 $12.18

$52.57 12/01/2019 $7.85 $0.00 $32.54 $12.18

$53.38 06/01/2020 $7.85 $0.00 $33.35 $12.18

$54.19 12/01/2020 $7.85 $0.00 $34.16 $12.18

$55.03 06/01/2021 $7.85 $0.00 $35.00 $12.18

$55.86 12/01/2021 $7.85 $0.00 $35.83 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

AUTOMATIC GRADER-EXCAVATOR (RECLAIMER)
OPERATING ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER OPERATOR
OPERATING ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $31.75 $14.22

$54.63 12/02/2019 $7.85 $0.00 $32.56 $14.22
For apprentice rates see "Apprentice- LABORER"

BATCH/CEMENT PLANT - ON SITE
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.32 06/03/2019 $7.85 $0.00 $32.25 $14.22

$55.13 12/02/2019 $7.85 $0.00 $33.06 $14.22
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.28 06/01/2019 $7.85 $0.00 $32.25 $12.18

$53.07 12/01/2019 $7.85 $0.00 $33.04 $12.18

$53.88 06/01/2020 $7.85 $0.00 $33.85 $12.18

$54.69 12/01/2020 $7.85 $0.00 $34.66 $12.18

$55.53 06/01/2021 $7.85 $0.00 $35.50 $12.18

$56.36 12/01/2021 $7.85 $0.00 $36.33 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$69.50 01/01/2019 $7.07 $0.00 $44.71 $17.72

$71.15 01/01/2020 $7.07 $0.00 $46.10 $17.98

Issue Date: Wage Request Number:11/04/2019 Page 3 of 3420191104-010
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BOILERMAKER - Local 29Apprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.06 $7.07 $11.52 $0.00 $47.65 65

 2 $29.06 $7.07 $11.52 $0.00 $47.65 65

 3 $31.30 $7.07 $12.40 $0.00 $50.77 70

 4 $33.53 $7.07 $13.30 $0.00 $53.90 75

 5 $35.77 $7.07 $14.18 $0.00 $57.02 80

 6 $38.00 $7.07 $15.07 $0.00 $60.14 85

 7 $40.24 $7.07 $15.95 $0.00 $63.26 90

 8 $42.47 $7.07 $16.84 $0.00 $66.38 95

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.97 $7.07 $11.69 $0.00 $48.73 65

 2 $29.97 $7.07 $11.69 $0.00 $48.73 65

 3 $32.27 $7.07 $12.59 $0.00 $51.93 70

 4 $34.58 $7.07 $13.49 $0.00 $55.14 75

 5 $36.88 $7.07 $14.38 $0.00 $58.33 80

 6 $39.19 $7.07 $15.29 $0.00 $61.55 85

 7 $41.49 $7.07 $16.18 $0.00 $64.74 90

 8 $43.80 $7.07 $17.09 $0.00 $67.96 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (SPRINGFIELD/PITTSFIELD)

$72.97 08/01/2019 $10.75 $0.00 $42.81 $19.41

$73.52 02/01/2020 $10.75 $0.00 $43.36 $19.41

$75.02 08/01/2020 $10.75 $0.00 $44.71 $19.56

$75.57 02/01/2021 $10.75 $0.00 $45.26 $19.56

$77.13 08/01/2021 $10.75 $0.00 $46.66 $19.72

$77.66 02/01/2022 $10.75 $0.00 $47.19 $19.72

Issue Date: Wage Request Number:11/04/2019 Page 4 of 3420191104-010
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BRICK/PLASTER/CEMENT MASON - Local 3 Springfield/PittsfieldApprentice -

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.41 $10.75 $19.41 $0.00 $51.57 50

 2 $25.69 $10.75 $19.41 $0.00 $55.85 60

 3 $29.97 $10.75 $19.41 $0.00 $60.13 70

 4 $34.25 $10.75 $19.41 $0.00 $64.41 80

 5 $38.53 $10.75 $19.41 $0.00 $68.69 90

02/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.68 $10.75 $19.41 $0.00 $51.84 50

 2 $26.02 $10.75 $19.41 $0.00 $56.18 60

 3 $30.35 $10.75 $19.41 $0.00 $60.51 70

 4 $34.69 $10.75 $19.41 $0.00 $64.85 80

 5 $39.02 $10.75 $19.41 $0.00 $69.18 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/POWER SHOVEL/TREE SHREDDER

                                                    /CLAM SHELLOPERATING 

ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$64.15 06/01/2019 $7.85 $0.00 $40.25 $16.05

$65.15 12/01/2019 $7.85 $0.00 $41.25 $16.05

$66.14 06/01/2020 $7.85 $0.00 $42.24 $16.05

$67.12 12/01/2020 $7.85 $0.00 $43.22 $16.05

$68.14 06/01/2021 $7.85 $0.00 $44.24 $16.05

$69.15 12/01/2021 $7.85 $0.00 $45.25 $16.05
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$63.00 06/01/2019 $7.85 $0.00 $39.10 $16.05

$64.00 12/01/2019 $7.85 $0.00 $40.10 $16.05

$64.99 06/01/2020 $7.85 $0.00 $41.09 $16.05

$65.97 12/01/2020 $7.85 $0.00 $42.07 $16.05

$66.99 06/01/2021 $7.85 $0.00 $43.09 $16.05

$68.00 12/01/2021 $7.85 $0.00 $44.10 $16.05
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$63.00 06/01/2019 $7.85 $0.00 $39.10 $16.05

$64.00 12/01/2019 $7.85 $0.00 $40.10 $16.05

$64.99 06/01/2020 $7.85 $0.00 $41.09 $16.05

$65.97 12/01/2020 $7.85 $0.00 $42.07 $16.05

$66.99 06/01/2021 $7.85 $0.00 $43.09 $16.05

$68.00 12/01/2021 $7.85 $0.00 $44.10 $16.05
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $31.75 $14.22

$54.63 12/02/2019 $7.85 $0.00 $32.56 $14.22
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS LOCAL 336 - HAMPDEN HAMPSHIRE FRANKLIN

$62.25 09/02/2019 $7.84 $0.00 $37.54 $16.87

$62.75 03/01/2020 $7.84 $0.00 $38.04 $16.87

$63.25 09/01/2020 $7.84 $0.00 $38.54 $16.87

$63.75 03/01/2021 $7.84 $0.00 $39.04 $16.87

$64.25 09/01/2021 $7.84 $0.00 $39.54 $16.87

$64.75 03/01/2022 $7.84 $0.00 $40.04 $16.87

$65.25 09/01/2022 $7.84 $0.00 $40.54 $16.87

$65.75 03/01/2023 $7.84 $0.00 $41.04 $16.87

CARPENTER - Local 336 Hampden Hampshire FranklinApprentice -

09/02/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.77 $7.84 $1.32 $0.00 $27.93 50

 2 $22.52 $7.84 $1.32 $0.00 $31.68 60

 3 $26.28 $7.84 $12.91 $0.00 $47.03 70

 4 $28.16 $7.84 $12.91 $0.00 $48.91 75

 5 $30.03 $7.84 $14.23 $0.00 $52.10 80

 6 $30.03 $7.84 $14.23 $0.00 $52.10 80

 7 $33.79 $7.84 $15.55 $0.00 $57.18 90

 8 $33.79 $7.84 $15.55 $0.00 $57.18 90

03/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.02 $7.84 $1.32 $0.00 $28.18 50

 2 $22.82 $7.84 $1.32 $0.00 $31.98 60

 3 $26.63 $7.84 $12.91 $0.00 $47.38 70

 4 $28.53 $7.84 $12.91 $0.00 $49.28 75

 5 $30.43 $7.84 $14.23 $0.00 $52.50 80

 6 $30.43 $7.84 $14.23 $0.00 $52.50 80

 7 $34.24 $7.84 $15.55 $0.00 $57.63 90

 8 $34.24 $7.84 $15.55 $0.00 $57.63 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $26.05/ 3&4 $31.09/ 5&6 $48.35/ 7&8 $53.42

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS LOCAL 336 - HAMPDEN HAMPSHIRE FRANKLIN

$38.42 10/01/2019 $7.07 $0.00 $23.49 $7.86

All Aspects of New Wood Frame Work
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Wood Frame) - 336 Hampden HampshireApprentice -

10/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.09 $7.07 $0.00 $0.00 $21.16 60

 2 $14.09 $7.07 $0.00 $0.00 $21.16 60

 3 $15.27 $7.07 $7.86 $0.00 $30.20 65

 4 $16.44 $7.07 $7.86 $0.00 $31.37 70

 5 $17.62 $7.07 $7.86 $0.00 $32.55 75

 6 $18.79 $7.07 $7.86 $0.00 $33.72 80

 7 $19.97 $7.07 $7.86 $0.00 $34.90 85

 8 $21.14 $7.07 $7.86 $0.00 $36.07 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $17.64/ 3&4 $24.74/ 5&6 $31.37/ 7&8 $33.72

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (SPRINGFIELD/PITTSFIELD)

$71.42 07/01/2019 $12.70 $0.62 $40.46 $17.64

$72.90 01/01/2020 $12.70 $0.62 $41.94 $17.64

CEMENT MASONRY/PLASTERING - Springfield/PittsfieldApprentice -

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.23 $12.70 $15.41 $0.00 $48.34 50

 2 $24.28 $12.70 $17.64 $0.62 $55.24 60

 3 $26.30 $12.70 $17.64 $0.62 $57.26 65

 4 $28.32 $12.70 $17.64 $0.62 $59.28 70

 5 $30.35 $12.70 $17.64 $0.62 $61.31 75

 6 $32.37 $12.70 $17.64 $0.62 $63.33 80

 7 $36.41 $12.70 $17.64 $0.62 $67.37 90

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.97 $12.70 $15.41 $0.00 $49.08 50

 2 $25.16 $12.70 $17.64 $0.62 $56.12 60

 3 $27.26 $12.70 $17.64 $0.62 $58.22 65

 4 $29.36 $12.70 $17.64 $0.62 $60.32 70

 5 $31.46 $12.70 $17.64 $0.62 $62.42 75

 6 $33.55 $12.70 $17.64 $0.62 $64.51 80

 7 $37.75 $12.70 $17.64 $0.62 $68.71 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CHAIN SAW OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $31.75 $14.22

$54.63 12/02/2019 $7.85 $0.00 $32.56 $14.22
For apprentice rates see "Apprentice- LABORER"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CRANE OPERATOR
OPERATING ENGINEERS LOCAL 98

$64.32 06/01/2019 $11.69 $0.00 $38.55 $14.08

$65.19 12/01/2019 $11.94 $0.00 $38.90 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 3

$80.31 07/01/2019 $8.20 $0.00 $50.66 $21.45

$81.26 01/01/2020 $8.20 $0.00 $50.96 $22.10

$82.36 07/01/2020 $8.20 $0.00 $52.06 $22.10

$83.46 01/01/2021 $8.20 $0.00 $53.16 $22.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.33 $8.20 $0.00 $0.00 $33.53 50

 2 $27.86 $8.20 $5.78 $0.00 $41.84 55

 3 $30.40 $8.20 $6.30 $0.00 $44.90 60

 4 $32.93 $8.20 $6.83 $0.00 $47.96 65

 5 $35.46 $8.20 $18.30 $0.00 $61.96 70

 6 $38.00 $8.20 $18.83 $0.00 $65.03 75

 7 $40.53 $8.20 $19.35 $0.00 $68.08 80

 8 $45.59 $8.20 $20.40 $0.00 $74.19 90

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.48 $8.20 $0.00 $0.00 $33.68 50

 2 $28.03 $8.20 $5.94 $0.00 $42.17 55

 3 $30.58 $8.20 $6.48 $0.00 $45.26 60

 4 $33.12 $8.20 $7.02 $0.00 $48.34 65

 5 $35.67 $8.20 $18.51 $0.00 $62.38 70

 6 $38.22 $8.20 $19.05 $0.00 $65.47 75

 7 $40.77 $8.20 $19.59 $0.00 $68.56 80

 8 $45.86 $8.20 $20.67 $0.00 $74.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 3 (BUILDING & SITE)

$63.00 06/01/2019 $7.85 $0.00 $39.30 $15.85

$64.00 12/01/2019 $7.85 $0.00 $40.30 $15.85
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$64.00 06/01/2019 $7.85 $0.00 $40.30 $15.85

$65.00 12/01/2019 $7.85 $0.00 $41.30 $15.85
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 3 (BUILDING & SITE)

$63.75 06/01/2019 $7.85 $0.00 $40.05 $15.85

$64.75 12/01/2019 $7.85 $0.00 $41.05 $15.85
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 3 (BUILDING & SITE)

$64.00 06/01/2019 $7.85 $0.00 $40.30 $15.85

$65.00 12/01/2019 $7.85 $0.00 $41.30 $15.85
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$63.75 06/01/2019 $7.85 $0.00 $40.05 $15.85

$64.75 12/01/2019 $7.85 $0.00 $41.05 $15.85
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 3 (BUILDING & SITE)

$63.00 06/01/2019 $7.85 $0.00 $39.30 $15.85

$64.00 12/01/2019 $7.85 $0.00 $40.30 $15.85
For apprentice rates see "Apprentice- LABORER"

DIVER
PILE DRIVER LOCAL 56 (ZONE 3)

$99.57 08/01/2019 $9.90 $0.00 $68.52 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 3)

$79.99 08/01/2019 $9.90 $0.00 $48.94 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 3)

$104.46 08/01/2019 $9.90 $0.00 $73.41 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 3)

$133.83 08/01/2019 $9.90 $0.00 $102.78 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"

ELECTRICIAN (Including Core Drilling)
ELECTRICIANS LOCAL 7

$65.74 06/30/2019 $10.75 $0.00 $42.66 $12.33

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60

ELECTRICIAN - Local 7Apprentice -

06/30/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.06 $5.85 $0.51 $0.00 $23.42 40

 2 $19.20 $5.85 $0.58 $0.00 $25.63 45

 3 $21.33 $10.75 $6.94 $0.00 $39.02 50

 4 $23.46 $10.75 $7.00 $0.00 $41.21 55

 5 $27.73 $10.75 $8.13 $0.00 $46.61 65

 6 $29.86 $10.75 $9.20 $0.00 $49.81 70

Notes: 

     Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

     

Apprentice to Journeyworker Ratio:2:3****

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 41

$86.20 01/01/2019 $15.58 $0.00 $53.11 $17.51

$88.99 01/01/2020 $15.73 $0.00 $54.85 $18.41

$91.88 01/01/2021 $15.88 $0.00 $56.69 $19.31

$94.86 01/01/2022 $16.03 $0.00 $58.62 $20.21

Issue Date: Wage Request Number:11/04/2019 Page 9 of 3420191104-010
46



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 41Apprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.56 $15.58 $0.00 $0.00 $42.14 50

 2 $29.21 $15.58 $17.51 $0.00 $62.30 55

 3 $34.52 $15.58 $17.51 $0.00 $67.61 65

 4 $37.18 $15.58 $17.51 $0.00 $70.27 70

 5 $42.49 $15.58 $17.51 $0.00 $75.58 80

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.43 $15.73 $0.00 $0.00 $43.16 50

 2 $30.17 $15.73 $18.41 $0.00 $64.31 55

 3 $35.65 $15.73 $18.41 $0.00 $69.79 65

 4 $38.40 $15.73 $18.41 $0.00 $72.54 70

 5 $43.88 $15.73 $18.41 $0.00 $78.02 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 41

$70.27 01/01/2019 $15.58 $0.00 $37.18 $17.51

$72.54 01/01/2020 $15.73 $0.00 $38.40 $18.41

$74.87 01/01/2021 $15.88 $0.00 $39.68 $19.31

$77.27 01/01/2022 $16.03 $0.00 $41.03 $20.21
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $31.75 $12.18

$52.57 12/01/2019 $7.85 $0.00 $32.54 $12.18

$53.38 06/01/2020 $7.85 $0.00 $33.35 $12.18

$54.19 12/01/2020 $7.85 $0.00 $34.16 $12.18

$55.03 06/01/2021 $7.85 $0.00 $35.00 $12.18

$55.86 12/01/2021 $7.85 $0.00 $35.83 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST/ROD-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$27.74 06/01/1999 $4.80 $0.00 $18.84 $4.10

FIELD ENG.PARTY CHIEF:BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$30.23 06/01/1999 $4.80 $0.00 $21.33 $4.10

FIELD ENG.SURVEY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$31.23 06/01/1999 $4.80 $0.00 $22.33 $4.10

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 7

$65.74 06/30/2019 $10.75 $0.00 $42.66 $12.33

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 7

$65.74 06/30/2019 $10.75 $0.00 $42.66 $12.33

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIREMAN
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35

OPERATING ENGINEERS - Local 98 Class 3Apprentice -

06/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.71 $11.69 $14.08 $0.00 $46.48 60

 2 $24.16 $11.69 $14.08 $0.00 $49.93 70

 3 $27.62 $11.69 $14.08 $0.00 $53.39 80

 4 $31.07 $11.69 $14.08 $0.00 $56.84 90

12/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.92 $11.94 $14.35 $0.00 $47.21 60

 2 $24.41 $11.94 $14.35 $0.00 $50.70 70

 3 $27.90 $11.94 $14.35 $0.00 $54.19 80

 4 $31.38 $11.94 $14.35 $0.00 $57.67 90

Notes: 

     Steps 1-2 are 1000 hrs.; Steps 3-4 are 2000 hrs.

     

Apprentice to Journeyworker Ratio:1:6

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$42.53 06/01/2019 $7.85 $0.00 $22.50 $12.18

$43.53 12/01/2019 $7.85 $0.00 $23.50 $12.18

$43.53 06/01/2020 $7.85 $0.00 $23.50 $12.18

$44.53 12/01/2020 $7.85 $0.00 $24.50 $12.18

$44.53 06/01/2021 $7.85 $0.00 $24.50 $12.18

$44.53 12/01/2021 $7.85 $0.00 $24.50 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE III

$62.15 09/01/2019 $7.84 $0.00 $37.44 $16.87
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IIIApprentice -

09/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.72 $7.84 $1.32 $0.00 $27.88 50

 2 $20.59 $7.84 $1.32 $0.00 $29.75 55

 3 $22.46 $7.84 $12.91 $0.00 $43.21 60

 4 $24.34 $7.84 $12.91 $0.00 $45.09 65

 5 $26.21 $7.84 $14.23 $0.00 $48.28 70

 6 $28.08 $7.84 $14.23 $0.00 $50.15 75

 7 $29.95 $7.84 $15.55 $0.00 $53.34 80

 8 $31.82 $7.84 $15.55 $0.00 $55.21 85

Notes: Steps are 750 hrs.

     % After 09/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $26.01/ 3&4 $31.03/ 5&6 $48.28/ 7&8 $53.34

Apprentice to Journeyworker Ratio:1:1

FORK LIFT
OPERATING ENGINEERS LOCAL 98

$60.51 06/01/2019 $11.69 $0.00 $34.74 $14.08

$61.38 12/01/2019 $11.94 $0.00 $35.09 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATORS/LIGHTING PLANTS
OPERATING ENGINEERS LOCAL 98

$57.06 06/01/2019 $11.69 $0.00 $31.29 $14.08

$57.93 12/01/2019 $11.94 $0.00 $31.64 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 1333

$58.68 06/01/2019 $10.60 $0.00 $38.18 $9.90

$60.43 06/01/2020 $10.80 $0.00 $39.18 $10.45
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 1333Apprentice -

06/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.09 $10.60 $1.80 $0.00 $31.49 50

 2 $21.48 $10.60 $1.80 $0.00 $33.88 56

 3 $23.86 $10.60 $2.40 $0.00 $36.86 63

 4 $26.25 $10.60 $2.40 $0.00 $39.25 69

 5 $28.64 $10.60 $2.90 $0.00 $42.14 75

 6 $31.02 $10.60 $2.90 $0.00 $44.52 81

 7 $33.41 $10.60 $9.90 $0.00 $53.91 88

 8 $35.79 $10.60 $9.90 $0.00 $56.29 94

06/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.59 $10.80 $1.80 $0.00 $32.19 50

 2 $22.04 $10.80 $1.80 $0.00 $34.64 56

 3 $24.49 $10.80 $2.45 $0.00 $37.74 63

 4 $26.94 $10.80 $2.45 $0.00 $40.19 69

 5 $29.39 $10.80 $3.15 $0.00 $43.34 75

 6 $31.83 $10.80 $3.15 $0.00 $45.78 81

 7 $34.28 $10.80 $10.45 $0.00 $55.53 88

 8 $36.73 $10.80 $10.45 $0.00 $57.98 94

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

GRADER/TRENCHING MACHINE/DERRICK
OPERATING ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 63

$64.37 07/01/2019 $10.64 $1.77 $35.74 $16.22

$65.62 01/01/2020 $10.64 $1.77 $36.99 $16.22
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 7

$65.74 06/30/2019 $10.75 $0.00 $42.66 $12.33

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 63

$64.37 07/01/2019 $10.64 $1.77 $35.74 $16.22

$65.62 01/01/2020 $10.64 $1.77 $36.99 $16.22
For apprentice rates see "Apprentice- SHEET METAL WORKER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING -WATER)
PLUMBERS & PIPEFITTERS LOCAL 104

$66.31 09/17/2019 $8.75 $0.00 $41.21 $16.35

$67.31 03/17/2020 $8.75 $0.00 $42.21 $16.35

$68.31 09/17/2020 $8.75 $0.00 $43.21 $16.35

$69.31 03/17/2021 $8.75 $0.00 $44.21 $16.35

$70.31 09/17/2021 $8.75 $0.00 $45.21 $16.35

$71.56 03/17/2022 $8.75 $0.00 $46.46 $16.35

$72.56 09/17/2022 $8.75 $0.00 $47.46 $16.35

$73.81 03/17/2023 $8.75 $0.00 $48.71 $16.35

$74.81 09/17/2023 $8.75 $0.00 $49.71 $16.35

$76.06 03/17/2024 $8.75 $0.00 $50.96 $16.35
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PLUMBERS & PIPEFITTERS LOCAL 104

$66.31 09/17/2019 $8.75 $0.00 $41.21 $16.35

$67.31 03/17/2020 $8.75 $0.00 $42.21 $16.35

$68.31 09/17/2020 $8.75 $0.00 $43.21 $16.35

$69.31 03/17/2021 $8.75 $0.00 $44.21 $16.35

$70.31 09/17/2021 $8.75 $0.00 $45.21 $16.35

$71.56 03/17/2022 $8.75 $0.00 $46.46 $16.35

$72.56 09/17/2022 $8.75 $0.00 $47.46 $16.35

$73.81 03/17/2023 $8.75 $0.00 $48.71 $16.35

$74.81 09/17/2023 $8.75 $0.00 $49.71 $16.35

$76.06 03/17/2024 $8.75 $0.00 $50.96 $16.35
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.28 06/01/2019 $7.85 $0.00 $32.25 $12.18

$53.07 12/01/2019 $7.85 $0.00 $33.04 $12.18

$53.88 06/01/2020 $7.85 $0.00 $33.85 $12.18

$54.69 12/01/2020 $7.85 $0.00 $34.66 $12.18

$55.53 06/01/2021 $7.85 $0.00 $35.50 $12.18

$56.36 12/01/2021 $7.85 $0.00 $36.33 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)

$67.95 09/01/2019 $12.80 $0.00 $38.75 $16.40

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 SpringfieldApprentice -

09/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.38 $12.80 $11.90 $0.00 $44.08 50

 2 $23.25 $12.80 $12.80 $0.00 $48.85 60

 3 $27.13 $12.80 $13.70 $0.00 $53.63 70

 4 $31.00 $12.80 $14.60 $0.00 $58.40 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

Issue Date: Wage Request Number:11/04/2019 Page 14 of 3420191104-010
51



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (SPRINGFIELD AREA)

$63.85 09/16/2019 $8.00 $0.00 $35.10 $20.75

$64.70 03/16/2020 $8.00 $0.00 $35.95 $20.75

$65.60 09/16/2020 $8.00 $0.00 $36.85 $20.75

$66.45 03/16/2021 $8.00 $0.00 $37.70 $20.75

IRONWORKER - Local 7 SpringfieldApprentice -

09/16/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.06 $8.00 $20.75 $0.00 $49.81 60

 2 $24.57 $8.00 $20.75 $0.00 $53.32 70

 3 $26.33 $8.00 $20.75 $0.00 $55.08 75

 4 $28.08 $8.00 $20.75 $0.00 $56.83 80

 5 $29.84 $8.00 $20.75 $0.00 $58.59 85

 6 $31.59 $8.00 $20.75 $0.00 $60.34 90

03/16/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.57 $8.00 $20.75 $0.00 $50.32 60

 2 $25.17 $8.00 $20.75 $0.00 $53.92 70

 3 $26.96 $8.00 $20.75 $0.00 $55.71 75

 4 $28.76 $8.00 $20.75 $0.00 $57.51 80

 5 $30.56 $8.00 $20.75 $0.00 $59.31 85

 6 $32.36 $8.00 $20.75 $0.00 $61.11 90

Notes: 

     Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $31.75 $14.22

$54.63 12/02/2019 $7.85 $0.00 $32.56 $14.22
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.57 06/03/2019 $7.85 $0.00 $31.50 $14.22

$54.38 12/02/2019 $7.85 $0.00 $32.31 $14.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 3 Building & SiteApprentice -

06/03/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.90 $7.85 $14.22 $0.00 $40.97 60

 2 $22.05 $7.85 $14.22 $0.00 $44.12 70

 3 $25.20 $7.85 $14.22 $0.00 $47.27 80

 4 $28.35 $7.85 $14.22 $0.00 $50.42 90

12/02/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.39 $7.85 $14.22 $0.00 $41.46 60

 2 $22.62 $7.85 $14.22 $0.00 $44.69 70

 3 $25.85 $7.85 $14.22 $0.00 $47.92 80

 4 $29.08 $7.85 $14.22 $0.00 $51.15 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.53 06/01/2019 $7.85 $0.00 $31.50 $12.18

$52.32 12/01/2019 $7.85 $0.00 $32.29 $12.18

$53.13 06/01/2020 $7.85 $0.00 $33.10 $12.18

$53.94 12/01/2020 $7.85 $0.00 $33.91 $12.18

$54.78 06/01/2021 $7.85 $0.00 $34.75 $12.18

$55.61 12/01/2021 $7.85 $0.00 $35.58 $12.18

LABORER (Heavy & Highway) - Zone 3Apprentice -

06/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.90 $7.85 $12.18 $0.00 $38.93 60

 2 $22.05 $7.85 $12.18 $0.00 $42.08 70

 3 $25.20 $7.85 $12.18 $0.00 $45.23 80

 4 $28.35 $7.85 $12.18 $0.00 $48.38 90

12/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.37 $7.85 $12.18 $0.00 $39.40 60

 2 $22.60 $7.85 $12.18 $0.00 $42.63 70

 3 $25.83 $7.85 $12.18 $0.00 $45.86 80

 4 $29.06 $7.85 $12.18 $0.00 $49.09 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.57 06/03/2019 $7.85 $0.00 $31.50 $14.22

$54.38 12/02/2019 $7.85 $0.00 $32.31 $14.22
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $31.75 $14.22

$54.63 12/02/2019 $7.85 $0.00 $32.56 $14.22
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.67 06/01/2019 $7.85 $0.00 $31.60 $14.22

$54.48 12/01/2019 $7.85 $0.00 $32.41 $14.22
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.57 06/03/2019 $7.85 $0.00 $32.50 $14.22

$55.38 12/02/2019 $7.85 $0.00 $33.31 $14.22
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $31.75 $12.18

$52.57 12/01/2019 $7.85 $0.00 $32.54 $12.18

$53.38 06/01/2020 $7.85 $0.00 $33.35 $12.18

$54.19 12/01/2020 $7.85 $0.00 $34.16 $12.18

$55.03 06/01/2021 $7.85 $0.00 $35.00 $12.18

$55.86 12/01/2021 $7.85 $0.00 $35.83 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.57 06/03/2019 $7.85 $0.00 $31.50 $14.22

$54.38 12/02/2019 $7.85 $0.00 $32.31 $14.22
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.57 06/03/2019 $7.85 $0.00 $31.50 $14.22

$54.38 12/02/2019 $7.85 $0.00 $32.31 $14.22
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $31.75 $14.22

$54.63 12/02/2019 $7.85 $0.00 $32.56 $14.22
For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $31.75 $12.18

$52.57 12/01/2019 $7.85 $0.00 $32.54 $12.18

$53.38 06/01/2020 $7.85 $0.00 $33.35 $12.18

$54.19 12/01/2020 $7.85 $0.00 $34.16 $12.18

$55.03 06/01/2021 $7.85 $0.00 $35.00 $12.18

$55.86 12/01/2021 $7.85 $0.00 $35.83 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$64.79 08/01/2019 $10.75 $0.00 $35.17 $18.87

$65.29 02/01/2020 $10.75 $0.00 $35.67 $18.87

$66.41 08/01/2020 $10.75 $0.00 $36.67 $18.99

$66.91 02/01/2021 $10.75 $0.00 $37.17 $18.99

$68.04 08/01/2021 $10.75 $0.00 $38.17 $19.12

$68.49 02/01/2022 $10.75 $0.00 $38.62 $19.12

Issue Date: Wage Request Number:11/04/2019 Page 17 of 3420191104-010
54



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE FINISHER-Local 3 Marble/Tile (Spr/Pitt)Apprentice -

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.59 $10.75 $18.87 $0.00 $47.21 50

 2 $21.10 $10.75 $18.87 $0.00 $50.72 60

 3 $24.62 $10.75 $18.87 $0.00 $54.24 70

 4 $28.14 $10.75 $18.87 $0.00 $57.76 80

 5 $31.65 $10.75 $18.87 $0.00 $61.27 90

02/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.84 $10.75 $18.87 $0.00 $47.46 50

 2 $21.40 $10.75 $18.87 $0.00 $51.02 60

 3 $24.97 $10.75 $18.87 $0.00 $54.59 70

 4 $28.54 $10.75 $18.87 $0.00 $58.16 80

 5 $32.10 $10.75 $18.87 $0.00 $61.72 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MARBLE MASON/TILE LAYER(SP/PT)SeeBrick
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

See "BRICK/STONE/ARTIFICIAL MASONRY(INCL.MASONRY WATERPROOFING)

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANIC/WELDER/BOOM TRUCK
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 3)
MILLWRIGHTS LOCAL 1121 - Zone 3

$65.51 04/01/2019 $9.90 $0.00 $37.11 $18.50

MILLWRIGHT - Local 1121 Zone 3Apprentice -

04/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.41 $9.90 $5.31 $0.00 $35.62 55

 2 $24.12 $9.90 $15.13 $0.00 $49.15 65

 3 $27.83 $9.90 $16.10 $0.00 $53.83 75

 4 $31.54 $9.90 $17.06 $0.00 $58.50 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MORTAR MIXER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $31.75 $14.22

$54.63 12/02/2019 $7.85 $0.00 $32.56 $14.22
For apprentice rates see "Apprentice- LABORER"

OILER
OPERATING ENGINEERS LOCAL 98

$55.98 06/01/2019 $11.69 $0.00 $30.21 $14.08

$56.85 12/01/2019 $11.94 $0.00 $30.56 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS VI
OPERATING ENGINEERS LOCAL 98

$54.00 06/01/2019 $11.69 $0.00 $28.23 $14.08

$54.87 12/01/2019 $11.94 $0.00 $28.58 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 3

$80.31 07/01/2019 $8.20 $0.00 $50.66 $21.45

$81.26 01/01/2020 $8.20 $0.00 $50.96 $22.10

$82.36 07/01/2020 $8.20 $0.00 $52.06 $22.10

$83.46 01/01/2021 $8.20 $0.00 $53.16 $22.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.33 $8.20 $0.00 $0.00 $33.53 50

 2 $27.86 $8.20 $5.78 $0.00 $41.84 55

 3 $30.40 $8.20 $6.30 $0.00 $44.90 60

 4 $32.93 $8.20 $6.83 $0.00 $47.96 65

 5 $35.46 $8.20 $18.30 $0.00 $61.96 70

 6 $38.00 $8.20 $18.83 $0.00 $65.03 75

 7 $40.53 $8.20 $19.35 $0.00 $68.08 80

 8 $45.59 $8.20 $20.40 $0.00 $74.19 90

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.48 $8.20 $0.00 $0.00 $33.68 50

 2 $28.03 $8.20 $5.94 $0.00 $42.17 55

 3 $30.58 $8.20 $6.48 $0.00 $45.26 60

 4 $33.12 $8.20 $7.02 $0.00 $48.34 65

 5 $35.67 $8.20 $18.51 $0.00 $62.38 70

 6 $38.22 $8.20 $19.05 $0.00 $65.47 75

 7 $40.77 $8.20 $19.59 $0.00 $68.56 80

 8 $45.86 $8.20 $20.67 $0.00 $74.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SIGN, PICTORIAL & DISPLAY)
PAINTERS LOCAL 35 - ZONE 3

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER SIGN - Local 35 Zone 3Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 3

$59.78 07/01/2019 $8.20 $0.00 $34.03 $17.55

$60.73 01/01/2020 $8.20 $0.00 $34.33 $18.20

$61.83 07/01/2020 $8.20 $0.00 $35.43 $18.20

$62.93 01/01/2021 $8.20 $0.00 $36.53 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - Spray/Sandblast - NewApprentice -

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.02 $8.20 $0.00 $0.00 $25.22 50

 2 $18.72 $8.20 $3.63 $0.00 $30.55 55

 3 $20.42 $8.20 $3.96 $0.00 $32.58 60

 4 $22.12 $8.20 $4.29 $0.00 $34.61 65

 5 $23.82 $8.20 $15.57 $0.00 $47.59 70

 6 $25.52 $8.20 $15.90 $0.00 $49.62 75

 7 $27.22 $8.20 $16.23 $0.00 $51.65 80

 8 $30.63 $8.20 $16.89 $0.00 $55.72 90

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.17 $8.20 $0.00 $0.00 $25.37 50

 2 $18.88 $8.20 $3.80 $0.00 $30.88 55

 3 $20.60 $8.20 $4.14 $0.00 $32.94 60

 4 $22.31 $8.20 $4.49 $0.00 $35.00 65

 5 $24.03 $8.20 $15.78 $0.00 $48.01 70

 6 $25.75 $8.20 $16.13 $0.00 $50.08 75

 7 $27.46 $8.20 $16.47 $0.00 $52.13 80

 8 $30.90 $8.20 $17.16 $0.00 $56.26 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 3

$57.10 07/01/2019 $8.20 $0.00 $31.35 $17.55

$58.05 01/01/2020 $8.20 $0.00 $31.65 $18.20

$59.15 07/01/2020 $8.20 $0.00 $32.75 $18.20

$60.25 01/01/2021 $8.20 $0.00 $33.85 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - Spray/Sandblast - RepaintApprentice -

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.68 $8.20 $0.00 $0.00 $23.88 50

 2 $17.24 $8.20 $3.63 $0.00 $29.07 55

 3 $18.81 $8.20 $3.96 $0.00 $30.97 60

 4 $20.38 $8.20 $4.29 $0.00 $32.87 65

 5 $21.95 $8.20 $15.57 $0.00 $45.72 70

 6 $23.51 $8.20 $15.90 $0.00 $47.61 75

 7 $25.08 $8.20 $16.23 $0.00 $49.51 80

 8 $28.22 $8.20 $16.89 $0.00 $53.31 90

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.83 $8.20 $0.00 $0.00 $24.03 50

 2 $17.41 $8.20 $3.80 $0.00 $29.41 55

 3 $18.99 $8.20 $4.14 $0.00 $31.33 60

 4 $20.57 $8.20 $4.49 $0.00 $33.26 65

 5 $22.16 $8.20 $15.78 $0.00 $46.14 70

 6 $23.74 $8.20 $16.13 $0.00 $48.07 75

 7 $25.32 $8.20 $16.47 $0.00 $49.99 80

 8 $28.49 $8.20 $17.16 $0.00 $53.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 3

$58.38 07/01/2019 $8.20 $0.00 $32.63 $17.55

$59.33 01/01/2020 $8.20 $0.00 $32.93 $18.20

$60.43 07/01/2020 $8.20 $0.00 $34.03 $18.20

$61.53 01/01/2021 $8.20 $0.00 $35.13 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 3 - BRUSH NEWApprentice -

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.32 $8.20 $0.00 $0.00 $24.52 50

 2 $17.95 $8.20 $3.63 $0.00 $29.78 55

 3 $19.58 $8.20 $3.96 $0.00 $31.74 60

 4 $21.21 $8.20 $4.29 $0.00 $33.70 65

 5 $22.84 $8.20 $15.57 $0.00 $46.61 70

 6 $24.47 $8.20 $15.90 $0.00 $48.57 75

 7 $26.10 $8.20 $16.23 $0.00 $50.53 80

 8 $29.37 $8.20 $16.89 $0.00 $54.46 90

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.47 $8.20 $0.00 $0.00 $24.67 50

 2 $18.11 $8.20 $3.80 $0.00 $30.11 55

 3 $19.76 $8.20 $4.14 $0.00 $32.10 60

 4 $21.40 $8.20 $4.49 $0.00 $34.09 65

 5 $23.05 $8.20 $15.78 $0.00 $47.03 70

 6 $24.70 $8.20 $16.13 $0.00 $49.03 75

 7 $26.34 $8.20 $16.47 $0.00 $51.01 80

 8 $29.64 $8.20 $17.16 $0.00 $55.00 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 3

$55.70 07/01/2019 $8.20 $0.00 $29.95 $17.55

$56.65 01/01/2020 $8.20 $0.00 $30.25 $18.20

$57.75 07/01/2020 $8.20 $0.00 $31.35 $18.20

$58.85 01/01/2021 $8.20 $0.00 $32.45 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - BRUSH REPAINTApprentice -

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.98 $8.20 $0.00 $0.00 $23.18 50

 2 $16.47 $8.20 $3.63 $0.00 $28.30 55

 3 $17.97 $8.20 $3.96 $0.00 $30.13 60

 4 $19.47 $8.20 $4.29 $0.00 $31.96 65

 5 $20.97 $8.20 $15.57 $0.00 $44.74 70

 6 $22.46 $8.20 $15.90 $0.00 $46.56 75

 7 $23.96 $8.20 $16.23 $0.00 $48.39 80

 8 $26.96 $8.20 $16.89 $0.00 $52.05 90

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.13 $8.20 $0.00 $0.00 $23.33 50

 2 $16.64 $8.20 $3.80 $0.00 $28.64 55

 3 $18.15 $8.20 $4.14 $0.00 $30.49 60

 4 $19.66 $8.20 $4.49 $0.00 $32.35 65

 5 $21.18 $8.20 $15.78 $0.00 $45.16 70

 6 $22.69 $8.20 $16.13 $0.00 $47.02 75

 7 $24.20 $8.20 $16.47 $0.00 $48.87 80

 8 $27.23 $8.20 $17.16 $0.00 $52.59 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.53 06/01/2019 $7.85 $0.00 $31.50 $12.18

$52.32 12/01/2019 $7.85 $0.00 $32.29 $12.18

$53.13 06/01/2020 $7.85 $0.00 $33.10 $12.18

$53.94 12/01/2020 $7.85 $0.00 $33.91 $12.18

$54.78 06/01/2021 $7.85 $0.00 $34.75 $12.18

$55.61 12/01/2021 $7.85 $0.00 $35.58 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.19 08/01/2019 $12.41 $0.00 $34.08 $12.70

$60.21 12/01/2019 $12.41 $0.00 $34.08 $13.72

$61.11 06/01/2020 $12.41 $0.00 $34.98 $13.72

$61.61 08/01/2020 $12.91 $0.00 $34.98 $13.72

$62.71 12/01/2020 $12.91 $0.00 $34.98 $14.82

$63.51 06/01/2021 $12.91 $0.00 $35.78 $14.82

$64.01 08/01/2021 $13.41 $0.00 $35.78 $14.82

$65.20 12/01/2021 $13.41 $0.00 $35.78 $16.01

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 3)

$74.84 08/01/2019 $9.90 $0.00 $43.79 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 3)

$74.84 08/01/2019 $9.90 $0.00 $43.79 $21.15

PILE DRIVER - Local 56 Zone 3Apprentice -

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: Apprentice wages shall be no less than the following Steps;

     (Same as set in Zone 1)

     1$54.34/2$58.99/3$63.65/4$65.98/5$68.31/6$68.31/7$72.96/8$72.96

Apprentice to Journeyworker Ratio:1:5

PIPELAYER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $31.75 $14.22

$54.63 12/02/2019 $7.85 $0.00 $32.56 $14.22
For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $31.75 $12.18

$52.57 12/01/2019 $7.85 $0.00 $32.54 $12.18

$53.38 06/01/2020 $7.85 $0.00 $33.35 $12.18

$54.19 12/01/2020 $7.85 $0.00 $34.16 $12.18

$55.03 06/01/2021 $7.85 $0.00 $35.00 $12.18

$55.86 12/01/2021 $7.85 $0.00 $35.83 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBER & PIPEFITTER
PLUMBERS & PIPEFITTERS LOCAL 104

$66.31 09/17/2019 $8.75 $0.00 $41.21 $16.35

$67.31 03/17/2020 $8.75 $0.00 $42.21 $16.35

$68.31 09/17/2020 $8.75 $0.00 $43.21 $16.35

$69.31 03/17/2021 $8.75 $0.00 $44.21 $16.35

$70.31 09/17/2021 $8.75 $0.00 $45.21 $16.35

$71.56 03/17/2022 $8.75 $0.00 $46.46 $16.35

$72.56 09/17/2022 $8.75 $0.00 $47.46 $16.35

$73.81 03/17/2023 $8.75 $0.00 $48.71 $16.35

$74.81 09/17/2023 $8.75 $0.00 $49.71 $16.35

$76.06 03/17/2024 $8.75 $0.00 $50.96 $16.35
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/PIPEFITTER - Local 104Apprentice -

09/17/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.54 $8.75 $9.60 $0.00 $36.89 45

 2 $20.61 $8.75 $9.60 $0.00 $38.96 50

 3 $22.67 $8.75 $9.60 $0.00 $41.02 55

 4 $24.73 $8.75 $9.60 $0.00 $43.08 60

 5 $26.79 $8.75 $9.60 $0.00 $45.14 65

 6 $28.85 $8.75 $9.60 $0.00 $47.20 70

 7 $30.91 $8.75 $9.60 $0.00 $49.26 75

 8 $32.97 $8.75 $9.60 $0.00 $51.32 80

 9 $32.97 $8.75 $16.35 $0.00 $58.07 80

 10 $32.97 $8.75 $16.35 $0.00 $58.07 80

03/17/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.99 $8.75 $9.60 $0.00 $37.34 45

 2 $21.11 $8.75 $9.60 $0.00 $39.46 50

 3 $23.22 $8.75 $9.60 $0.00 $41.57 55

 4 $25.33 $8.75 $9.60 $0.00 $43.68 60

 5 $27.44 $8.75 $9.60 $0.00 $45.79 65

 6 $29.55 $8.75 $9.60 $0.00 $47.90 70

 7 $31.66 $8.75 $9.60 $0.00 $50.01 75

 8 $33.77 $8.75 $9.60 $0.00 $52.12 80

 9 $33.77 $8.75 $16.35 $0.00 $58.87 80

 10 $33.77 $8.75 $16.35 $0.00 $58.87 80

Notes: **1:1,2:5,3:9,4:12

     

     

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PLUMBERS & PIPEFITTERS LOCAL 104

$66.31 09/17/2019 $8.75 $0.00 $41.21 $16.35

$67.31 03/17/2020 $8.75 $0.00 $42.21 $16.35

$68.31 09/17/2020 $8.75 $0.00 $43.21 $16.35

$69.31 03/17/2021 $8.75 $0.00 $44.21 $16.35

$70.31 09/17/2021 $8.75 $0.00 $45.21 $16.35

$71.56 03/17/2022 $8.75 $0.00 $46.46 $16.35

$72.56 09/17/2022 $8.75 $0.00 $47.46 $16.35

$73.81 03/17/2023 $8.75 $0.00 $48.71 $16.35

$74.81 09/17/2023 $8.75 $0.00 $49.71 $16.35

$76.06 03/17/2024 $8.75 $0.00 $50.96 $16.35
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $31.75 $12.18

$52.57 12/01/2019 $7.85 $0.00 $32.54 $12.18

$53.38 06/01/2020 $7.85 $0.00 $33.35 $12.18

$54.19 12/01/2020 $7.85 $0.00 $34.16 $12.18

$55.03 06/01/2021 $7.85 $0.00 $35.00 $12.18

$55.86 12/01/2021 $7.85 $0.00 $35.83 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.57 06/03/2019 $7.85 $0.00 $32.50 $14.22

$55.38 12/02/2019 $7.85 $0.00 $33.31 $14.22
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.53 06/01/2019 $7.85 $0.00 $32.50 $12.18

$53.32 12/01/2019 $7.85 $0.00 $33.29 $12.18

$54.13 06/01/2020 $7.85 $0.00 $34.10 $12.18

$54.94 12/01/2020 $7.85 $0.00 $34.91 $12.18

$55.78 06/01/2021 $7.85 $0.00 $35.75 $12.18

$56.61 12/01/2021 $7.85 $0.00 $36.58 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS 404 - Construction Service (Northampton)

$39.50 05/01/2016 $10.57 $0.00 $20.54 $8.39

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $31.75 $14.22

$54.63 12/02/2019 $7.85 $0.00 $32.56 $14.22
For apprentice rates see "Apprentice- LABORER"

ROLLER OPERATOR
OPERATING ENGINEERS LOCAL 98

$59.68 06/01/2019 $11.69 $0.00 $33.91 $14.08

$60.55 12/01/2019 $11.94 $0.00 $34.26 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Coal tar pitch)
ROOFERS LOCAL 248

$58.91 07/16/2019 $10.05 $0.00 $32.66 $16.20

For apprentice rates see "Apprentice- ROOFER"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 248

$57.91 07/16/2019 $10.05 $0.00 $32.16 $15.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 248Apprentice -

07/16/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.30 $10.05 $0.00 $0.00 $29.35 60

 2 $20.90 $10.05 $15.70 $0.00 $46.65 65

 3 $22.51 $10.05 $15.70 $0.00 $48.26 70

 4 $24.12 $10.05 $15.70 $0.00 $49.87 75

 5 $25.73 $10.05 $15.70 $0.00 $51.48 80

 6 $27.34 $10.05 $15.70 $0.00 $53.09 85

 7 $28.94 $10.05 $15.70 $0.00 $54.69 90

 8 $30.55 $10.05 $15.70 $0.00 $56.30 95

Notes: 

     Steps are 750 hrs.Roofer(Tear Off)1:1; Same as above

     

Apprentice to Journeyworker Ratio:1:3

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 248

$58.91 07/16/2019 $10.05 $0.00 $32.66 $16.20

For apprentice rates see "Apprentice- ROOFER"

SCRAPER
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-POWERED ROLLERS AND COMPACTORS 

(TAMPERS)
OPERATING ENGINEERS LOCAL 98

$59.68 06/01/2019 $11.69 $0.00 $33.91 $14.08

$60.55 12/01/2019 $11.94 $0.00 $34.26 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-PROPELLED POWER BROOM
OPERATING ENGINEERS LOCAL 98

$57.06 06/01/2019 $11.69 $0.00 $31.29 $14.08

$57.93 12/01/2019 $11.94 $0.00 $31.64 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 63

$64.37 07/01/2019 $10.64 $1.77 $35.74 $16.22

$65.62 01/01/2020 $10.64 $1.77 $36.99 $16.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 63Apprentice -

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.08 $6.21 $4.67 $0.00 $26.96 45

 2 $17.87 $6.55 $5.19 $0.00 $29.61 50

 3 $19.66 $6.88 $9.33 $1.08 $36.95 55

 4 $21.44 $7.22 $9.33 $1.14 $39.13 60

 5 $23.23 $7.55 $9.33 $1.20 $41.31 65

 6 $25.02 $7.88 $9.33 $1.27 $43.50 70

 7 $26.81 $8.22 $9.33 $1.33 $45.69 75

 8 $28.59 $9.30 $15.18 $1.59 $54.66 80

 9 $30.38 $9.64 $15.18 $1.66 $56.86 85

 10 $32.17 $9.98 $15.18 $1.72 $59.05 90

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.65 $6.21 $4.67 $0.00 $27.53 45

 2 $18.50 $6.55 $5.19 $0.00 $30.24 50

 3 $20.34 $6.88 $9.33 $1.08 $37.63 55

 4 $22.19 $7.22 $9.33 $1.14 $39.88 60

 5 $24.04 $7.55 $9.33 $1.20 $42.12 65

 6 $25.89 $7.88 $9.33 $1.27 $44.37 70

 7 $27.74 $8.22 $9.33 $1.33 $46.62 75

 8 $29.59 $9.30 $15.18 $1.59 $55.66 80

 9 $31.44 $9.64 $15.18 $1.66 $57.92 85

 10 $33.29 $9.98 $15.18 $1.72 $60.17 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.65 08/01/2019 $12.41 $0.00 $34.54 $12.70

$60.67 12/01/2019 $12.41 $0.00 $34.54 $13.72

$61.57 06/01/2020 $12.41 $0.00 $35.44 $13.72

$62.07 08/01/2020 $12.91 $0.00 $35.44 $13.72

$63.17 12/01/2020 $12.91 $0.00 $35.44 $14.82

$63.97 06/01/2021 $12.91 $0.00 $36.24 $14.82

$64.47 08/01/2021 $13.41 $0.00 $36.24 $14.82

$65.66 12/01/2021 $13.41 $0.00 $36.24 $16.01
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.94 08/01/2019 $12.41 $0.00 $34.83 $12.70

$60.96 12/01/2019 $12.41 $0.00 $34.83 $13.72

$61.86 06/01/2020 $12.41 $0.00 $35.73 $13.72

$62.36 08/01/2020 $12.91 $0.00 $35.73 $13.72

$63.46 12/01/2020 $12.91 $0.00 $35.73 $14.82

$64.26 06/01/2021 $12.91 $0.00 $36.53 $14.82

$64.76 08/01/2021 $13.41 $0.00 $36.53 $14.82

$65.95 12/01/2021 $13.41 $0.00 $36.53 $16.01

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 669

$64.61 01/01/2019 $10.02 $0.00 $41.51 $13.08

SPRINKLER FITTER - Local 669Apprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.68 $7.75 $0.00 $0.00 $26.43 45

 2 $20.76 $7.75 $0.00 $0.00 $28.51 50

 3 $22.83 $10.02 $7.25 $0.00 $40.10 55

 4 $24.91 $10.02 $7.25 $0.00 $42.18 60

 5 $26.98 $10.02 $7.50 $0.00 $44.50 65

 6 $29.06 $10.02 $7.50 $0.00 $46.58 70

 7 $31.13 $10.02 $7.50 $0.00 $48.65 75

 8 $33.21 $10.02 $7.50 $0.00 $50.73 80

 9 $35.28 $10.02 $7.50 $0.00 $52.80 85

 10 $37.36 $10.02 $7.50 $0.00 $54.88 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 7

$65.74 06/30/2019 $10.75 $0.00 $42.66 $12.33

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN - Local 7Apprentice -

06/30/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.06 $5.85 $0.51 $0.00 $23.42 40

 2 $19.20 $5.85 $0.58 $0.00 $25.63 45

 3 $21.33 $10.75 $6.94 $0.00 $39.02 50

 4 $23.46 $10.75 $7.00 $0.00 $41.21 55

 5 $27.73 $10.75 $8.13 $0.00 $46.61 65

 6 $29.86 $10.75 $9.20 $0.00 $49.81 70

Notes: 

     Steps are 800 hours

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$85.39 08/01/2019 $10.75 $0.00 $53.34 $21.30

$86.03 02/01/2020 $10.75 $0.00 $53.98 $21.30

$87.53 08/01/2020 $10.75 $0.00 $55.33 $21.45

$88.17 02/01/2021 $10.75 $0.00 $55.97 $21.45

$89.73 08/01/2021 $10.75 $0.00 $57.37 $21.61

$90.32 02/01/2022 $10.75 $0.00 $57.96 $21.61

TERRAZZO FINISHER-Local 3 Marble/Tile (Spr/Ptt)Apprentice -

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.67 $10.75 $21.30 $0.00 $58.72 50

 2 $32.00 $10.75 $21.30 $0.00 $64.05 60

 3 $37.34 $10.75 $21.30 $0.00 $69.39 70

 4 $42.67 $10.75 $21.30 $0.00 $74.72 80

 5 $48.01 $10.75 $21.30 $0.00 $80.06 90

02/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.99 $10.75 $21.30 $0.00 $59.04 50

 2 $32.39 $10.75 $21.30 $0.00 $64.44 60

 3 $37.79 $10.75 $21.30 $0.00 $69.84 70

 4 $43.18 $10.75 $21.30 $0.00 $75.23 80

 5 $48.58 $10.75 $21.30 $0.00 $80.63 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO MECHANIC
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$86.47 08/01/2019 $10.75 $0.00 $54.42 $21.30

$87.10 02/01/2020 $10.75 $0.00 $55.05 $21.30

$88.60 08/01/2020 $10.75 $0.00 $56.40 $21.45

$89.24 02/01/2021 $10.75 $0.00 $57.04 $21.45

$90.80 08/01/2021 $10.75 $0.00 $58.44 $21.61

$91.37 02/01/2022 $10.75 $0.00 $59.01 $21.61

TERRAZZO MECH - Local 3 Marble/Tile (Spr/Pitt)Apprentice -

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.21 $10.75 $21.30 $0.00 $59.26 50

 2 $32.65 $10.75 $21.30 $0.00 $64.70 60

 3 $38.09 $10.75 $21.30 $0.00 $70.14 70

 4 $43.54 $10.75 $21.30 $0.00 $75.59 80

 5 $48.98 $10.75 $21.30 $0.00 $81.03 90

02/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.53 $10.75 $21.30 $0.00 $59.58 50

 2 $33.03 $10.75 $21.30 $0.00 $65.08 60

 3 $38.54 $10.75 $21.30 $0.00 $70.59 70

 4 $44.04 $10.75 $21.30 $0.00 $76.09 80

 5 $49.55 $10.75 $21.30 $0.00 $81.60 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$64.40 06/01/2019 $7.85 $0.00 $40.50 $16.05

$65.40 12/01/2019 $7.85 $0.00 $41.50 $16.05

$66.39 06/01/2020 $7.85 $0.00 $42.49 $16.05

$67.37 12/01/2020 $7.85 $0.00 $43.47 $16.05

$68.39 06/01/2021 $7.85 $0.00 $44.49 $16.05

$69.40 12/01/2021 $7.85 $0.00 $45.50 $16.05
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$63.12 06/01/2019 $7.85 $0.00 $39.22 $16.05

$64.12 12/01/2019 $7.85 $0.00 $40.22 $16.05

$65.11 06/01/2020 $7.85 $0.00 $41.21 $16.05

$66.09 12/01/2020 $7.85 $0.00 $42.19 $16.05

$67.11 06/01/2021 $7.85 $0.00 $43.21 $16.05

$68.12 12/01/2021 $7.85 $0.00 $44.22 $16.05
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$63.00 06/01/2019 $7.85 $0.00 $39.10 $16.05

$64.00 12/01/2019 $7.85 $0.00 $40.10 $16.05

$64.99 06/01/2020 $7.85 $0.00 $41.09 $16.05

$65.97 12/01/2020 $7.85 $0.00 $42.07 $16.05

$66.99 06/01/2021 $7.85 $0.00 $43.09 $16.05

$68.00 12/01/2021 $7.85 $0.00 $44.10 $16.05
For apprentice rates see "Apprentice- LABORER"

TRACTORS
OPERATING ENGINEERS LOCAL 98

$59.68 06/01/2019 $11.69 $0.00 $33.91 $14.08

$60.55 12/01/2019 $11.94 $0.00 $34.26 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$60.23 08/01/2019 $12.41 $0.00 $35.12 $12.70

$61.25 12/01/2019 $12.41 $0.00 $35.12 $13.72

$62.15 06/01/2020 $12.41 $0.00 $36.02 $13.72

$62.65 08/01/2020 $12.91 $0.00 $36.02 $13.72

$63.75 12/01/2020 $12.91 $0.00 $36.02 $14.82

$64.55 06/01/2021 $12.91 $0.00 $36.82 $14.82

$65.05 08/01/2021 $13.41 $0.00 $36.82 $14.82

$66.24 12/01/2021 $13.41 $0.00 $36.82 $16.01

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$75.68 06/01/2019 $7.85 $0.00 $51.38 $16.45

$76.68 12/01/2019 $7.85 $0.00 $52.38 $16.45

$77.67 06/01/2020 $7.85 $0.00 $53.37 $16.45

$78.65 12/01/2020 $7.85 $0.00 $54.35 $16.45

$79.67 06/01/2021 $7.85 $0.00 $55.37 $16.45

$80.68 12/01/2021 $7.85 $0.00 $56.38 $16.45
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$77.68 06/01/2019 $7.85 $0.00 $53.38 $16.45

$78.68 12/01/2019 $7.85 $0.00 $54.38 $16.45

$79.67 06/01/2020 $7.85 $0.00 $55.37 $16.45

$80.65 12/01/2020 $7.85 $0.00 $56.35 $16.45

$81.67 06/01/2021 $7.85 $0.00 $57.37 $16.45

$82.68 12/01/2021 $7.85 $0.00 $58.38 $16.45
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$67.75 06/01/2019 $7.85 $0.00 $43.45 $16.45

$68.75 12/01/2019 $7.85 $0.00 $44.45 $16.45

$69.74 06/01/2020 $7.85 $0.00 $45.44 $16.45

$70.72 12/01/2020 $7.85 $0.00 $46.42 $16.45

$71.74 06/01/2021 $7.85 $0.00 $47.44 $16.45

$72.75 12/01/2021 $7.85 $0.00 $48.45 $16.45
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$69.75 06/01/2019 $7.85 $0.00 $45.45 $16.45

$70.75 12/01/2019 $7.85 $0.00 $46.45 $16.45

$71.74 06/01/2020 $7.85 $0.00 $47.44 $16.45

$72.72 12/01/2020 $7.85 $0.00 $48.42 $16.45

$73.74 06/01/2021 $7.85 $0.00 $49.44 $16.45

$74.75 12/01/2021 $7.85 $0.00 $50.45 $16.45
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.65 08/01/2019 $12.41 $0.00 $34.54 $12.70

$60.67 12/01/2019 $12.41 $0.00 $34.54 $13.72

$61.57 06/01/2020 $12.41 $0.00 $35.44 $13.72

$62.07 08/01/2020 $12.91 $0.00 $35.44 $13.72

$63.17 12/01/2020 $12.91 $0.00 $35.44 $14.82

$63.97 06/01/2021 $12.91 $0.00 $36.24 $14.82

$64.47 08/01/2021 $13.41 $0.00 $36.24 $14.82

$65.66 12/01/2021 $13.41 $0.00 $36.24 $16.01

WAGON DRILL OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $31.75 $14.22

$54.63 12/02/2019 $7.85 $0.00 $32.56 $14.22
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $31.75 $12.18

$52.57 12/01/2019 $7.85 $0.00 $32.54 $12.18

$53.38 06/01/2020 $7.85 $0.00 $33.35 $12.18

$54.19 12/01/2020 $7.85 $0.00 $34.16 $12.18

$55.03 06/01/2021 $7.85 $0.00 $35.00 $12.18

$55.86 12/01/2021 $7.85 $0.00 $35.83 $12.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WATER METER INSTALLER
PLUMBERS & PIPEFITTERS LOCAL 104

$66.31 09/17/2019 $8.75 $0.00 $41.21 $16.35

$67.31 03/17/2020 $8.75 $0.00 $42.21 $16.35

$68.31 09/17/2020 $8.75 $0.00 $43.21 $16.35

$69.31 03/17/2021 $8.75 $0.00 $44.21 $16.35

$70.31 09/17/2021 $8.75 $0.00 $45.21 $16.35

$71.56 03/17/2022 $8.75 $0.00 $46.46 $16.35

$72.56 09/17/2022 $8.75 $0.00 $47.46 $16.35

$73.81 03/17/2023 $8.75 $0.00 $48.71 $16.35

$74.81 09/17/2023 $8.75 $0.00 $49.71 $16.35

$76.06 03/17/2024 $8.75 $0.00 $50.96 $16.35
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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ATTACHMENT B  

SAMPLE CONTRACT TERMS AND CONDITIONS 
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The following provisions shall constitute an Agreement between the Town of Longmeadow, acting by and through 

its Town Manager and/or Select Board, hereinafter referred to as “Town”, and  CONTRACTOR with an address of    

ADDRESS  hereinafter referred to as “Contractor”, effective as of the  XX day of  November,  2019.  In 

consideration of the mutual covenants contained herein, the parties agree as follows: 

 

ARTICLE 1: SCOPE OF WORK: 

The Contractor shall perform all work in accordance with the specifications contained in Attachment A - Scope of 

Services:  Invitation for Bid: Town of Longmeadow, IFB: Russell Field Erosion Project dated October 31, 2019; 

and Addenda No.__(if any)_______.  

 

ARTICLE 2: TIME OF PERFORMANCE: 

The contractor shall complete all work and services required on or before   March 14, 2020, the Substantial 

Completion date.  The Contractor shall be liable for liquidated damages in the amount of $100.00 per calendar day 

for non-completed work after the date of Substantial Completion. 

    

ARTICLE 3: COMPENSATION: 

The Town shall pay the Contractor for the performance of the work outlined in Article 1 above, based on unit 

pricing which based on bid quantities is $__TBD______ .  Compensation shall be in accordance with the 

provisions of the specifications, or as set forth in an attachment hereto in Attachment B, the price proposal.  Total 

compensation may vary based on any pre-approved change in the unit quantities.   

 

ARTICLE 4; CONTRACT DOCUMENTS: 

The following documents form the Contract and all are as fully a part of the Contract as if attached to this 

Agreement herein:    

1. This Agreement. 

2. Amendments, or other changes mutually agreed upon between the parties. 

3. All attachments to the Agreement. 

4. 50% Payment Bond, in the amount of $____________ 

In the event of conflicting provisions, those provisions most favorable to the Town shall govern. 

 

ARTICLE 5: CONTRACT TERMINATION: 

The Town may suspend or terminate this agreement by providing the Contractor with ten (10) days written notice 

for the reasons outlined as follows: 

1. Failure of the Contractor, for any reason, to fulfill in a timely and proper manner its obligations under this 

Agreement 

2. Violation of any of the provisions of this Agreement by the Contractor. 

3. A determination by the Town that the Contractor has engaged in fraud, waste, mismanagement, misuse of funds, 

 or criminal activity with any funds provided by this Agreement. 

       

ARTICLE 6: INDEMNIFICATION: 

The Contractor shall, to the maximum extent permitted by law, indemnify and save harmless the Town of 

Longmeadow, its officers, agents and employees from and against any and all damages, liabilities, actions, suits, 

proceedings, claims, demands, losses, costs and expenses (including reasonable attorneys’ fees) that may arise out 

of or in connection with the work and/or service being performed or to be performed by the Contractor, its 

employees, agents, or subcontractors.  The existence of insurance shall in no way limit the scope of this 

indemnification.  The Contractor further agrees to reimburse the Town of Longmeadow for damage to its property 

caused by the contractor, its employees, agents, subcontractors, or materials. Contractor shall be solely responsible 
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for all local taxes or contributions imposed or required under the Social Security, Workers Compensation, and 

income tax laws.   

 

ARTICLE 7: AVAILABILITY OF FUNDS: 

The compensation provided by this Agreement is subject to the availability and appropriation of funds.  The 

contractor shall be obligated to provide services hereunder, only to the extent that said funds are available.  

 

ARTICLE 8: APPLICABLE LAW: 

The Contractor agrees to comply with all applicable local, state and federal laws, regulations and orders relating to 

the completion of this Agreement.  This Agreement shall be governed by and construed in accordance with the law 

of the Commonwealth of Massachusetts. 

 

ARTICLE 9: ASSIGNMENT: 

The Contractor shall not make any assignment of this Agreement without the prior written approval of the Town. 

 

ARTICLE 10: AMENDMENTS: 

All amendments or any changes to the provisions specified in this Contract can only occur when mutually agreed 

upon by the Town and Contractor.  Further, such amendments or changes shall be in writing and signed by officials 

with authority to bind the Town.  Additionally, all amendments and changes shall be approved by the Town 

Accountant prior to execution by the awarding authority.  No amendment or change to the contract provisions shall 

be made until after the written execution of the amendment or change to the Contract by both parties. 

 

ARTICLE 11: INSURANCE: 

The Contractor shall be responsible to the Town or any third party for any property damage or bodily injury caused 

by it, any of its subcontractors, employees or agents in the performance of, or as a result of, the work under this 

Agreement.  The Contractor and any subcontractors used hereby certify that they are insured for workers’ 

compensation, property damage, personal and product liability.  The Contractor and any subcontractor it uses shall 

purchase, furnish copies of, and maintain in full force and effect insurance policies in the amounts here indicated. 

General Liability 

Bodily Injury Liability:   $1,000,000 per occurrence 

Property Damage Liability  $1,000,000 per occurrence 

(or combined single limit)  $1,000,000 per occurrence 

 

Automobile Liability 

Bodily Injury Liability:   $1,000,000 per occurrence 

Property Damage Liability  $1,000,000 per occurrence 

(or combined single limit)  $1,000,000 per occurrence 

 

Workers’ Compensation Insurance 

Coverage for all employees in accordance with Massachusetts General Laws.  Prior to commencement of any work 

under this Agreement, the Contractor shall provide the Town with Certificates of Insurance which include the 

Town as an additional named insured and which include a thirty-day notice of cancellation to the Town. 

 

ARTICLE 12:  PREVAILING WAGE RATES 

 

Prevailing Wage Rates as determined by the Commissioner of the Department of Labor and Workforce 

Development under the provisions of Massachusetts General Laws, Chapter 149, Section 26 to 27H, as amended, 

apply to this project.  It is the responsibility of the Contractor to provide the Town with certified payrolls and to 

comply with all requirements of the above-cited statutes.  The schedules of prevailing wage rates are included in 

the Contract Documents. 
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ARTICLE 13:  SAFETY AND PROTECTION  

Protection of the Work and Owner’s Property:  The Contractor shall at all times safely guard the Owner’s property 

from injury or loss in connection with this Agreement.  The contractor shall at all times safely guard and protect 

their own work, and that of adjacent property from damage.  The Contractor shall replace or make good any such 

damage, loss or injury.  The Contractor shall clean the work area and restore it to its original condition upon the 

completion of the work.  

 

The Contractor shall comply with all applicable OSHA, State and municipal regulations and requirements for 

services and facilities in the performance of all requirements of this contract.   OSHA safety requirements and 

training certification shall be adhered to for all personnel working on Town property.  

 

ARTICLE 14: ENGINEER / ARCHITECT 

The Project has a designated engineer: Yes   X    or; No        .  If yes, the designated engineer consultant is Design 

Professionals, who is hereinafter called ENGINEER.  ENGINEER will act as the Town’s representative, assuming 

all duties and responsibilities, rights and authority assigned to ENGINEER in the Contract Documents in 

connection with the completion of the Work in accordance with the Contract Documents. 

 

ARTICLE 15: PROGRESS PAYMENTS 

Applications for Payment shall be processed in accordance with the General Conditions and in accordance with 

Massachusetts General Law.  The Town shall make progress payments on account of the Contract Price on the 

basis of processed Applications for Payment monthly during construction.  All progress payments will be measured 

by the schedule of values as specified in the General Conditions.  The Town shall retain from progress payments 

five (5) percent of the value of work completed. 

 

ARTICLE 16: CONTRACTOR’S REPRESENTATIONS 

CONTRACTOR makes the following representations: 

A. CONTRACTOR has examined and carefully studied the Contract Documents and the other related 

data identified in the Bidding Documents. 

B. CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, local, 

and site conditions that may affect cost, progress, and performance of the Work. 

C. CONTRACTOR is familiar with and is satisfied as to all federal, state, and local Laws and 

Regulations that may affect cost, progress, and performance of the Work. 

D. CONTRACTOR has obtained and carefully studied (or assumes responsibility for having done so) all 

additional or supplementary examinations, investigations, explorations, tests, studies, and data 

concerning conditions (surface, subsurface, and underground facilities) at or contiguous to the Site 

which may affect cost, progress, or performance of the Work or which relate to any aspect of the 

means, methods, techniques, sequences, and procedures of construction to be employed by 

CONTRACTOR, including applying the specific means, methods, techniques, sequences, and 

procedures of construction, if any, expressly required by the Contract Documents to be employed by 

CONTRACTOR, and safety precautions and programs incident thereto. 
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E. CONTRACTOR does not consider that any further examinations, investigations, explorations, tests, 

studies, or data are necessary for the performance of the Work at the Contract Price, within the 

Contract Times, and in accordance with the other terms and conditions of the Contract Documents. 

F. CONTRACTOR is aware of the general nature of Work to be performed by Town and others at the 

Site that relates to the Work as indicated in the Contract Documents. 

G. CONTRACTOR has correlated the information known to CONTRACTOR, information and 

observations obtained from visits to the Site, reports and drawings identified in the Contract 

Documents, and all additional examinations, investigations, explorations, tests, studies, and data with 

the Contract Documents. 

H. CONTRACTOR has given Town written notice of all conflicts, errors, ambiguities, or discrepancies 

that CONTRACTOR has discovered in the Contract Documents, and the written resolution thereof by 

Town is acceptable to CONTRACTOR. 

I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms 

and conditions for performance and furnishing of the Work. 
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ATTACHMENT C: 

 

PLANS  

 

 
Design Professionals Construction Plans: 

 Russell Field Erosion Project Bliss Road, Longmeadow, 

Massachusetts, Plan set of two (2) pages: 

 

           C-SP1, Site Plan, and  

           C-D1, NOTES, LEGEND, & DETAILS  
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BID SUBMISSION FORM  

 

INVITATION FOR BID 

RUSSELL FIELD EROSION PROJECT 

TOWN OF LONGMEADOW, MASSACHUSETTS 

 

BIDDER’S NAME:________________________________________ 

 

THIS BID IS SUBMITTED TO: 

  Town of Longmeadow 

  Purchasing Department 

  Attn: Chad Thompson, Procurement Manager 

  735 Longmeadow Street, Suite 101  

  Longmeadow, MA 01106 

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 

OWNER in the form included in the Bidding Documents to perform all Work as specified or indicated 

in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance 

with the other terms and conditions of the Bidding Documents. 

Bidder accepts all of the terms and conditions of the Advertisement for Bids and Instructions to 

Bidders, including without limitation, those dealing with the disposition of Bid security.  The Bid will 

remain subject to acceptance for 30 days after the Bid opening, or for such longer period of time that 

Bidder may agree to in writing upon request of OWNER. 

In submitting this Bid, Bidder represents, as set forth in the Agreement, that: 

Bidder has examined and carefully studied the Bidding Documents, the other related data identified 

in the Bidding Documents and the Addenda. 

Bidder has visited the Site and become familiar with and is satisfied as to the general, local and Site 

conditions that may affect cost, progress, and performance of the Work. 

Bidder is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may 

affect cost, progress and performance of the Work including Prevailing Wage. 

Bidder has obtained and carefully studied (or assumes responsibility for having done so) all 

additional or supplementary examinations, investigations, explorations, tests, studies and data 

concerning conditions (surface, subsurface and Underground Utilities) at or contiguous to the 

Site which may affect cost, progress, or performance of the Work or which relate to any aspect 

of the means, methods, techniques, sequences, and procedures of construction to be employed 

by Bidder, including applying the specific means, methods, techniques, sequences, and 

procedures of construction expressly required by the Bidding Documents to be employed by 

Bidder, and safety precautions and programs incident thereto.  

Bidder is aware of the general nature of work to be performed by OWNER and others at the Site that 

relates to the Work as indicated in the Bidding Documents. 
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                BID SUBMISSION FORM 

 

INVITATION FOR BID 

RUSSELL FIELD EROSION PROJECT 

TOWN OF LONGMEADOW, MASSACHUSETTS 

 

BIDDER’S NAME: _______________________________________ 

Bidder has correlated the information known to Bidder, information and observations obtained from 

visits to the Site, reports and drawings identified in the Bidding Documents, and all additional 

examinations, investigations, explorations, tests, studies, and data with the Bidding Documents. 

Bidder has given OWNER written notice of all conflicts, errors, ambiguities, or discrepancies that 

Bidder has discovered in the Bidding Documents, and the written resolution thereof by OWNER 

is acceptable to Bidder. 

The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and 

conditions for the performance of the Work for which this Bid is submitted. 

Bidder will complete the Work in accordance with the Contract Documents for the following price(s) 

which is inclusive of the furnishing all plant, labor at Prevailing Wage Rates, equipment, and 

materials necessary to perform all Scope of Work and Specifications.  

BID ACKNOWLEDGEMENT 

The undersigned certifies that the contract documents, specifications and drawings have been carefully 

examined, and that the site of the work has been personally inspected.  The undersigned declares that the 

amount and nature of the work to be done is understood, and that at no time will a misunderstanding of 

the contract documents be pleaded. 

The undersigned proposes to furnish all labor, materials, and equipment required and incidental and pay 

all bonds, taxes, and permits required for the carrying out of the work for the Russell Field Erosion 

Project for the contract price as specified below and outlined herein and subject to the additions and 

deductions heretofore provided for in the specifications. 

 

Schedule: 

Substantial Completion to be obtained by March 14, 2020 

 

BASE BID TOTAL: 

 The proposed contract sum for the contract is $ ________________, TOTAL  

                                                       (numerical) 

 

 _________________________________________________Dollars, TOTAL 

                         (Dollars written in Words) 

 Written Words shall prevail in interpretation in the event of a discrepancy.  

 

ADDENDUM: 

The bidder acknowledges the receipt of the following bid addendum:  _____, _____, _____ 
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INVITATION FOR BID 

RUSSELL FIELD EROSION PROJECT  

TOWN OF LONGMEADOW, MASSACHUSETTS 

 

BIDDER’S NAME: _______________________________________ 

 

1.1 Bidder certifies under penalties of perjury that this Bid is in all respects bona fide, fair and made 

without collusion or fraud with any other person.  As used herein the word “person” shall mean any 

natural person, joint venture, partnership, corporation or other business or legal entity. 

2.1 Bidder further certifies under penalty of perjury that the said undersigned is not presently debarred 

from doing public construction work in the Commonwealth under the provisions of Section Twenty-

Nine F of Chapter Twenty-Nine, or any other applicable debarment provisions of any other Chapter of 

the General Laws or any rule or regulation promulgated thereunder. 

3.1 The following documents are attached to and made a conditions of this Bid: 

4.1  Bid security in the amount of      dollars ($  ), consisting of a bid 

bond or certified check, in the amount of five percent of the total amount of bid. 

5.1  Certified copy of Resolution of Board of Directors (if Corporation) 

Date             

                                                          (Print Name of Firm Submitting a General Bid) 

       

                                                                  (Signature of Authorized Representative) 
 

       

                                                            (Print Name of Person Signing Bid and Title) 
 

       

  (Business Address) 

 ________________________________         

(City, State and Zip Code) 

 Phone #:     

 

       Fax #:      

       E-Mail: __________________ 

       ______________________________ 

       Social Security or Federal ID 
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INVITATION FOR BID 

RUSSELL FIELD EROSION PROJECT 

TOWN OF LONGMEADOW, MASSACHUSETTS 

 

BIDDER’S NAME: _______________________________________ 

 

 

The BIDDER shall complete the section that is comparative to the business type of the Bidder: 

 

An Individual 

 

By ___________________________________________________________________ 

(Individual's Signature) 

______________________________________________________________________ 

(Printed or Typed Name of Individual) 

Doing Business as_______________________________________________________ 

 

License or Registration Number:____________________________________________ 

 

Business Address: _______________________________________________________ 

 

______________________________________________________________________ 

 

______________________________________________________________________ 

 

Phone #:  ___________________ 

Fax #: ______________________ 

 
A Partnership 
 

By ___________________________________________________________________ 
(Firm's Name) 

By ___________________________________________________________________ 
(Partner's Signature) 

______________________________________________________________________ 
(Printed or Typed Name and Title of Partner) 

 
License or Registration Number:____________________________________________ 
 
Business Address: _______________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
Phone #: __________________ 
Fax #: ____________________ 
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INVITATION FOR BID 

RUSSELL FIELD EROSION PROJECT 

TOWN OF LONGMEADOW, MASSACHUSETTS 

 

BIDDER’S NAME: _______________________________________ 

 
A Corporation 

By____________________________________________________________________ 
(Corporation's Name) 

      ______________________________________________________________________ 
(State of Incorporation) 

By___________________________________________________________________ 
(Signature of Officer Authorized to Sign) 

   ______________________________________________________________________ 
(Printed or Typed Name and Title of Officer Authorized to Sign) 

        (CORPORATE SEAL) 
Attest _________________________________________________________________ 

(Secretary) 
License or Registration Number: ____________________________________________ 
 
Business Address: _______________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
 
Phone #: __________________ 
Fax #: ____________________ 

 

A Joint Venture 

By ___________________________________________________________________ 

(Signature) 

______________________________________________________________________ 

(Printed or Typed Name) 

       _____________________________________________________________________ 

(Address) 

Phone #: __________________ 

Fax #: ____________________ 

By____________________________________________________________________ 

(Signature) 

     ______________________________________________________________________ 

(Printed or Typed Name) 

______________________________________________________________________ 

(Address) 

Phone #: __________________ 

Fax #: ____________________ 

(Each joint venture must sign.  The manner of signing for each individual, partnership and corporation 

that is a party to the joint venture should be in the manner indicated above.)  
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INVITATION FOR BID 

RUSSELL FIELD EROSION PROJECT 

TOWN OF LONGMEADOW, MASSACHUSETTS 

 

BIDDER’S NAME: _______________________________________ 

 

 

 

CERTIFICATE OF NON-COLLUSION 
 

The undersigned certifies under the penalties of perjury that this bid or proposal has been made and submitted in good faith and 

without collusion or fraud with any other person.  As used in this certification, the word “person” shall mean any natural person, 

business, partnership, corporation, union, committee, club, or other organization, entity, or group of individuals. 

 

 

 

      _____________________________________________________ 

      (Signature of person signing bid or proposal) 

 

 

 

      _____________________________________________________ 

      (Name of Business) 

 

 

 

      _____________________________________________________ 

      (Date) 

 

 
 

CERTIFICATE OF TAX COMPLIANCE: 

 
Pursuant to M.G.L. c. 62C, §49A, I certify under the penalties of perjury that, to the best of my knowledge and belief, I am in 

compliance with all laws of the Commonwealth relating to taxes, reporting of employees and contractors, and withholding and 

remitting child support. 

 
____________________   ___________________________ 
 

Social Security Number or  Signature of Individual or 
Federal Identification Number  Corporate Name 

 
      ____________________________ 
              Corporate Officer   
         (if applicable) 
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INVITATION FOR BID 

RUSSELL FIELD EROSION PROJECT 

TOWN OF LONGMEADOW, MASSACHUSETTS 

 

BIDDER’S NAME: _______________________________________ 

 

BIDDER'S QUALIFICATIONS AND REFERENCES FORM 
All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary, 

add additional sheet for starred items. This information will be utilized by the Town for purposes of determining bidder 

responsiveness and responsibility with regard to the requirements and specifications of the Contract. 

 

1.BIDDER/FIRM NAME: _________________________________________________________ 

 

2.WHEN ORGANIZED: ____________________________________ 

 

3. INCORPORATED?  

______ YES 

______ NO DATE AND STATE OF INCORPORATION:_______________ 

 

4. IS YOUR BUSINESS REGISTERED WITH SOMWBA FOR THE FOLLOWING WOMEN AND/OR 

MINORITY CATEGORIES:  

 

MBE? _____YES _____NO  

 

WBE? _____YES _____NO  

 

MWBE? _____YES _____NO  

 

 

5.HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 

______ YES  

______ NO  

IF YES, WHERE AND WHY? 

_____________________________________________________________________________________

_____________________________________________________________________________________  

 

6.HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES ______ NO 

IF YES, PROVIDE DETAILS. 

________________________________________________________________________ 

________________________________________________________________________ 

7. LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:  

_____________________________________________________________________________________

_____________________________________________________________________________________ 
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INVITATION FOR BID 

RUSSELL FIELD EROSION PROJECT 

TOWN OF LONGMEADOW, MASSACHUSETTS 

 

 

8.  IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS 

COMPLETED BY YOUR FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. THE TOWN 

RESERVES THE RIGHT TO CHECK REFERENCES FROM ANY LISTED OR KNOWN UNLISTED 

PROJECT OF THE CONTRACTOR IN CONSIDERATION OF EVALUATING IF A BIDDER IS 

RESPONSIVE AND ELIGIBLE. UNFAVORABLE REFERENCE CHECKS ARE GROUNDS FOR 

BID REJECTION AT THE SOLE DISCRETION OF THE TOWN.    

 

PROJECT NAME:________________________________________________________ 

OWNER: ___________________________________________________________ 

CITY/STATE:_______________________________________________________ 

DOLLAR AMOUNT: $ ___________________ DATE COMPLETED: ____________ 

PUBLICLY BID? ______YES______ NO 

TYPE OF WORK?: ______________________________________________________ 

CONTACT PERSON: __________________ TELEPHONE #: (____)_______________ 

CONTACT PERSON'S RELATION TO PROJECT?: __________________________ 

(i.e., contract manager, purchasing agent, etc.) 

________________________________________________________________________ 

 

PROJECT NAME: _______________________________________________________ 

OWNER: _______________________________________________________________ 

CITY/STATE:____________________________________________________________ 

DOLLAR AMOUNT: $ ________________ DATE COMPLETED: ________________  

PUBLICLY BID? ______YES______ NO 

TYPE OF WORK?: _______________________________________________________ 

CONTACT PERSON: __________________TELEPHONE #: (____)_______________ 

CONTACT PERSON'S RELATION TO PROJECT?: ___________________________ 

(i.e., contract manager, purchasing agent, etc.) 

________________________________________________________________________ 

9.  The undersigned certifies that the information contained herein is complete and accurate and here by 

authorizes and requests any person, firm, or corporation to furnish any information requested by the Town 

in verification of the recitals comprising this statement of Bidder's qualifications and experience. 

DATE: ____________ 

BIDDER: ________________________________________ 

SIGNATURE: ____________________________________________ 
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