

Jackson County, FL

Emergency Sign Repair and Replacement Contract

To: Bidders

From: Traci Taylor, Purchasing Agent
Entity: Jackson County Board of County Commissioners
Email: ttaylor@jacksoncountyfl.com

Date: 04/27/2020

Regarding: Emergency Sign Repair and Replacement Contract
ITB# 1920-14
Addendum # 2

MESSAGE:

Addendum #2 involves the following changes, adjustments, responses to bidders' questions, and/or clarifications:

Changes/Adjustments:

1. Exhibit "A", Federal Contract Requirements has been replaced with Exhibit "A", Additional Contract Terms and Conditions.
2. Exhibit "G", Scope of Services Emergency Sign Repair and Replacement Contract has changed to Exhibit "I".
3. Exhibit "G" is now E-Verify Acknowledgement and Agreement.
4. Exhibit "H", Excel file list of documented damage to signs on Paved and Unpaved Roads County Wide with GPS locations, descriptions, and recommendations for repair/replacement has changed to Exhibit "J".
5. Exhibit "H" is now Public Entity Crimes Statement.
6. The C-520 Agreement, Article 4 – Contract Times has been revised for the Work to be Substantially Completed within 180 days and Final Completion 210 days. Exhibit "I" (Scope of Services) has been revised accordingly to reflect the number of contract days. All work including taking an inventory, manufacturing, and installing the signs is to be completed within the 210 days.
7. Exhibit "I", 1.1.B. **Sign Repair and Replacement Operations** has been revised to require delivery of approximately 150 salvaged signs and posts (as determined by the County personnel or their designated representative) back to County designated facility(-ies), disposal of damaged/replaced materials, and providing other related services set forth in the contract.
8. Exhibit "I", 4.0 Method of Measurement has been modified to add "**to include but are not limited to,**" after FDOT January 2020 Standard Specifications for Road and Bridge Construction.

Response to Bidder's Questions/Clarifications:

1. In order to prevent damages from a similar future event, Addendum #1 added pay items 700-1-11-MOD and 700-1-102-MOD for paved and dirt roads. These pay items improve the street sign hurricane-withstanding capabilities by requiring the use of a 4" post, slip base, and concrete foundation to be constructed per FDOT Standards Plans 700-010 regardless of the total panel area (SF). The quantity listed in the C-210, Bid Form is estimated and subject to change. The final quantity is to be determined by County personnel at the time of inventorying the signs to be replaced.
2. The bid documents describe the requirements for the cost of the work and any reporting requirements for payroll.
3. The signs on paved and dirt roads shall comply with FDOT Fiscal Year 2020-2021 Standard Plans and FDOT January 2020 Standard Specifications for Road and Bridge Construction, unless otherwise modified in Exhibit "I", Scope of Services.
4. Not all signs will require a concrete base. See C-210, Bid Form for the estimated quantities of each sign type.
5. FDOT Fiscal Year 2020-2021 Standard Plans Index 700-010 shall be used to calculate sizes for the posts and foundations, unless otherwise modified in Exhibit "I", Scope of Services.
6. The attached bid documents are the governing set of bid documents. The original documents uploaded on the County's google share drive (<https://drive.google.com/drive/folders/1OfdVuFExfB5IA19KNvNa92G--qSDFok2?usp=sharing>) have been replaced with the attached bid documents.

ATTACHMENTS:

1. Bid Documents

If you have any questions, please feel free to contact me.

Sincerely,

Traci Taylor, Purchasing Agent