Topaz Road Jackson County Board of 1617-Eng 5 ADDENDUM 2

Whenever there is a conflict between this addendum and the initial proposal or plans, the addendum shall take precedence.

Following Information is provided for clarification or changes as indicated:

A revised Form of Proposal is attached, adding the following Pay Items: Fence: Item # 42 450' of 6' Chain Link Fence

Attached is Drawings C-9 Location of 6' Chain Link Fence

Attachments: Bid Proposal; Drawing C-9

Topaz Road

BIDDERS NAME

SECTION 00300

PROPOSAL AND BID FORM (Submit in triplicate)

Proposal of:	(hereinafter	called	"Bidder"	or	"Contractor"),
organized and existing under the laws of the State of	do	ing busi	iness as	a pa	artnership (),
corporation (), individual ().					

To: COUNTY OF JACKSON, FLORIDA (hereinafter called "Owner").

Gentlemen/Ladies:

The proposal contemplates performing the Work necessary to have a complete and operational system in accordance with all applicable codes and requirements governing the work. Items not specifically listed in the Bid Proposal or Contract Documents, but necessary for proper construction and operation of the system shall be considered to be included in the bid price of the item for which they are associated. No additional compensation will be paid for such items.

The Bidder, in compliance with your invitation for bids for the construction of:

Topaz Road (from Five Points Road to Kynesville Road)

having examined the Contract Documents and the site of the proposed work, and being familiar with all the conditions surrounding the construction of the proposed project including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the project in accordance with the Contract Documents, within the time set forth herein and at the prices stated below.

Bidder hereby agrees to commence Work under this contract within ten (10) days after the date stated in written "Notice to Proceed" from the Owner.

The work will be substantially completed within <u>90</u> calendar days after the date when the Contract Times commence to run as provided in the General Conditions, and completed and ready for Final Payment in accordance with the General Conditions within <u>120</u> calendar days after the date when the Contract Times commence to run.

The Owner and the Contractor recognize that time is of the essence and that the Owner will suffer financial loss if the work is not completed within the times specified in the paragraph above, plus any extensions thereof allowed in accordance with the General Conditions. It shall be specifically noted that time extensions are granted only for <u>abnormal</u> weather conditions as it relates to rain days. They also recognize the delays, expenses and difficulties involved in proving the actual loss suffered by Owner if the work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty) Contractor shall pay Owner <u>Four Hundred and Fifty no/100 Dollars</u> (\$450.00) for each day that expires after the time specified above for Substantial Completion until the work is substantially complete. In addition, the Owner may also identifiable special, consequential, and/or incidental damages. After Substantial Completion and readiness for final payment of any proper extension thereof granted by Owner, Contractor, shall also pay Owner <u>Four Hundred Dollars and no/100 Dollars</u> (\$400.00) for each day that expires after the time specified Dollars and no/100 Dollars.

The unit prices contained in the Bid Schedules shall include all labor, materials, equipment, overhead, profit, insurance, taxes, etc., to cover the finished work of the several kinds called for.

The Bidder understands that the Owner reserves the right to reject any or all bids and to award part(s) of the Contract, if applicable, separately, in combination, or as one Contract. The Owner reserves the right to waive any informalities in the bidding.

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 60 calendar days after the scheduled closing time for receiving bids.

Upon receipt of written notice of the acceptance of this Bid, Bidder will execute the formal contract attached within 15 days

00300-1 Bid Proposal

Topaz Road

BIDDERS NAME_

and deliver a Surety Bond or Bonds as required by the Contract Documents. The Bid Security attached in the sum of Five (5) Percent of the total amount of the Bid is to become the property of the OWNER in the event the Contract and Bond are not executed within the time above set forth, as liquidated damages for the delay and additional expense to the OWNER caused thereby.

By submission of this Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies as to his/her own organization, that this Bid has been arrived at independently, without consultation, communication or agreement as to any matter relating to this Bid with any other Bidder or with any competition.

Respectfully submitted,

			Company Name (Typed)				
			City	State	Zip (Typed)		
			nber				
		By:	Signature				
Acknowledgem nereby made of of the following	receipt		Name & Tit	le (Typed)			
f any: NoDa	ated		Contractor's	s License Nun	nber		
NoD	ated						
NoD	ated		Federal Tax	(I.D. Number			
				CORPO	RATE SEAL		

Kynesville Road) Mobilization and Gen. Cond. Prevention of Erosion and Water Pollution Traffic Control Silt Fence Box Out, Grading, and Shaping Stabilize Subgrade B" Limerock Base Material Road Prime I-1/2" Asphalt I-1/2" Asphalt Driveways & Side Roads S" Limerock Driveways & Side Roads Sod Seed & Mulch 18" RCP 24" RCP 30" RCP 48" RCP 18" MES 24" MES	6,168 LS LS LF LS SY SY SY SY SY SY LS LF LF LF LF LF LF	feet 1 1 2,500 1 16,448 15,763 16,254 15,277 940 977 6,953 1 168 360 128 0	22 \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	feet
Prevention of Erosion and Water Pollution Traffic Control Silt Fence Box Out, Grading, and Shaping Stabilize Subgrade B" Limerock Base Material Road Prime 1-1/2" Asphalt 1-1/2" Asphalt Driveways & Side Roads S" Limerock Driveways & Side Roads Sod Seed & Mulch 18" RCP 24" RCP 30" RCP 36" RCP 18" RCP 18" MES	LS LS LS LS SY SY SY SY SY SY LS LS LF LF LF LF	$ \begin{array}{c} 1\\ 1\\ 1\\ 2,500\\ 1\\ 16,448\\ 15,763\\ 16,254\\ 15,277\\ 940\\ 977\\ 6,953\\ 1\\ 168\\ 360\\ 128\\ 0\\ \end{array} $	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$
Prevention of Erosion and Water Pollution Traffic Control Silt Fence Box Out, Grading, and Shaping Stabilize Subgrade B" Limerock Base Material Road Prime 1-1/2" Asphalt 1-1/2" Asphalt Driveways & Side Roads S" Limerock Driveways & Side Roads Sod Seed & Mulch 18" RCP 24" RCP 30" RCP 36" RCP 18" RCP 18" MES	LS LS LF LS SY SY SY SY SY LS LF LF LF LF	$\begin{array}{c} 1\\ 1\\ 2,500\\ 1\\ 16,448\\ 15,763\\ 16,254\\ 15,277\\ 940\\ 977\\ 6,953\\ 1\\ 168\\ 360\\ 128\\ 0\\ \end{array}$	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$
Fraffic Control Silt Fence Box Out, Grading, and Shaping Stabilize Subgrade 3" Limerock Base Material Road Prime I-1/2" Asphalt I-1/2" Asphalt Driveways & Side Roads S" Limerock Driveways & Side Roads Sod Seed & Mulch 18" RCP 24" RCP 24" RCP 24" RCP 30" RCP 30" RCP 36" RCP	LS LF LS SY SY SY SY SY LS LF LF LF LF	$ \begin{array}{r} 1\\2,500\\1\\16,448\\15,763\\16,254\\15,277\\940\\977\\6,953\\1\\168\\360\\128\\0\\\end{array} $	\$ \$	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$
Silt Fence Sox Out, Grading, and Shaping Stabilize Subgrade B" Limerock Base Material Road Prime I-1/2" Asphalt I-1/2" Asphalt Driveways & Side Roads Sod Seed & Mulch I8" RCP 24" RCP 30" RCP 36" RCP 36" RCP 18" RCP 18" MES	LF LS SY SY SY SY SY LS LF LF LF LF	2,500 1 16,448 15,763 16,254 15,277 940 977 6,953 1 168 360 128 0	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$
Box Out, Grading, and Shaping Stabilize Subgrade 3" Limerock Base Material Road Prime I-1/2" Asphalt I-1/2" Asphalt Driveways & Side Roads 5" Limerock Driveways & Side Roads Sod Seed & Mulch 18" RCP 24" RCP 30" RCP 36" RCP 18" RCP 18" MES	LS SY SY SY SY SY LS LF LF LF LF LF	$ \begin{array}{r} 1\\ 16,448\\ 15,763\\ 16,254\\ 15,277\\ 940\\ 977\\ 6,953\\ 1\\ 168\\ 360\\ 128\\ 0\\ \end{array} $	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$
Stabilize Subgrade 3" Limerock Base Material Road Prime 1-1/2" Asphalt 1-1/2" Asphalt Driveways & Side Roads S" Limerock Driveways & Side Roads Sod Seed & Mulch 18" RCP 24" RCP 30" RCP 30" RCP 36" RCP 18" MCP 18" MES	LS SY SY SY SY LS LF LF LF LF LF	16,448 15,763 16,254 15,277 940 977 6,953 1 168 360 128 0	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$
B" Limerock Base Material Road Prime I-1/2" Asphalt I-1/2" Asphalt Driveways & Side Roads S" Limerock Driveways & Side Roads Sod Seed & Mulch 18" RCP 24" RCP 24" RCP 30" RCP 36" RCP 36" RCP 18" MES	SY SY SY SY LS LF LF LF LF LF	15,763 16,254 15,277 940 977 6,953 1 168 360 128 0	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$
Prime I-1/2" Asphalt I-1/2" Asphalt Driveways & Side Roads S" Limerock Driveways & Side Roads Sod Seed & Mulch 18" RCP 24" RCP 30" RCP 36" RCP 36" RCP 18" MES	SY SY SY LS LF LF LF LF LF	$ \begin{array}{r} 16,254\\ 15,277\\ 940\\ 977\\ 6,953\\ 1\\ 168\\ 360\\ 128\\ 0\\ \end{array} $	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$
I-1/2" Asphalt I-1/2" Asphalt Driveways & Side Roads S" Limerock Driveways & Side Roads Sod Seed & Mulch I8" RCP 24" RCP 30" RCP 36" RCP 18" RCP 18" MES	SY SY SY LS LF LF LF LF LF	15,277 940 977 6,953 1 168 360 128 0	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$ \$ \$ \$ \$ \$ \$ \$
I-1/2" Asphalt Driveways & Side Roads S" Limerock Driveways & Side Roads Sod Seed & Mulch 18" RCP 24" RCP 30" RCP 36" RCP 36" RCP 18" RCP	SY SY LS LF LF LF LF LF	940 977 6,953 1 168 360 128 0	\$ \$ \$ \$ \$ \$ \$ \$	\$ \$ \$ \$ \$ \$ \$
S" Limerock Driveways & Side Roads Sod Seed & Mulch 18" RCP 24" RCP 30" RCP 36" RCP 48" RCP 18" MES	SY SY LS LF LF LF LF LF	977 6,953 1 168 360 128 0	\$ \$ \$ \$ \$ \$	\$ \$ \$ \$ \$
Sod Seed & Mulch 18" RCP 24" RCP 30" RCP 36" RCP 36" RCP 18" RCP 18" RCP 18" RCP 18" RCP 18" MES	SY LS LF LF LF LF LF	6,953 1 168 360 128 0	\$ \$ \$ \$ \$	\$ \$ \$ \$
Sod Seed & Mulch 18" RCP 24" RCP 30" RCP 36" RCP 36" RCP 18" RCP 18" RCP 18" RCP 18" RCP 18" MES	SY LS LF LF LF LF LF	1 168 360 128 0	\$ \$ \$ \$	\$ \$ \$ \$
18" RCP 24" RCP 30" RCP 36" RCP 48" RCP 18" MES	LS LF LF LF LF LF	1 168 360 128 0	\$ \$ \$ \$	\$ \$ \$
18" RCP 24" RCP 30" RCP 36" RCP 48" RCP 18" MES	LF LF LF LF LF	360 128 0	\$ \$ \$	\$ \$
24" RCP 30" RCP 36" RCP 48" RCP 18" MES	LF LF LF LF	360 128 0	\$ \$	\$
80" RCP 86" RCP 48" RCP 18" MES	LF LF LF	128 0	\$	
36" RCP 48" RCP 18" MES	LF LF	0		
18" RCP 18" MES	LF			\$
8" MES		96	\$	\$
	Each	12	\$	\$
	Each	20	\$	\$
30" MES	Each	20	\$	\$
18" Headwall	Each	2	\$	\$
24" Headwall	Each	6	\$	\$
30" Headwall	Each	4	\$	\$
18" Headwall	Each	4	\$	\$
Paint Solid Traffic Yellow 24" (Stop Bar)	Lacin	34	\$	\$
Thermoplastic Solid Traffic Yellow 6"	GM	1.99	\$	\$
Thermoplastic Solid Traffic Yellow 6	NM	0.35	\$	\$
Thermoplastic Skip Tranc Tellow 6	GM	2.29	\$	ֆ \$
Thermoplastic Solid Traffic Yellow 24"	LF	34	\$	\$
Thermoplastic Stop Message	Each	2	\$	\$
Reflective Pavement Markings	Each	308	\$	\$
		-		\$
				\$
•				\$
				\$
				\$
Contingency				\$43,000.00
		1		\$
Clearing, Grubbing & Tree Trimming	LF	110		\$
Clearing, Grubbing & Tree Trimming Fence Wire and Posts		210		\$
Clearing, Grubbing & Tree Trimming Fence Wire and Posts Fence Wood Lattice (relocate or replace)		26	\$	\$
Clearing, Grubbing & Tree Trimming Fence Wire and Posts Fence Wood Lattice (relocate or replace) Concrete Ditch Paving 4"	SY			\$
Clearing, Grubbing & Tree Trimming Fence Wire and Posts Fence Wood Lattice (relocate or replace)		450	\$	\$
	assing Zone Layout top Sign peed Limit 35 peed Limit 45 tructural Fill ontingency learing, Grubbing & Tree Trimming ence Wire and Posts	assing Zone LayoutEachtop SignEachpeed Limit 35Eachpeed Limit 45Eachtructural FillCYontingencyLSence Wire and PostsLFence Wood Lattice (relocate or replace)LF	assing Zone LayoutEach1top SignEach3peed Limit 35Each3peed Limit 45Each3tructural FillCY4,000contingencyLS1learing, Grubbing & Tree TrimmingLS1ence Wire and PostsLF110ence Wood Lattice (relocate or replace)LF210concrete Ditch Paving 4"SY36	assing Zone LayoutEach1\$top SignEach3\$peed Limit 35Each3\$peed Limit 45Each3\$tructural FillCY4,000\$contingencyLS1\$43,000.00learing, Grubbing & Tree TrimmingLS1\$ence Wire and PostsLF110\$ence Wood Lattice (relocate or replace)LF210\$concrete Ditch Paving 4"SY36\$

BIDDERS NAME

TRENCH EXCAVATION SAFETY CERTIFICATION

Pursuant to Florida Statutes 553.63, the Contractor or Subcontractor when performing trench excavation in excess of five feet (5') will comply with the following requirements:

(1) The Contract bid submitted by the contractor who will perform such excavation shall include:

a. A reference to the trench safety standards that will be in effect during the period of construction of the project.

b. Written assurance by the contractor performing the trench excavation that such contractor will comply with the applicable trench safety standards.

(2) A contractor perform trench excavation shall:

a. As a minimum, comply with the excavation safety standards which are applicable to a project.

b. Adhere to any special shoring requirements, if any, of the state or other political subdivisions which may be applicable to such a project.

c. If any geotechnical information is available form the owner, the contractor, or otherwise, the contractor performing trench excavation shall consider this information in the contractor's design of the project. This paragraph shall not require the owner to obtain geotechnical information.

(3) The separate item identifying the cost of compliance with trench safety standards shall be based on the linear feet of trench to be excavated. The separate item for special shoring requirements, if any, shall be based on the square feet of shoring used. Every separate item shall indicate the specific method of compliance as well as the cost of that method.

The contractor shall complete this form and submit it to the owner as a part of the bidding proposal package.

The undersigned, herein called "Bidder", has determined to his/her own complete satisfaction that all portions of the Florida Trench Safety Act (90-96, Laws of Florida) as the OSHA Excavation Safety Standards 29, CFR part 1926.650 Subpart P, will be fully complied with and executed property on this project.

BIDDERS NAME______Bidder acknowledges that included in the various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990. The bidder further identifies the costs to be summarized below:

	Trench Safety Measure Measure (Description)	Units of (Quantity) (LF, SY)	Unit Cost	Unit Cost	Extended
A					
В					
С					
D					
			То	tal \$	

In witness whereof, the Bidder has hereunto set his signature and affixed his seal this _____ day of _____, 20_____.

Firm:	 		
By:			

Title: _____

(SEAL)

Sworn to and subscribed before me this _____ day of _____, 20____,

Notary Public

BIDDERS NAME______

Bidder:	
How Long in Business:	At Current Address
Principals:	Title
	Title
	Title
Number of Personnel Currently Employ	/ed:
Number of Personnel Available for Proj	ect:
Gross Construction Revenue for Previo	bus Year \$
Normally	
	pleted or currently under construction within the past 18 months, pe

Bidder must list largest 10 projects completed or currently under construction within the past 18 months, performed either as general contractor or sub contractor. List projects in order of dollar value from greatest to least. Do not omit any projects. Failure to include project may result in determination of non-responsive bid.

Project Name:		
	Amoun	nt \$
Project Begin Date:	Project Com	pletion Date:
Engineer:		Telephone No
Owner:	Telepho	ne No.
Project Name:		
	Amoun	nt \$
Project Begin Date:	Project Com	pletion Date:
Engineer:		Telephone No.
Owner:	Telepho	ne No.
Project Name:		
	Amoun	nt \$
Project Begin Date:	Project Com	pletion Date:
	00300-6 Bid Proposal	

Engineer:	BIDDERS NAME Telephone No
wner:	Telephone No.
Project Name:	
	Amount \$
Project Begin Date:	Project Completion Date:
Engineer:	Telephone No
Dwner:	Telephone No.
Project Name:	
	Amount \$
Project Begin Date:	Project Completion Date:
Engineer:	Telephone No.
Dwner:	Telephone No.
	Amount \$
roject Begin Date:	Project Completion Date:
Engineer:	Telephone No.
Dwner:	Telephone No.
Project Name:	
	Amount \$
Project Begin Date:	Project Completion Date:
Engineer:	Telephone No
Owner:	Telephone No.
Project Name:	


	BIDDERS NAME
	Amount \$
Project Begin Date:	Project Completion Date:
Engineer:	Telephone No.
Owner:	Telephone No.
Project Name:	
	Amount \$
Project Begin Date:	Project Completion Date:
Engineer:	Telephone No
Owner:	Telephone No.
Project Name:	
	Amount \$
Project Begin Date:	Project Completion Date:
Engineer:	Telephone No.
Owner:	Telephone No.

BIDDERS NAME

SUBCONTRACTOR LISTING

The Bidder has fully investigated each subcontractor listed and has in his/her files evidence that each subcontractor fully complies with the requirements of these specifications, has engaged successfully in the line of work for a reasonable period of time, that it maintains a fully equipped organization capable, technically and financially, of performing the work required, and that he/she had made similar installations in a satisfactory manner.

Name of Subcontractor	Description of Work
EQ	UIPMENT AND MATERIAL LISTING
The Bidder will furnish the followir	ng items of equipment and materials:
Name of Manufacturer	Description of Material and Equipment



	REVISIONS			ENGINEER OF RECORD	JACKSO	N COUNTY	
REVISION #	BY: INITIALS	DATE	DESCRIPTION			ITY COMMISSIONERS	
0	JEB	MAY 9,2017	ORIGINAL ISSUE	LARRY ALVAREZ, P.E #58542			_
1	JEB	MAY 8,2017	Chenge Text to Readable Color	County Engineer	PROJECT:	topaz road	
1	JEB	MAY 18,2017	Corrected Pipe at Sta. 59+76	Off. (850) 482–9677			
2	JEB	MAY 30, 2017	Added Approx. 400' Chain Link Fence	Cell (850) 573–7491			