## **EXHIBIT E**

PR	$\boldsymbol{\cap}$	n	$\sim$	A r	T
PK				• 4	

## BRUSHY CREEK MUNICIPAL UTILITY DISTRICT PARK IMPROVEMENTS

Bidder's Name:
Bidder's Address:
<b>Bidder's Phone Number:</b>
Bidder's email:
Today's Date:

BIDDER will complete the Work in accordance with the Contract Documents for the following prices:

# Park 1 – Highland Horizon

## **Hardscape Construction**

Site Erosion Control / Site Prep	\$
Site Grading	\$
Swing Structure by LSI (1)	\$
Cantilever Shade Canopy by LSI (1)	\$
Playground Surface (1,256 S.F. @ / S.F.)	\$
Concrete Playground Border (140 L.F. @/ L.F.)	\$
4' Concrete Sidewalk (61 L.F. @/ L.F.)	\$
ADA Access Ramps (2 E.A. @/ E.A.)	\$
Existing 6' Bench- (1) (Removal, Storage and Re-Install Only)	\$
Remove Existing Light Fixture and Pole (As needed)	\$
Miscellaneous	\$
Complete Hardscape (including all above)	\$
Planting	\$
Plant Beds - Nursery Stock	\$
Plant Beds - 3" Native Texas Black Mulch (10 CY @ \$/ CY)	\$
Plant Beds - 4" Chocolate Loam topsoil (13 CY @/ CY)	\$
Plant Beds - 2" plant mix (7 CY @/ CY)	\$
Turf Sodding (Tiff 419) (362 SY @/ SY)	\$
4" Top soil (Chocolate Loam) (40 CY @/ CY)	\$

Brown Steel edging (153 LF @/ LF)		\$
Limestone Quarry Block (6 EA @/ EA)		\$
Complete Planting (including all above)	¢	
	\$	
Irrigation (2 Wire System Designed Build by Contractor)		
Irrigation Systems (Mains, Valves, Laterals, Heads, etc.)		\$
Rain/ Freeze Sensor (As needed if tying into existing system)		\$
Additional Irrigation Sleeving (As Needed)		\$
Irrigation Controller (Rainbird PEB Valve or Hunter PGV Valves) (or tie new zones into existing controller, confirm if available)		\$
Miscellaneous		\$
Complete Irrigation System (including all above)	\$	
Total Sales Tax	\$	
Total Phase 1 Bid (including all applicable taxes)	\$	
Park 2 – Sendero Springs Section 7		
Hardscape Construction		
Site Erosion Control / Site Prep		\$
Site Grading		\$
6' Bench by Belson (3 E.A. @/ E.A.)		\$
Trash Receptacle by Belson (1)		\$
Recycle Container by ClearStream (1)		\$
Bike Rack by LSI( 3 E.A. @/ E.A.)		\$
Playscape by LSI (1)		\$
Swings by LSI (1)		\$
Playground Surface (2,953 S.F. @/ S.F.)		\$
Concrete Playground Border (268 L.F. @/ L.F.)		\$
Concrete Slabs (81 S.F. @/ S.F.)		\$
5' Concrete Sidewalk ( 121 L.F. @/ L.F.)		\$
ADA Access Ramps ( 2 E.A. @/ E.A.)		\$

**Brushy Creek MUD Parks** 

# **Brushy Creek MUD Parks**

Miscellaneous		\$
Complete Hardscape (including all above)	\$	
Planting		\$
Plant Beds - Nursery Stock		\$
Plant Beds - 3" Native Texas Black Mulch (42 cy @ \$/ cy)		\$
Plant Beds - 4" Chocolate Loam topsoil (57 cy @/ cy)		\$
Plant Beds - 2" plant mix (28 cy @/ cy)		\$
Turf Sodding (Tiff 419) (776 s.y @/ s.y.)		\$
4" Top soil (Chocolate Loam) (86 cy @/ cy)		\$
Mulch Bed (4" Depth Black Hardwood) (1 CY)		\$
Brown Steel edging (400 LF @/ l.f.)		\$
Limestone Quarry Block (11 each @/ each)		\$
Complete Planting (including all above)	\$	
Irrigation (2 Wire System Designed Build by Contractor)		
Irrigation Systems (Mains, Valves, Laterals, Heads, etc.)		\$
Rain/ Freeze Sensor		\$
Additional Irrigation Sleeving (As needed)		\$
Irrigation Controller (Rainbird PEB Valve or Hunter PGV Valves)		\$
Miscellaneous		\$
Complete Irrigation System (including all above)	\$	
Total Sales Tax	\$	
Total Sendero Springs Section 7 Bid (including all applicable taxes)		
Park 3 – Pepper Rock		
Hardscape Construction		
Site Demolition		\$
Site Erosion Control / Site Prep		\$
Site Grading		\$
Existing 6' Bench- (2) (Removal, Storage and Re-Install Only)		\$

# **Brushy Creek MUD Parks**

Drinking Fountain (1)	
Trash Receptacle (1)	\$
Recycle Container (1)	\$
5-12 Netplex Playscape with Shade by LSI (1)	\$
2-5 Playscape by LSI (1)	\$
Eclipse Net Climber by LSI (1)	\$
Zipkrooz Racing Zip Lines by LSI (1)	\$
Oodle Swing by LSI (1)	\$
Global Motion Spinner by LSI (1)	\$
Digger by LSI (1)	\$
RhinoDino Spring Rider by LSI (1)	\$
Horse Spring Rider by LSI (1)	\$
2-Seat Airplane Spring Rider by LSI (1)	\$
Playground Surface (11,536 S.F. @ / S.F.)	\$
Swings by Playwell (1)	\$
Fencecrete Ranch Style Fence (432 LF @/L.F.)	\$
4'-6" Limestone Column (25 EA @/ EA)	\$
Concrete Playground Border (639 L.F. @/ L.F.)	\$
Concrete Slab at Bicycle Rack and Bench (41 S.F. @/ S.F.)	\$
Concrete Slab at Restroom Building (770 S.F. @/ S.F.)	\$
Concrete Slab at Bleachers (265 S.F. @/ S.F.)	\$
5' Concrete Sidewalk ( 290 L.F. @/ L.F.)	\$
6' Concrete Sidewalk ( 962 L.F. @/ L.F.)	\$
ADA Access Ramps ( 5 E.A. @/ E.A.)	\$
Miscellaneous	\$
Complete Hardscape (including all above)	\$
Planting	\$
Native Sun Turfgrass Hydromulch (7,352 s.y @/ s.y.)	\$

Complete Planting (including all above)	\$
Irrigation (2 wire system)	
Irrigation (Modify and Re-design existing system as needed by Contra	actor)
Demolition of existing sytem and Replacement (As needed) (incl. mains, valves, laterals, heads, drip, etc.)	\$
Rain/ Freeze Sensor (As needed if tying into existing system)	\$
Additional Irrigation Sleeving (As needed)	\$
Irrigation Controller (as needed) (or tie new zones into existing controller, confirm if available)	\$
Miscellaneous	\$
Complete Irrigation System (including all above)	\$
Total Sales Tax	\$
Total Pepper Rock Bid (including all applicable taxes)	\$
Bid Summary	
Total Bid – Highland Horizon (including all applicable taxes)	<b>\$</b>
Total Bid – Sendero Springs Section 7 (including all applicable taxes)	\$
Total Bid – Pepper Rock (including all applicable taxes)	\$
30 Day Maintenance Period after Final Completion	\$
Total Bid (including all applicable taxes)	\$
The Bidder shall furnish Unit Price Schedule with this Bid Proposal for all its work. These unit prices are to be used to adjust the Base Bid as needed, in cas work is done. The indicated unit prices cover the cost of work and materials in equipment, labor, taxes, overhead, profit, maintenance and guarantee required Any substitutions for equipment specified in these plans shall be added to the Alternates. All Add Alternate equipment will be subject to board review prior to Bidder's Name: (OWNER)	e a greater or lesser amount of a place, including all materials, to render the project complete. e bottom of this form as Add
By:Authorized Signature	Date