

Bowden Hill Road
Bid Number 1617-Eng 7
ADDENDUM 1

Whenever there is a conflict between this addendum and the initial proposal or plans, the addendum shall take precedence.

Changing time from 45 days to 60 days for Substantial Completion Ditch Paving is being added to the West side of Bowden Hill Road. The ditch must be dug out to and graded to provide positive drainage.

These Specifications were omitted in the original bid package: 00640 Substantial Completion; 00641 Final Completion.

Adding the ditch paving to west side of Bowden Hill Road on Drawing C-1. Added Dimensions and Elevations to Weir on Drawing C-2

Bidder must acknowledge receipt of all addenda as indicated on the bid form. Failure to acknowledge receipt of addenda may invalidate the bid. Both the bid form and the Pricing Sheets must be submitted with the bid.

Attachments:

Revised 00300 Bid Proposal
00640 Substantial Completion
00641 Final Completion
Drawing C-1 Plan Sheet
Drawing C-1 Plan Sheet

BIDDERS NAME _____

SECTION 00300

PROPOSAL AND BID FORM
(Submit in triplicate)

Proposal of: _____ (hereinafter called "Bidder" or "Contractor"), organized and existing under the laws of the State of _____ doing business as a partnership (), corporation (), individual ().

To: COUNTY OF JACKSON, FLORIDA (hereinafter called "Owner").

Gentlemen/Ladies:

The proposal contemplates performing the Work necessary to have a complete and operational system in accordance with all applicable codes and requirements governing the work. Items not specifically listed in the Bid Proposal or Contract Documents, but necessary for proper construction and operation of the system shall be considered to be included in the bid price of the item for which they are associated. No additional compensation will be paid for such items.

The Bidder, in compliance with your invitation for bids for the construction of:

Bowden Hill Road

having examined the Contract Documents and the site of the proposed work, and being familiar with all the conditions surrounding the construction of the proposed project including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the project in accordance with the Contract Documents, within the time set forth herein and at the prices stated below.

Bidder hereby agrees to commence Work under this contract within ten (10) days after the date stated in written "Notice to Proceed" from the Owner.

The work will be substantially completed within 60 calendar days after the date when the Contract Times commence to run as provided in the General Conditions, and completed and ready for Final Payment in accordance with the General Conditions within 90 calendar days after the date when the Contract Times commence to run.

The Owner and the Contractor recognize that time is of the essence and that the Owner will suffer financial loss if the work is not completed within the times specified in the paragraph above, plus any extensions thereof allowed in accordance with the General Conditions. It shall be specifically noted that time extensions are granted only for abnormal weather conditions as it relates to rain days. They also recognize the delays, expenses and difficulties involved in proving the actual loss suffered by Owner if the work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty) Contractor shall pay Owner Four Hundred and Fifty no/100 Dollars (\$450.00) for each day that expires after the time specified above for Substantial Completion until the work is substantially complete. In addition, the Owner may also identifiable special, consequential, and/or incidental damages. After Substantial Completion, if Contractor shall neglect, refuse or fail to complete the remaining work within the time specified above for completion and readiness for final payment of any proper extension thereof granted by Owner, Contractor, shall also pay Owner Four Hundred Dollars and no/100 Dollars (\$ 400.00) for each day that expires after the time specified for completion and readiness for final payment.

The unit prices contained in the Bid Schedules shall include all labor, materials, equipment, overhead, profit, insurance, taxes, etc., to cover the finished work of the several kinds called for.

The Bidder understands that the Owner reserves the right to reject any or all bids and to award part(s) of the Contract, if applicable, separately, in combination, or as one Contract. The Owner reserves the right to waive any informalities in the bidding.

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 60 calendar days after the scheduled closing time for receiving bids.

Addendum 1

BIDDERS NAME _____

Upon receipt of written notice of the acceptance of this Bid, Bidder will execute the formal contract attached within 15 days and deliver a Surety Bond or Bonds as required by the Contract Documents. The Bid Security attached in the sum of Five (5) Percent of the total amount of the Bid is to become the property of the OWNER in the event the Contract and Bond are not executed within the time above set forth, as liquidated damages for the delay and additional expense to the OWNER caused thereby.

By submission of this Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies as to his/her own organization, that this Bid has been arrived at independently, without consultation, communication or agreement as to any matter relating to this Bid with any other Bidder or with any competition.

Respectfully submitted,

Company Name (Typed)

Address (Typed)

City State Zip (Typed)

Business Telephone Number

Business Fax Number

By:

Signature

Acknowledgement is hereby made of receipt of the following addenda, if any:

No. _____ Dated _____

No. _____ Dated _____

No. _____ Dated _____

Name & Title (Typed)

Contractor's License Number

Federal Tax I.D. Number

CORPORATE SEAL

Bowden Hill Road				
Mobilization, Gen. Cond.	LS	1	\$	\$
Traffic Control and Signs	LS	1	\$	\$
30" RCP	LF	40	\$	\$
30" Headwall	Each	2	\$	\$
Clean 2 Existing Pipes	LS	1	\$	\$
6" Limerock Base Material	ton	5	\$	\$
1-1/2" Asphalt	LS	1	\$	\$
1" Asphalt	LS	1	\$	\$
4" Ditch Paving East Side of Bowden Hill	SY	307	\$	\$
4" Ditch Paving North of Sills	SY	33	\$	\$
Sod	SY	400	\$	\$
Weir	LS	1	\$	\$
Fill Dirt	CY	150	\$	\$
4" Ditch Paving West Side Bowden Hill (175')	SY	233	\$	\$
4" Ditch Paving South Side of Sills (900')	SY	1,200	\$	\$
Total				\$

TRENCH EXCAVATION SAFETY CERTIFICATION

Pursuant to Florida Statutes 553.63, the Contractor or Subcontractor when performing trench excavation in excess of five feet (5') will comply with the following requirements:

- (1) The Contract bid submitted by the contractor who will perform such excavation shall include:
 - a. A reference to the trench safety standards that will be in effect during the period of construction of the project.
 - b. Written assurance by the contractor performing the trench excavation that such contractor will comply with the applicable trench safety standards.

- (2) A contractor perform trench excavation shall:
 - a. As a minimum, comply with the excavation safety standards which are applicable to a project.
 - b. Adhere to any special shoring requirements, if any, of the state or other political subdivisions which may be applicable to such a project.
 - c. If any geotechnical information is available from the owner, the contractor, or otherwise, the contractor performing trench excavation shall consider this information in the contractor's design of the project. This paragraph shall not require the owner to obtain geotechnical information.

- (3) The separate item identifying the cost of compliance with trench safety standards shall be based on the linear feet of trench to be excavated. The separate item for special shoring requirements, if any, shall be based on the square feet of shoring used. Every separate item shall indicate the specific method of compliance as well as the cost of that method.

The contractor shall complete this form and submit it to the owner as a part of the bidding proposal package.

The undersigned, herein called "Bidder", has determined to his/her own complete satisfaction that all portions of the Florida Trench Safety Act (90-96, Laws of Florida) as the OSHA Excavation Safety Standards 29, CFR part 1926.650 Subpart P, will be fully complied with and executed properly on this project.

Addendum 1

BIDDERS NAME _____

Bidder acknowledges that included in the various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990. The bidder further identifies the costs to be summarized below:

	Trench Safety Measure Measure (Description)	Units of (Quantity) (LF, SY)	Unit Cost	Unit Cost	Extended
A.	_____	_____	_____	_____	_____
B.	_____	_____	_____	_____	_____
C.	_____	_____	_____	_____	_____
D.	_____	_____	_____	_____	_____
				Total \$	_____

In witness whereof, the Bidder has hereunto set his signature and affixed his seal this _____ day of _____, 20____.

Firm: _____

By: _____

Title: _____

(SEAL)

Sworn to and subscribed before me this _____ day of _____, 20____.

Notary Public

STATEMENT OF EXPERIENCE

Bidder: _____

How Long in Business: _____ At Current Address _____

Principals: _____ Title _____
_____ Title _____
_____ Title _____

Number of Personnel Currently Employed: _____

Number of Personnel Available for Project: _____

Gross Construction Revenue for Previous Year \$ _____

Type of Work Normally Performed: _____

Bidder must list largest 10 projects completed or currently under construction within the past 18 months, performed either as general contractor or sub contractor. List projects in order of dollar value from greatest to least. Do not omit any projects. Failure to include project may result in determination of non-responsive bid.

1. Project Name: _____
_____ Amount \$ _____
Project Begin Date: _____ Project Completion Date: _____
Engineer: _____ Telephone No. _____
Owner: _____ Telephone No. _____

2. Project Name: _____
_____ Amount \$ _____
Project Begin Date: _____ Project Completion Date: _____
Engineer: _____ Telephone No. _____
Owner: _____ Telephone No. _____

3. Project Name: _____
_____ Amount \$ _____
Project Begin Date: _____ Project Completion Date: _____

Addendum 1

BIDDERS NAME _____

Engineer: _____ Telephone No. _____

Owner: _____ Telephone No. _____

4. Project Name: _____

_____ Amount \$ _____

Project Begin Date: _____ Project Completion Date: _____

Engineer: _____ Telephone No. _____

Owner: _____ Telephone No. _____

5. Project Name: _____

_____ Amount \$ _____

Project Begin Date: _____ Project Completion Date: _____

Engineer: _____ Telephone No. _____

Owner: _____ Telephone No. _____

6. Project Name: _____

_____ Amount \$ _____

Project Begin Date: _____ Project Completion Date: _____

Engineer: _____ Telephone No. _____

Owner: _____ Telephone No. _____

7. Project Name: _____

_____ Amount \$ _____

Project Begin Date: _____ Project Completion Date: _____

Engineer: _____ Telephone No. _____

Owner: _____ Telephone No. _____

8. Project Name: _____

Addendum 1

BIDDERS NAME _____

_____ Amount \$ _____

Project Begin Date: _____ Project Completion Date:

Engineer: _____ Telephone No. _____

Owner: _____ Telephone No.

9. Project Name: _____

_____ Amount \$ _____

Project Begin Date: _____ Project Completion Date:

Engineer: _____ Telephone No. _____

Owner: _____ Telephone No.

10. Project Name: _____

_____ Amount \$ _____

Project Begin Date: _____ Project Completion Date:

Engineer: _____ Telephone No. _____

Owner: _____ Telephone No.

BIDDERS NAME _____

SUBCONTRACTOR LISTING

The Bidder has fully investigated each subcontractor listed and has in his/her files evidence that each subcontractor fully complies with the requirements of these specifications, has engaged successfully in the line of work for a reasonable period of time, that it maintains a fully equipped organization capable, technically and financially, of performing the work required, and that he/she had made similar installations in a satisfactory manner.

<u>Name of Subcontractor</u>	<u>Description of Work</u>
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____

EQUIPMENT AND MATERIAL LISTING

The Bidder will furnish the following items of equipment and materials:

<u>Name of Manufacturer</u>	<u>Description of Material and Equipment</u>
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____

SECTION 00640

CERTIFICATE OF SUBSTANTIAL COMPLETION

Project: _____

FDOT FM No: _____ Engineer's. Project No: _____

This Certificate of Substantial Completion applies to all Work under the Contract Documents or to the following specified parts thereof:

The Work to which this Certificate applies has been inspected by authorized representatives of OWNER, CONTRACTOR and ENGINEER, and that Work is hereby declared to be substantially complete in accordance with the Contract Documents on

DATE OF SUBSTANTIAL COMPLETION

Notice to Proceed: _____ (DATE)

Original Contract Time: _____ (CALENDAR DAYS)

Additional Contract Time
Approved by Change Order: _____ (CALENDAR DAYS)

Total Approved Contract Time: _____ (CALENDAR DAYS)

Actual Contract Time: _____ (CALENDAR DAYS)

Unapproved Construction Time: _____ (CALENDAR DAYS)

A tentative list of items to be completed or corrected is attached hereto. This list may not be all-inclusive, and the failure to include an item in it does not alter the responsibility of CONTRACTOR to complete all the Work in accordance with the Contract Documents. The items in the tentative list shall be completed or corrected by CONTRACTOR within ____ days of the above date of Substantial Completion.

The responsibilities between OWNER and CONTRACTOR for security, operation, safety, maintenance, heat, utilities, insurance and warranties shall be as follows:

RESPONSIBILITIES:

OWNER: _____

CONTRACTOR: _____

The following documents are attached to and made a part of this Certificate:

This certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is it a release of CONTRACTOR's obligation to complete the Work in accordance with the Contract Documents.

Executed by: **Larry Alvarez, County Engineer**
ENGINEER
By _____
Signature Date

Accepted by: _____
CONTRACTOR
By _____
Signature Date

Accepted by: **Jackson County, Florida (Name) , Chairman BCC**
OWNER
By _____
Signature Date

**SECTION 00641
CERTIFICATE OF FINAL COMPLETION**

Project: _____

DCA/FDOT No.: _____ EDA No.: _____ Engineer's No.: _____

This Certificate of Final Completion applies to all Work under the Contract Documents or to the following specified parts thereof:

The work to which this Certificate applies has been inspected by authorized representatives of OWNER, CONTRACTOR, and ENGINEER, and that work is hereby declared to be complete in accordance with the Contract Documents

Date of Final Completion

Notice to Proceed: _____ (DATE)

Notice Contract Time: _____ (CALENDAR DAYS)

Additional Contract Time

Approved by Change Order: _____ (CALENDAR DAYS)

Total Approved Contract Time: _____ (CALENDAR DAYS)

Actual Contract Time: _____ (CALENDAR DAYS)

Unapproved Construction Time: _____ (CALENDAR DAYS)

A warranty inspection will be held on: _____

The Warranty will expire on: _____

The following documents are attached to and made a part of this Certificate: _____

This certificate constitutes an acceptance of work in accordance with the Contract Documents. However, this certification shall not release the Contractor or its sureties from any obligations under the Contract Documents. The Performance Bond remains in full force and effect through the one (1) year warranty period.

Executed by ENGINEER on _____, 20____

ENGINEER

By: _____

CONTRACTOR accepts this Certificate of Final Completion on _____, 20____



CONTRACTOR

By: _____

OWNER accepts this Certificate of Final Completion on _____, 20____

JACKSON COUNTY, FLORIDA, OWNER

By: _____



NOTE:
 CONTRACTOR TO CLEAN ALL EXISTING PIPES
 SOD ALL DISTURBED AREAS

REVISIONS			
REVISION #	BY: INITIALS	DATE	DESCRIPTION
0	JEB	June 1, 2017	ORIGINAL ISSUE
1	JEB	AUGUST 24, 2017	Added Ditch Paving & Elevations





ENGINEER OF RECORD
 LARRY ALVAREZ, P.E.
 #58542
 County Engineer
 Off. (850) 482-9677
 Cell (850) 573-7491

JACKSON COUNTY
 BOARD OF COUNTY COMMISSIONERS

PROJECT: BOWDEN HILL ROAD AT
 SILLS ROAD DRAINAGE

Plan Sheet

SHEET
 C - 1



-0.10 ELV. BOTTOM OF PIPE ON WEST SIDE OF BOWDEN HILL

REVISIONS

REVISION #	BY: INITIALS	DATE	DESCRIPTION
0	JEB	June 1, 2017	ORIGINAL ISSUE
1	JEB	AUGUST 24, 2017	Added Elevations to Pipes & Weir

ENGINEER OF RECORD

LARRY ALVAREZ, P.E.
#58542
County Engineer
Off. (850) 482-9677
Cell (850) 573-7491

JACKSON COUNTY
BOARD OF COUNTY COMMISSIONERS

PROJECT: BOWDEN HILL ROAD AT
SILLS ROAD DRAINAGE

Detail Sheet

SHEET
C - 2