Bowden Hill Road Bid Number 1617-Eng 7 ADDENDUM 2

Whenever there is a conflict between this addendum and the initial proposal or plans, the addendum shall take precedence.

Attached are revised drawing C-1 and Form of Proposal, in which the ditch paving and fill dirt quantities have changed. Also included are typical sections for the ditch paving.

Bidder must acknowledge receipt of all addenda as indicated on the bid form. Failure to acknowledge receipt of addenda may invalidate the bid. Both the bid form and the Pricing Sheets must be submitted with the bid.

Attachments: Revised form of Bid Proposal

Revised Drawing C-1

Addendum 2 Page 1 of 1

D 1	77 / 7	7	D1
Rowden	H 7 I	- 1	KOAG

BIDDERS NAME

--

SECTION 00300

PROPOSAL AND BID FORM (Submit in triplicate)

Proposal of: organized and existing under the laws of the State of corporation (), individual ().	(hereinafter called "Bidder" or "Contractor"), doing business as a partnership (),
To: COUNTY OF JACKSON, FLORIDA (hereinafter called "Owner").	
Gentlemen/Ladies:	

The proposal contemplates performing the Work necessary to have a complete and operational system in accordance with all applicable codes and requirements governing the work. Items not specifically listed in the Bid Proposal or Contract Documents, but necessary for proper construction and operation of the system shall be considered to be included in the bid price of the item for which they are associated. No additional compensation will be paid for such items.

The Bidder, in compliance with your invitation for bids for the construction of:

Bowden Hill Road

having examined the Contract Documents and the site of the proposed work, and being familiar with all the conditions surrounding the construction of the proposed project including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the project in accordance with the Contract Documents, within the time set forth herein and at the prices stated below.

Bidder hereby agrees to commence Work under this contract within ten (10) days after the date stated in written "Notice to Proceed" from the Owner.

The work will be substantially completed within $\underline{45}$ calendar days after the date when the Contract Times commence to run as provided in the General Conditions, and completed and ready for Final Payment in accordance with the General Conditions within $\underline{75}$ calendar days after the date when the Contract Times commence to run.

The Owner and the Contractor recognize that time is of the essence and that the Owner will suffer financial loss if the work is not completed within the times specified in the paragraph above, plus any extensions thereof allowed in accordance with the General Conditions. It shall be specifically noted that time extensions are granted only for <u>abnormal</u> weather conditions as it relates to rain days. They also recognize the delays, expenses and difficulties involved in proving the actual loss suffered by Owner if the work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty) Contractor shall pay Owner Four Hundred and Fifty no/100 Dollars (\$450.00) for each day that expires after the time specified above for Substantial Completion until the work is substantially complete. In addition, the Owner may also identifiable special, consequential, and/or incidental damages. After Substantial Completion, if Contractor shall neglect, refuse or fail to complete the remaining work within the time specified above for completion and readiness for final payment of any proper extension thereof granted by Owner, Contractor, shall also pay Owner Four Hundred Dollars and no/100 Dollars (\$_400.00) for each day that expires after the time specified for completion and readiness for final payment.

The unit prices contained in the Bid Schedules shall include all labor, materials, equipment, overhead, profit, insurance, taxes, etc., to cover the finished work of the several kinds called for.

The Bidder understands that the Owner reserves the right to reject any or all bids and to award part(s) of the Contract, if applicable, separately, in combination, or as one Contract. The Owner reserves the right to waive any informalities in the bidding.

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 60 calendar days after the scheduled closing time for receiving bids.

Bowden Hill Road

BIDDERS NAME

Upon receipt of written notice of the acceptance of this Bid, Bidder will execute the formal contract attached within 15 days and deliver a Surety Bond or Bonds as required by the Contract Documents. The Bid Security attached in the sum of Five (5) Percent of the total amount of the Bid is to become the property of the OWNER in the event the Contract and Bond are not executed within the time above set forth, as liquidated damages for the delay and additional expense to the OWNER caused thereby.

By submission of this Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies as to his/her own organization, that this Bid has been arrived at independently, without consultation, communication or agreement as to any matter relating to this Bid with any other Bidder or with any competition.

Respectfully submitted,
Company Name (Typed)
Address (Typed)
City State Zip (Typed)
Business Telephone Number
Business Fax Number
Ву:
Signature
Name & Title (Typed)
Contractor's License Number
Continuosa o Electrico (variable)
Federal Tax I.D. Number
CORPORATE SEAL

BIDDERS NAME_____

Bowden Hill Road			
Mobilization, Gen. Cond.	LS	1	\$ \$
Traffic Control and Signs	LS	1	\$ \$
30" RCP	LF	40	\$ \$
30" Headwall	Each	2	\$ \$
Clean 2 Existing Pipes	LS	1	\$ \$
6" Limerock Base Material	ton	5	\$ \$
1-1/2" Asphalt	LS	1	\$ \$
1" Asphalt	LS	1	\$ \$
4" Ditch Paving East Side of Bowden Hill	SY	790	\$ \$
4" Ditch Paving North Side of Sills	SY	470	\$ \$
Sod	SY	400	\$ \$
Weir	LS	1	\$ \$
Fill Dirt	CY	400	\$ \$
4" Ditch Paving West Side Bowden Hill	SY	180	\$ \$
4" Ditch Paving South Side of Sills	SY	640	\$ \$
Total			\$
Alternate 1: Millings for Sills Road	Ton	215	\$ \$

RIDDERS	NIANAE	
フロ ル ハード・ン	NAME	

TRENCH EXCAVATION SAFETY CERTIFICATION

Pursuant to Florida Statutes 553.63, the Contractor or Subcontractor when performing trench excavation in excess of five feet (5') will comply with the following requirements:

- (1) The Contract bid submitted by the contractor who will perform such excavation shall include:
 - a. A reference to the trench safety standards that will be in effect during the period of construction of the project.
 - b. Written assurance by the contractor performing the trench excavation that such contractor will comply with the applicable trench safety standards.
- (2) A contractor perform trench excavation shall:
 - a. As a minimum, comply with the excavation safety standards which are applicable to a project.
 - b. Adhere to any special shoring requirements, if any, of the state or other political subdivisions which may be applicable to such a project.
 - c. If any geotechnical information is available form the owner, the contractor, or otherwise, the contractor performing trench excavation shall consider this information in the contractor's design of the project. This paragraph shall not require the owner to obtain geotechnical information.
- (3) The separate item identifying the cost of compliance with trench safety standards shall be based on the linear feet of trench to be excavated. The separate item for special shoring requirements, if any, shall be based on the square feet of shoring used. Every separate item shall indicate the specific method of compliance as well as the cost of that method.

The contractor shall complete this form and submit it to the owner as a part of the bidding proposal package.

The undersigned, herein called "Bidder", has determined to his/her own complete satisfaction that all portions of the Florida Trench Safety Act (90-96, Laws of Florida) as the OSHA Excavation Safety Standards 29, CFR part 1926.650 Subpart P, will be fully complied with and executed property on this project.

Addendum 2	BIDDERS NAME
------------	--------------

Bidder acknowledges that included in the various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990. The bidder further identifies the costs to be summarized below:

Trench Safety Measure Measure (Description)	Units of (Quantity) (LF, SY)			Extended	
A					
В					
C					
D					
			Total \$		
Firm:		_			
(SEAL)					
Sworn to and subscribed befo	re me this	_ day of		20	
			No	tary Public	

BIDDERS NAME_

STATEMENT OF EXPERIENCE

Bidder:			-
How Long in Business:		At Current Address	-
Principals:		Title	-
		Title	_
		Title	_
Number of Pers	connel Currently Employed:		
Number of Pers	connel Available for Project:		
Gross Construc	tion Revenue for Previous Year	\$	
Type of Work Normally Performed:			-
as general cont	ractor or sub contractor. List p	r currently under construction within the past 18 months, porojects in order of dollar value from greatest to least. Education of non-responsive bid.	
1.	Project Name:		-
		Amount \$	
	Project Begin Date:	Project Completion Date:	
	Engineer:	Telephone No	-
	Owner:	Telephone No.	
2.	Project Name:		-
		Amount \$	
	Project Begin Date:	Project Completion Date:	
	Engineer:	Telephone No	-
	Owner:	Telephone No.	
3.	Project Name:		-
		Amount \$	
	Project Begin Date:	Project Completion Date:	

-	-,			
Δ	dda	ndi	ım	2

n 2 Engineer:	BIDDERS NAME Telephone No	
Owner:	Telephone No.	
Project Name:		
	Amount \$	
Project Begin Date:	Project Completion Date:	
Engineer:	Telephone No	
Owner:	Telephone No.	
Project Name:		
	Amount \$	
Project Begin Date:	Project Completion Date:	
	Talantan Ma	
Engineer:	Telephone No.	
_	Telephone NoTelephone No.	
Owner:		
Owner: Project Name:	Telephone No.	
Owner: Project Name: Project Begin Date:	Telephone No.	
Owner: Project Name: Project Begin Date: Engineer:	Telephone No. Amount \$ Project Completion Date:	
Owner: Project Name: Project Begin Date: Engineer: Owner:	Telephone NoAmount \$ Project Completion Date: Telephone No.	
Owner: Project Name: Project Begin Date: Engineer: Owner:	Telephone No. Amount \$ Project Completion Date: Telephone No. Telephone No.	
Owner: Project Name: Project Begin Date: Engineer: Owner:	Amount \$ Project Completion Date: Telephone No Telephone No.	
Owner: Project Name: Project Begin Date: Engineer: Owner: Project Name: Project Begin Date:	Amount \$ Project Completion Date: Telephone No Telephone No Telephone No Amount \$ Amount \$ Amount \$ Project Section Date:	

Project Name:___

8.

Bowden Hill Road

BIDDERS NAME_____

	Amount \$
Project Begin Date:	Project Completion Date:
Engineer:	Telephone No
Owner:	Telephone No.
Project Name:	
	Amount \$
Project Begin Date:	Project Completion Date:
Engineer:	Telephone No
Owner:	Telephone No.
Project Name:	
	Amount \$
Project Begin Date:	Project Completion Date:
Engineer:	Telephone No
Owner:	Telephone No.

Bowden	TT 2 7 7	Danal
ROWGEN	HIII	KOAG

BIDDERS NAME	
DILILIERO INAIME	

SUBCONTRACTOR LISTING


The Bidder has fully investigated each subcontractor listed and has in his/her files evidence that each subcontractor fully complies with the requirements of these specifications, has engaged successfully in the line of work for a reasonable period of time, that it maintains a fully equipped organization capable, technically and financially, of performing the work required, and that he/she had made similar installations in a satisfactory manner.

Name of Subcontractor		Description of Work			
	=				
	_				
	_				
	_				
	_				
	_				
EQUIPMENT AND MATERIAL LISTING					
The Bidder will furnish the following items of equipment and materials:					
The blader will fulfills if the following ite	,,,,,	quipment and materials.			
Name of Manufacturer		tion of Material and Equipment			



NOTE: CONTRACTOR TO CLEAN ALL EXISTING PIPES SOD ALL DISTURBED AREAS





REVISIONS			
REVISION #	BY: INITIALS	DATE	DESCRIPTION
0	JEB	June 1, 2017	ORIGINAL ISSUE
1	JEB	AUGUST 24, 2017	Added Ditch Paving & Elevations
2	JEB	AUGUST 30, 2017	Added Detail & Ditch Paving

ENGINEER OF RECORD

r(Add. #2) END DITCH PAVING APPROXIMATELY 790'

> LARRY ALVAREZ, P.E #58542 County Engineer Off. (850) 482-9677 Cell (850) 573-7491

JACKSON COUNTY BOARD OF COUNTY COMMISSIONERS

PROJECT: BOWDEN HILL ROAD AT SILLS ROAD DRAINAGE

Plan Sheet

SHEET

C — 1