

**INFORMATION SHEET
PUBLIC INFORMAL INVITING BIDS OPENING**

Welcome to the
City of Lynwood

Date: 8/9/2018
Bid Closed: 10:00 AM

Project Name: Duncan Avenue Street
Improvement Project, Project
No. 4011.67.907

Project Manager: Nick Servin

Nick Servin @ (310) 603-0220 x832, nservin@lynwood.ca.us

Project Cost Estimate:

Project Number: Original 4011.67.907 with Addendum

NO.	COMPANY NAME & ADDRESS	BASE BID (A)	ADDENDUM	BID BOND
1	FS CONTRACTORS, INC	\$1,173,381. ²⁰	N/A	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> Signed <input type="checkbox"/> No <input type="checkbox"/> Not Signed
2	SULLY MILLER CONTRACTING CO.	\$1,414,220. ³²	N/A	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> Signed <input type="checkbox"/> No <input type="checkbox"/> Not Signed
3	ALL AMERICAN ASPHALT	\$1,137,855.78	N/A	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> Signed <input type="checkbox"/> No <input type="checkbox"/> Not Signed
4	PALP, INC DBA EXCEL PAVING	\$1,369,478. ²²	N/A	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> Signed <input type="checkbox"/> No <input type="checkbox"/> Not Signed
5				<input type="checkbox"/> Yes <input type="checkbox"/> Signed <input type="checkbox"/> No <input type="checkbox"/> Not Signed
6				<input type="checkbox"/> Yes <input type="checkbox"/> Signed <input type="checkbox"/> No <input type="checkbox"/> Not Signed
7				<input type="checkbox"/> Yes <input type="checkbox"/> Signed <input type="checkbox"/> No <input type="checkbox"/> Not Signed
8				<input type="checkbox"/> Yes <input type="checkbox"/> Signed <input type="checkbox"/> No <input type="checkbox"/> Not Signed
9				<input type="checkbox"/> Yes <input type="checkbox"/> Signed <input type="checkbox"/> No <input type="checkbox"/> Not Signed
10				<input type="checkbox"/> Yes <input type="checkbox"/> Signed <input type="checkbox"/> No <input type="checkbox"/> Not Signed
22				<input type="checkbox"/> Yes <input type="checkbox"/> Signed <input type="checkbox"/> No <input type="checkbox"/> Not Signed

Signature

Erwin Borisoff
ERWIN BORISOFF

Date:

8/9/18

Print