ADDENDUM No. 1 for

INVITATION FOR BID (IFB)

COMMUNITY HOUSE ROOF & BALUSTRADE REPLACEMENT

TOWN OF LONGMEADOW MASSACHUSETTS

April 2, 2019

This document serves as Addendum No.1 for the Invitation for Bid (IFB) for Community House Roof & Balustrade Replacement. This Addendum forms part of the IFB and modifies the original document. **Acknowledge the receipt of all addenda numbers issued on the BID SUBMISSION FORM.** Failure to do so may subject the bidder to disqualification.

The following changes and/or additions are to be made to the original Invitation for Bid dated March 13, 2019:

1. Mandatory Pre-Bid Conference, Registration List, Monday, March 25, 2019.

The list of those that attended and registered during the Mandatory Pre-Bid Conference on Monday March 25, 2019 before the conference was declared complete and closed includes the following:

J.J.S. Universal Construction Company, Dudley, MA; Silktown Roofing, Manchester, CT; JD Rivet Roofing, Indian Orchard, MA; Larochelle Construction Co. Inc., South Hadley, MA; E5 Builders, Leominster, MA; Rockwell Roofing, Leominster, MA; Ewing Associates, Longmeadow, MA.

2. Revised Drawing, Roof Insulation/Cover Board

The top layer of insulation shall be Firestone Isoguard HD cover board or Longmeadow Architect pre-approved product. Revised detail 5/A-501: Revised to illustrate 3/8" barrier board between the ice/water membrane and the finish roof membrane. Shim shingles to ease transition due to the added thickness of the barrier board. Revised plan page attached.

3. Revised Bid Deadline, Friday, April 26, 2019 at 1:30PM

Delete reference to the bid deadline specified in the original bid document. In its place insert the revised bid deadline of Friday, April 26, 2019 at 1:30PM. More time is needed to develop the specifications and answer some of the questions received. Another addendum will follow once we are able to provide this additional information.

2. Revised detail 5/A-501

(Supplied in a separate attachment with Addendum No.1)

(End – Addendum No.1)