

## August 9, 2019 ADDENDUM #1

## RFP 20-03 MAPLE AVENUE UTILITY UNDERGROUNDING FEASIBILITY STUDY \*\*\*\*\*ATTENTION BIDDERS\*\*\*\*\*\*

(To be completed and returned with bid response)

- 1. Q: Have the desired limits for undergrounding along Maple Avenue (Rte. 123) been defined for this feasibility study? Is any undergrounding anticipated anywhere else, or down side streets from Maple Avenue?
  - A: Maple Ave from Town line to Town Line (approx. Nutley to Mashie Dr.)
- 2. Q: What is the anticipated duration (in months) for this feasibility study?
  - A: No set time limit, perhaps 6 -12 months
- 3. Q: Is public involvement anticipated for this feasibility study?
  - A: Some public involvement would be expected
- 4. Q: Which Town department/division is anticipated to administer this contract?
  - A: Department of Public Works
- 5. Q: Can you provide copies of any prior rights agreements that the Town has with utility owners? A: Those agreements will be provided to selected consultant.

ALL OTHER TERMS, CONDITIONS, AND SPECIFICATIONS SHALL REMAIN THE SAME.

A copy of this signed addendum must accompany your response as an acknowledgment of its receipt:

NAME AND ADDRESS OF VENDOR:			
PHONE #:	EMAIL:		-
NAME OF AUTHORIZED REPRESENTATIVE:			
Please Print			
SIGNATURE:		DATE:	