



TOWN OF
VIENNA
since 1890

Purchasing Office

December 13, 2019

ADDENDUM #2

IFB 20-11 PINEY BRANCH STREAM RESTORATION - CONSTRUCTION

*******ATTENTION BIDDERS*******

(To be completed and returned with bid response)

1. The Due Date for this IFB has been changed from December 17, 2019 at 11:00 AM to
December 19, 2019 at 11:00 AM
2. No further questions related to this IFB or Addendum 1 will be accepted after 12:30 PM
on December 13, 2019

ALL OTHER TERMS, CONDITIONS, AND SPECIFICATIONS SHALL REMAIN THE SAME.

A copy of this signed addendum must accompany your response as an acknowledgment of its receipt:

NAME AND ADDRESS OF VENDOR:

PHONE #: _____ EMAIL: _____

NAME OF AUTHORIZED REPRESENTATIVE:

Please Print

SIGNATURE: _____ DATE: _____