

**Addendum No. 1
to the Invitation for Bids for
Morningside Drive Culvert Replacement Project**

**Morningside Drive Culvert Replacement Project
Town of Longmeadow, Massachusetts**

Issued: June 25, 2020

As described in the Invitation for Bids (IFB) for the above mentioned Project, Planholders on record as having received the IFB will be notified of any changes via the issuance of Addenda. This Addendum No. 1 is being issued to inform Planholders that the IFB for the above mentioned Project is modified, corrected, and/or supplemented as follows. Addendum No. 1 becomes part of the IFB documents. Acknowledge the receipt of Addendum No.1 on the Bid Submission Forms.

1. *Are the catch basins 4' diameter covers?*

The proposed replacement catch basin frames and grates are to be Type I – Type “C” concrete curb with double grates. Modification of the existing catch basin structures may be necessary. The Contractor is responsible for field verification of existing measurements, and for any modifications to the existing catch basin structures prior to installation of the new frames and grates.

2. *List of those registered on the bid list to date includes the following:*

Baltazar Contractors, Inc., Ludlow, MA; Northern Construction Service, LLC., Weymouth, MA; MAS Building and Bridge, Inc., Norfolk, MA; Construction Dynamics, Inc., Clinton, MA; GZA, Providence, RI; Ed at Associated Fiber; Aqua Line Utility Inc., Weymouth, MA; Jack Golcalves & Sons, Inc., Ludlow, MA; Projectdog, Newburyport, MA; Clayton D. Davenport Trucking, Inc., Greenfield, MA; ACS Digs; A. Martins & Sons Construction, Ludlow, MA; The Jack Farrelly Co., Bloomfield, CT; A. J. Virgilio Construction Co., Westfield, MA; Crestview Construction & Trucking, Southwick, MA; E.J. Prescott, Springfield, MA; North American Procurement Council, Inc.; SumCo Eco Contracting, Cape May Court House, NJ; Maverick Construction Management Services, Inc., Caracas Construction Corporation, Ludlow, MA; Ludlow Construction, Ludlow, MA; Eurovia

(End Addendum No.1)