

Indian Springs Phase 2A Sewer Systems Extensions

To: Bidders

From: Eric Worrell, EOR
Company: Alday-Howell Engineering, Inc.
Email: eric@aldayhowell.com

Date: 11/13/2020

Number of Pages
(Including Cover): 4

Regarding: Indian Springs Phase I Sewer & Water Systems Extensions –
Addendum # 1

MESSAGE:

Addendum #1 involves the following changes, adjustments, and/or clarifications:

1. The Tabulation of Sewer Quantities on Sheet 26S been revised to reflect the below changes:
 - a. Pay Item 1050-31-2015LPH changed to 1050-42-2015LP UTILITY PIPE-HDPE, F&I, 1.5” LOW PRESSURE SERVICE
 - b. Pay Item 1050-31-202 changed to 1050-31-202FM
 - c. Pay Item 1050-31-204R changed to 1050-31-204* UTILITY PIPE-PVC, F&I, 4” GRAVITY
 - d. Pay Item 1050-31-204 changed to 1050-31-204FM
 - e. Pay Item 1050-31-204G changed to 1050-31-204GS UTILITY PIPE-PVC, F&I, 4” GRAVITY SERVICE
 - f. Pay Item 1050-31-204LPH description changed to UTILITY PIPE-PVC, F&I, 4” LOW PRESSURE/GRAVITY HYBRID SERVICE
 - g. Pay Item 1050-31-2015LPH duplicate deleted
 - h. Pay Item 1050-31-206 changed to 1050-31-206FM
 - i. Pay Item 1050-42-2015 UTILITY PIPE-HDPE, F&I 1.5” ON LOT CONNECTION changed to 1050-102-3015* UTILITY PIPE-TRENCHLESS, F&I, 1.5” HDPE SDR11 I.D. EQUIVALENT
 - j. Removed “*” from all 1050-81 pay items

- k. Pay Item 1050-102-302 description changed to UTILITY PIPE- TRENCHLESS, F&I, 2” SDR21 I.D. EQUIVALENT
 - l. Added Pay Item Note 1050-31-2040 INCLUDES COST TO FURNISH AND INSTALL ASSOCIATED CLEANOUTS PER FLORIDA BUILDING CODE.
 - m. Added Pay Item Note 1050-31-204GS INCLUDES COST TO FURNISH AND INSTALL ASSOCIATED PIPE, WYE, BENDS, AND CLEANOUT.
 - n. Added Pay Item Note 1050-31-204LPH INCLUDES COST TO FURNISH AND INSTALL ASSOCIATED PIPE, WYE, BENDS, CLEANOUT, CURB STOP, AND METER BOX.
 - o. Added Pay Item Note 1050-42-2015LP INCLUDES COST TO FURNISH AND INSTALL ASSOCIATED SERVICE PIPE, TAPPING SADDLE, CORPORATION STOP, CURB STOP, AND METER BOX.
 - p. Pay Item 0639-2-1 changed to 0639-2-1*
 - q. Revised note to say *QUANTITIES SHOWN ARE FOR ESTIMATED AVG. QUANTITIES PER CONNECTION, SEE TABLES ON SHEETS 17S, 19S, & 21S.
2. The Basis of Bid in the Bid Form has been updated to reflect the changes in the Tabulation of Sewer Quantities.

ATTACHMENTS:

- 1. Bid Documents
- 2. Bid Plan Set

If you have any questions, please feel free to contact me.

Sincerely,



Eric Worrell, P.E.
Project Manager