



**BOARD OF COUNTY COMMISSIONERS**  
*of*  
**JACKSON COUNTY, FLORIDA**

**RFQ # 2021-ENG-012**

Construction and Engineering Inspection Services  
for Sweet Pond Road Paving – Phase 1

**ADDENDUM 1**

---

The purpose of this addendum is to add information regarding project days to **Part 2. Scope of Services** of the RFQ. Please note the following insertion:

2.7 Substantial Completion 120 days  
Final Completion 150 days